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1 Üldised 1 General Items

1.1 Lepingulised küsimused 1.1 Contractual items
Sissejuhatus Käesolevad Tehnilised Töökirjeldused on
ette nähtud Lepingu nõuete käsitlemiseks ning selles
sisalduva osas ei tohi teha mingeid mööndusi Lepingu
Tingimustes ega vabastada Töövõtjaid ühestki nimetatud
Lepinguga ette nähtud kohustusest. Lepingu Tingimusi,
Jooniseid ja muid Lepingudokumente tuleb lugeda
ühenduses käesolevate Töökirjeldustega; küsimusi, mis
seonduvad eelpool näidatu või kirjeldatuga, ei pea hiljem
kordama. Vaatamata Töökirjelduste jaotusele erinevate
alapealkirjade alla tuleb selle iga alajaotust pidada iga
teise alajaotuse täienduseks ning lugeda seda vastavalt
praktilisusele koos sellega või selle osana. Et vältida
kohmakat ja segadusttekitavat väljendite kordumist
Töökirjeldustes, eeldatakse, et kõikides kohtades, kus on
viidatud millelegi, mis on “ vaadeldud, nõutud,
määratletud, juhitud, täpsustatud, volitatud, tellitud,
esitatud, määratud, näidatud, vajalikuks peetud, lubatud,
reserveeritud, katkestatud, loodud, kinnitatud,
mittekinnitatud, aktsepteeritav, mitteaktsepteeritav,
sobiv, tunnustatud, rahuldav, mitterahuldav, piisav,
ebapiisav, tagasi lükatud või taunitud”, tuleb aru saada
nii nagu järgneksid väljendile sõnad “Inseneri poolt” või
“Insenerile” või “Inseneri Esindaja”.

Lisaks Lepingu Tingimustes kirjeldatule tähendavad
alljärgnevad sõnad ja väljendid selles Lepingus, kus
kontekst seda võimaldab, järgmisi tähendusi:

Introduction This specification is intended to
amplify the requirements of the Contract and
nothing therein contained shall be in derogation of
anything contained in the Conditions of Contract
nor relieve the Contractors of any of their
obligations under the said Contract. The Conditions
of Contract, the Drawings and other Contract
Documents shall be read in conjunction with this
Specification, and matters referred to shown or
described in any of the former are not necessarily
repeated in the latter. Notwithstanding the
sub-division of the Specification under different
headings, every part of it shall be deemed
supplementary to and complementary of every
other part and shall be read with it or into it so far
as it may be practicable to do so. In order to avoid
cumbersome and confusing repetition of
expressions in these specifications, it is provided
that whenever anything is or is to be done if, as, or
when, of where “contemplated, required,
determined, directed, specified, authorised, ordered,
given, designated, indicated, considered necessary,
permitted, reserved, suspended, established,
approved, disapproved, acceptable, unacceptable,
suitable, accepted, satisfactory, unsatisfactory,
sufficient, insufficient, rejected, or condemned” it
shall be understood as if the expression were
followed by the words “by the Engineer” or “to the
Engineer” or “Engineer’s Representative”.



“Loendja “Töömahuloend” tähendab lepingu juurde
kuuluvat dokumenti, kus on esitatud Lepingu täitmiseks
vajalikud põhilised andmed töömahtude, tööjõu,
materjalide, toodete ja teenuste kohta.

“Hind” tähendab Mahtude Kavas toodud ühiku hinda,
millega Töövõtja kohustub teostama töid ja/või tarnima
vajalikku materjali, toodet või osutama teenuseid, mis on
kirjeldatud vastavates punktides. “Kirjalikus vormis” või
“kirjalikult” tähendab igasugust kirjutatud või trükitud
dokumenti või kirja, millele on alla kirjutanud Insener
või Inseneri Esindaja ja mis on adresseeritud Töövõtjale
eesmärgiga teda juhendada ja suunata.

Töö ja materjali standardid Töid tuleb teostada
vastavalt Töövõtja kinnitatud Kvaliteedi Tagamise
Kavale, Tehnilistele Töökirjeldustele, Töökavale ja
Tellija poolt aktsepteeritud normdokumentidele. Kui
töökvaliteet ei vasta nõuetele, aktsepteerib Insener Töö
alles pärast Töövõtja poolsete meetmeterakendamist
(vastavalt Inseneriga kokkulepitule) ning Töö vastavust
Tellija nõuetele. Pealmise kihi töid võib teha alles pärast
alumise kihi tööde valmimist ja Inseneri poolt
heakskiitmist. Kogu töö ja materjal peab vastama
käesolevas Töökirjeldustes kirjeldatud standardile. Kui
nendes Töökirjeldustes ei ole vastavat kirjeldust, peab
kogu töö ja materjal vastama vähemalt sellekohasele
kehtivale Eesti, GOST`i või muule võrdväärsele
standardile.

Standardite ekvivalentsus Töövõtja kinnitatud
Tööplaane ja Kvaliteedi Tagamise Plaane, Tehnilisi
Töökirjeldusi Eesti Vabariigis rakendatavaid standardeid
ja juhendeid tuleb järgida kõigis ehitustöödega
seonduvates küsimustes. Kui Lepingus viidatakse
konkreetsele regulatiivsele dokumendile, mis puudutab
kasutatavaid materjale või tooteid ja tehtavaid või
kontrollitavaid töid, tuleb lähtuda selle regulatiivse
dokumendi kõige viimasest versioonist, kui Lepingus ei
ole sätestatud teisiti. Kui Töövõtja kavatseb rakendada
teisi standardeid või Tehnilisi Töökirjeldusi, võib teisi
usaldusväärseid standardeid, mis on võrdsed või
rangemad kui ettenähtud standardid, kasutada ainult
Inseneri eelneva nõusolekul ja kirjaliku loal. Töövõtja
peab täies ulatuses kirjeldama erinevusi ettenähtud ja
esitatud usaldusväärsete standardite vahel ning esitama
need Insenerile. Insener annab hiljemalt 14 päeva
jooksul oma nõusoleku, juhul kui alternatiivne standard
tagab võrdse või kõrgema kvaliteedi. Kui Insener teeb
kindlaks, et esitatud erinevused ei taga võrdväärset või
kõrgemat kvaliteeti, peab Töövõtja lähtuma lepingus ette
nähtud standarditest. Kaubamärgi nimetamisel tuleb seda

In addition to what is indicated in the Conditions of
Contract, the following words and expressions in
this Contract shall, where the context so admits,
have the meanings hereby assigned to them:
“Schedule” and “Bill of Quantities” (BOQ) means
the document forming part of the Contract in which
are entered the principle items and quantities of
work, labour, materials, articles and services
required for the execution of the Contract. “Rate”
means the unit price entered in the BOQ at which
the Contractor undertakes to execute the particular
work and/or provide the required material, article or
service described in the items concerned. “In
writing” or “written” means any written or printed
document or letter signed by the Engineer or
Engineer’s Representative and addressed to the
Contractor for the purpose of his guidance and
direction.

Standard of Workmanship and Material The
Works shall be executed in accordance with the
Contractor’s Approved Quality Assurance Plan,
Technical Specifications, Program, standards and
norms accepted by the Employer. If work quality
fails to comply with the requirements, the Engineer
shall accept the Works only after the Contractor has
undertaken supplementary measures (as agreed
with the Engineer) and the work quality has met the
Employer’s requirements. Overlaying works shall
only be executed after the underlying works have
been completed and approved by the Engineer. All
workmanship and material shall be to a standard as
specified in these Specifications. If no description
has been made in these Specifications, then all
workmanship and material shall be to a standard
not less than specified in the appropriate current
Estonian, GOST or other equivalent standard.

Equivalency of Standards The Contractor’s
Approved Work plans and Quality Assurance
Plans, Technical Specifications, standards and
instructions applied in the Republic of Estonia,
shall be observed in all the matters related to the
construction works. When a reference to a
particular regulatory document is made in the
Contract to be observed in connection with the
materials or goods supplied and works performed
or checked, the most recent version of that
regulatory document shall apply unless otherwise
specified in the Contract. If the Contractor plans to
apply other standards or technical specifications,
other authoritative standards assuring equal or



käsitleda kui soovitust. Inseneri heakskiidul võib
kasutada võrdväärseid kaubamärke, eeldusel, et need
tagavad kindlalt sama või kõrgema kvaliteedi.

Töövõtja vastutus Kui käesolevates Töökirjeldustes
nõutakse Inseneri heakskiitu, ei vabasta saadud heakskiit
Töövõtjat tema lepingulistest ülesannetest või
vastutusest.

Juhtimiskoosolekud Töövõtja peab osalema kõigil
korralistel ja erakorralistel koosolekutel, mis on Inseneri
poolt kokku kutsutud. Töövõtja peab esitama
päevakorrakohase informatsiooni. Tal on õigus nõuda
koosoleku kokkukutsumist, kui see on töö teostamiseks
olulise tähtsusega.

Esimesel koosolekul arutatakse järgmisi teemasid:

Tellija ja Töövõtja organisatsioonide ja alltöövõtjate
loetelu;

Juhtivpersonali loetelu;

Kindlustusküsimused;

Tööplaan;

Rahavoogude kava;

Muudatused garantiides;

Masinad, seadmed ja laborid;

Liikluskorraldus;

Töövõtja ja Tellija poolt töös kasutatavad
ehitusmaterjalid;

Load (litsentside, tööjõu, ohutuse ja keskkonnakaitse
osas); Järgmise koosoleku kokkukutsumine.

Load

Litsents Töövõtja on enne lepingu sõlmimist Tellijaga
saanud Maanteeameti poolt teehoiutööde tegevusloa.

Tunnistus Vaid Töövõtja Töödejuhataja, kes on Eesti
Vabariigis vastaval tegevusalal tunnustatud võib juhtida
ehitustöid.

Ehitusluba Tee-ehitusluba antakse avalikult kasutatava
tee omanikule. Põhimaantee tee-ehitusloa annab

higher quality than the standards specified shall be
accepted only with the Engineer’s preliminary
approval and consent in writing. The Contractor
shall fully describe the differences between the
standards specified and the authoritative standards
proposed, and submit the same to the Engineer. The
Engineer shall, if the alternative standards assure
equal or higher quality, accept the same within at
least 14 days. In the event that the Engineer
determines that such proposed deviations do not
ensure equal or higher quality, the Contractor shall
comply with the standards specified in the contract.
Wherever a brand name is stated, it shall be
considered for reference only. Equivalent brands
can be used, providing that they provide
substantially similar or higher quality alternatives,
subject to the approval of the Engineer.

Responsibility of the Contractor Where the
approval of the Engineer is required under these
Specifications, such approval shall not relieve the
Contractor of his duties or responsibilities under the
Contract.

Management Meetings The Contractor shall
attend all the ordinary and extraordinary meetings
the convocation of which are requested by the
Engineer. The Contractor shall submit information
in relation to the agenda. He shall be entitled to
request the convocation of a meeting, if it is of a
significant importance for the work execution.

The following issues shall be discussed at the first
meeting:

List of the Employer’s and Contractor’s
organisations and subcontractors;

List of the key personnel;

Insurance policies;

Work schedule;

Cash flow schedule;

Changes in warranties;

Machinery, equipment and laboratory;

Traffic organisation;



Maanteeamet, tugi- ja kõrvalmaantee tee-ehitusloa annab
Maanteeameti kohalik või hallatav riigiasutus oma
tegevuspiirkonnas. Kohaliku tee tee-ehitusloa annab
valla- või linnavalitsus.

Tee-ehitusloa saamiseks tuleb esitada taotlus vastavalt
majandus- ja kommunikatsiooniministri 14. oktoobri
2008. a määrusele nr 87 ”Tee-ehitusloa ja teekasutusloa
andmise kord ja vormid”. Tee-ehitusloa taotluses
sisalduvad:

1. Ehituse aadress ja nimetus vastavalt teeprojektile;
2. teehoiutööde algus;
3. ehitustööde planeeritav lõpptähtaeg;
4. andmed omaniku, ehitajate ja omanikujärelevalvet
teostava isiku kohta;

Taotlusele lisatakse:
1. ettenähtud projektdokumentatsioon;
2. maa omandi- või kasutusõigust tõendavad
dokumendid;
3. omaniku volitatud esindaja puhul volikiri.

Tee-ehitus loale kantakse:

Ehitusloa number• 
Tee omanik• 
Ehitus- või remonditööde nimetus• 
Objekti asukoht• 
Ehitus- või remonditööde tellija• 
Tee-ehitusprojekti koostaja• 
Tee-ehitusprojekti kinnitaja• 
Peatöövõtja• 
Alltöövõtjad• 
Ehitusloa kehtivusaeg• 
Omanikujärelevalve teostaja• 
Ehitusloaandja tingimused• 
Ehitusloa väljastaja.• 

Keskkonnanõuded

Töövõtja peab oma tegevuses lähtuma headest ehitustavadest ning ei
tohi kahjustada sotsiaal- ja looduskeskkonda.
Töövõtja peab ennast kurssi viima ning järgima keskkonnaalaseid
seadusi, standardeid, norme ja juhiseid, mis on seotud antud
tegevusega.
Töövõtja koostab Keskkonnategevuskava, mis peab sisaldama
töödeaegseid keskkonnamõjusid, mis on seotud vee, õhu ning pinnase
kaitse ja maastikuhoiuga. Keskkonnategevuskava peab sisaldama
keskkonnamõjude leevendusmeetmeid.
Keskkonnategevuskava peab sisaldama asfaltbetoonitehaste ja
purustite asukohti, kütuse ladustamise alasid, kivimaterjalide ja
freesitud materjalide ladustamise alasid, üleskaevatud pinnase
säilitusalasid, samuti kirjeldama leevendamise meetmeid tolmu, müra
ja kütuselekete vältimiseks. Töövõtja peab Keskkonnategevuskava
juurde lisama asfaltbetoonitehaste ja materjalide ladustamisalade
asukohakaardid.

Construction materials used in the working process
by both the Contractor and the Employer;

Permits (licences, labour, safety and environmental
protection issues); Convocation of the following
meeting.

Permits

Licence The Contractor has obtained the road
construction licence from the Estonian Road
Administration prior to entering into a contract with
the Employer.

Certificate

Only the Contractor's Supervisor who is certified for the
relevant activities in the Republic of Estonia shall manage the
construction works.

Construction Permit A Road construction permit
shall be issued to the owner of the road. Road
constraction permits for national roads situated
outside city boundaries shall be issued by the Road
Administration. Road Construction permits for
other public roads and for national roads situated
within city boundaries shall be issued by the
relevant rural municipality or city government In
order to obtain a road construction permit a person
shall submit an application for a construction
permit. An application shall set out:

1) The address and the name of the construction as
per road design.

2) Commencement of road management works;

3) The proposed date for completion date of the
construction works

4) Information on owner, constructors and the
person carrying out owner supervision;

To the application the following documents shall be
enclosed:

1) required project documentation or description of
road management works;

2) evidence of title or right of use

3) written undertaking to owner supervision



Keskkonnategevuskava tuleb esitada Insenerile 14 päeva enne Tööde
alustamist. Töövõtja peab teavitama Inseneri ajutiste
asfaltbetoonitehaste ning ajutiste ladustamisalade asukohtadest 14
päeva enne antud kohtades Tööde alustamist. Enne Tööde alustamist
teeb Insener eelvaatluse ning peale tööde lõpetamist lõppvaatluse
tööpiirkonnas. Insener peab jälgima Keskkonnategevuskava täitmist
Töövõtja poolt kogu tööperioodi jooksul ning nõudma aruandlust.
Töövõtja nimetab Keskkonnategevuskava rakendamise eest vastutava
isiku.
Töövõtja peab vältima saasteainete sattumist pinnasesse ja/või
(põhja)vette. Kütused ja õlid peavad olema ladustatud viisil, mis
välistab võimalikud lekked. Masinate ja seadmete tankimine ei tohi
toimuda veekogule lähemal kui 30 meetrit.
Töövõtja peab olema valmis hädaolukordadeks ja nende puhul
vastavalt tegutsema. Töövõtja peab koheselt Tellijat teavitama
õnnetusjuhtumistest, mis võivad olla keskkonnale ohtlikud.
Purusti või asfaltbetoonsegisti müra peab olema kooskõlas kehtivate
normidega. Asfaltbetoonitehaste kütusemahutite kogumiskastid
peavad lekke korral mahutama 110% vedelike mahust. Teisaldatava
purusti või asfaltbetoonisegisti minimaalne kaugus lähimast majast
võib olla 500 m, kui Insener ei näe ette teisiti. Juhul kui, kaugus on
väiksem, peab Töövõtja saama majaelanike kirjaliku nõusoleku.
Töövõtja peab vajadusel ehitustöö käigus kasutatavate kruusateede
tolmamist leevendama regulaarse vihmutamisega.
Kuivendustööd, sõidutee ja teepervede laiendamine ning teepervede
parandamine on keskkonnamõjude aspektist kõige ohtlikumad ja
suuremaid alasid hõlmavad tööd. Kraavide, mille nõlvadele ja põhja
on aja jooksul akumuleerunud mitmesuguseid saasteaineid,
süvendamine ja uute kraavide kaevamine saastunud pinnasesse võib
vallandada toksiliste ainete (plii, kaadmiumi ja tsingi) väljauhtumise
veekogudesse ja karstialadel ka põhjavette. Keskkonnale on ohtlik
teepervedelt kooritud ülemise mullakihi laotamine põldudele ning
veekogude lähedusse.
Kogu üleskaevatud pinnas, freesitud materjal ja kivimaterjal tuleb
ladustada ja säilitada veekogudest eemal (vähemalt 100 m).
Töövõtja peab teepervedelt ja kraavist välja kaevatud saastatud
pinnase laotama selleks sobivasse kohta.
Töövõtja ei tohi kõrvaldada rohkem taimkatet, põõsaid ja puid, kui
projektis ette nähtud.
Töövõtja peab vältima korrektsete ehitusmeetoditega maastiku
kahjustumist või tegema seda erandjuhul, kui Insener ei näe ette
teisiti.
Kõik praht ja jäätmed tuleb käidelda vastavalt Eestis kehtivatele
nõuetele. Tööde piirkonnas peavad olema prügikonteinerid ning kõik
tekkivad jäätmed tuleb ladustada sinna. Jäätmete ladustamine
väljaspool selleks ettenähtud kohti on keelatud.
Kõik ehitustööde ajal ajutiselt hõivatud tööpiirkonnad tuleb lepingu
lõppedes taastada nende endises seisukorras. Jäätmed tuleb ära
vedada, pinnas viia endisesse seisukorda, puud / põõsad asendada ja
külvata uus muru, kui Insener ei näe ette teisiti.
Töövõtja esitab vastavalt koostatud
Keskkonnategevuskavale tööde käigus vahearuande ja
peale ehitustööde lõppemist lõpparuande.

Töövõtja piirkond

Töömaa Töövõtja peab ise korraldama igasuguse
vajaliku maa-ala kasutamise väljaspool Tööde piirkonda,
Tellija ei võta endale mingeid kohustusi sellise maa-ala
osas.

The following shall be entered in a road
construction permit:

The number of the construction permit• 
The name of the road management work• 
Location of the construction site• 
Manager of the road• 
Employer of the road management work• 
The name who prepared the design or
description of the road management works

• 

The name who approved the design or
description of the road management works

• 

Contractor• 
Subcontractors• 
Completion date of the construction work• 
Person carrying out owner supervision• 
The supervisory official of the Road
Administration

• 

Conditions of construction permit• 
The name of the issuer of the construction
permit and the name, position and signature of
the official

• 

Environmental requirements

The Contractor shall prepare an Environmental Management
Plan, covering locations of Asphalt Concrete plants, Crushing
plants, fuel storage areas, aggregate and milled material storage
areas, areas for dumping unsuitable soil as well as measures
taken to prevent dusting, noise and fuel leaks. This Plan shall
be submitted to the Engineer 14 days before commencement of
the Works. The Contractor shall submit the locations of
temporary Asphalt Concrete plants and temporary storage areas
14 days before commencement of the Works in these locations.
Before commencement of the Works the Engineer shall
conduct a preliminary monitoring and after finishing of the
works a final monitoring in these locations.

The Contractor shall appoint a person responsible for the
implementation of the Environmental Management Plan. The
Contractor shall be aware of and follow relevant environmental
legislation, standards, norms and guidelines that are related to
the activities carried out by the Contractor. Installation
requirements for temporary Asphalt plants: securing of the area
in order to prevent entering of dangerous pollutants into soil or
(ground) water in case of possible accidents, and installation of
collection boxes for fuel containers that are able to contain
110% of the volume of stored liquids in case of leakage. The
Contractor shall prevent bitumen entering into soil. Contractor
shall furnish asphalt concrete plants with effective dust
collectors. Dust emission shall meet the requirements of
Estonian directives. Dusting shall be limited by watering
during dry periods.

Fuels and lubricates shall be stored so that there are no leaks.
Impermeable materials under and on sides of the area shall
contain the store area.

Noise level shall be limited to 45 Db at night and 55 Db during
daytime at an object that might suffer from the noise of a
crusher or an asphalt concrete plant.



Üleandmine Töövõtjale Töövõtja peab Objekti vastu
võtma olemasolevas seisukorras. Objekt tuleb Tellija
poolt Töövõtjale üle anda vastava akti alusel

Juurdepääs objektile ja selle seisukord Objekti
seisukord ja kõik juurdepääsualad on tagatud Lepingu
jõustumise päevast. Töövõtja peab tagama, et ta on
täielikult informeeritud ehitusobjekti asukohast,
juurdepääsust ja seisukorrast, tehes ise uuringuid, mitte
piirdudes joonistel näidatud infoga. Tööde teostamise
ajal peab Töövõtja hooldama kõiki Objekti piires olevaid
ning Töödega seotud teid, erateid, tööobjekti ja
varustust. Pärast Lepingu lõpetamist tuleb Objekt ning
seda ümbritsev ala anda üle samas või paremas
seisukorras, kui see oli enne tööde alustamist.

Töövõtja Töövahendite piirkond Töövõtja peab ise
korraldama vajalike vahendite ja paigaldiste olemasolu,
mis on vajalikud töö teostamiseks, kaasa arvatud
kontoriruumid, laod, töökojad jne. Töövõtja korraldab ja
sõlmib ise lepingud Töömaast väljapoole jäävate alade
rentimiseks või muul viisil arveldamiseks. Tellija ei võta
endale mingit vastutust ega kohustusi seoses sellise
maa-alaga. Töövõtja peab piirkonna vastu võtma
olemasolevas seisukorras. Pärast Lepingu täitmist
antakse Töövõtja Töövahendite piirkond ning seda
ümbritsev ala üle samas või paremas seisukorras, kui see
oli enne tööde alustamist.

Puhtus, mugavused, tehnovõrgud , taastamine ja
teemaa puhastamine Objektid ning nendega seonduvad
alad tuleb hoida puhtad ja korras. Eraldi olevad teed, mis
jäävad kasutusse kogu ajaks, tuleb hoida vabad
ehitusprahist ning puhastada iga päev. Töövõtja peab
kindlustama nõutavad mugavused kõigi vajalike
sanitaartoimingute teostamiseks. Kõik jäätmed,
ehituspraht, prügi ja reovesi tuleb käidelda vastavalt
kohalikele eeskirjadele. Töövõtja vastutab kohalikele ja
riiklikele keskkonnanõudmistele vastava jäätmekäitluse
loa taotlemise ja saamise eest kohalikust omavalitsusest.
Töövõtja kannab hoolt oma ajutiste tehnovõrkude eest
ning maksab kõik ajutiste paigaldistega seonduvad
kulud, samuti vee-, elektri- jne kulud. Töövõtja peab
hoidma Objekti heas korras kogu ehitusperioodi jooksul.
Rangelt on keelatud matta prügi, pinnast või vedelikke
maa alla. Saasteainete võimaliku lekke korral peab
Töövõtja rakendama koheselt vastavad meetmed ning
informeerima Inseneri ja asjassepuutuvaid organeid.
Töövõtja peab materjalide jäätmekäitluseks kasutama
selleks ettenähtud alasid. Ehituspraht tuleb viia ainult
litsentseeritud, Tellija poolt kontrollitud
jäätmekäitluskohtadesse. Pärast Tööde lõpetamist, kuid

Minimum distance of a crusher or an asphalt concrete plant is
500 m from nearest house. Should the distance be shorter the
Contractor shall apply for a relevant permit and receive an
approval from the owner of the house.

The Contractor shall limit the dusting of gravel ways being
used during the construction works by regular watering.

The Contractor shall prevent pollution of waterways and
ground water by using correct construction methods.
Especially endangered are water ecosystems where heavy
metals accumulate in ground sediments and pollute the whole
system during a long time period. In waterways the most
intensive accumulation of toxic heavy metals in nutritive
chains has been noticed as well.

From the point of view of environmental impacts drainage
works, extension of carriageway and waysides and
reconstruction of waysides are the most dangerous works
involving the biggest areas. Dredging of ditches that contain
various accumulated pollutants in their slopes and grounds and
excavation of new ditches into polluted soil may cause carrying
of toxic substances (lead, cadmium and zinc) into waterways
and in karst areas into ground water as well. Especially
dangerous is spreading of upper earth layer peeled off from
waysides on fields and near waterways.

Refuelling of machines and devices shall be carried out in a
distance of at least 30 metres from waterways.

All excavated soil, milled material and aggregates shall be
dumped and stored far from waterways (at least 100 m).

The Contractor shall spread the polluted soil excavated from
waysides and ditches in an appropriate place.

All debris and waste shall be disposed according to the
Estonian requirements. The construction area shall be equipped
with waste containers and all waste produced shall be stored in
these containers. Storing of waste outside of appropriate places
is forbidden.

The Contractor shall be prepared for emergency situations and
act respectively in these situations. The Contractor shall
immediately inform the Employer of accidents that may be
dangerous for the environment.

All works sites temporarily occupied during construction shall
be restored to their former state at the end of the contract.
Waste shall be removed, surfaces reinstated, trees / bushes
replanted and grass reseeded as appropriate.

The Environmental Management Plan shall contain permits for
activities listed above. The Contractor shall, in
accordance with the Environmental Management
Plan, present an interim report during the works
and a final report after finishing the works.

Contractor?s Area



enne vastuvõtuakti-kasutusloa koostamist tuleb tee ja
kõik Töövõtja töödega seotud alad puhastada ja
tasandada vastavalt Inseneri nõudmistele. Kõik ajutised
paigaldised ning materjalide ülejäägid tuleb kõrvaldada
ning Objekt puhastada ja korrastada.

Juurdepääs ja teede korrashoid Objektile juurdepääs
peab toimuma olemasolevate teede kaudu. Töövõtja
peab tagama, et tema liiklusvahendid järgivad väljaspool
kindlaksmääratud töömaad kõiki eeskirju ja
koormuspiiranguid. Töövõtja peab iga päev puhastama
väljaspool tööpiirkonda jäävatelt aladelt kõik
mahapudenenud materjalid. Töövõtja peab teadma, et
teised töövõtjad võivad töötada lepinguga määratud ning
nende vahele jäävatel aladel. Töövõtja peab
koordineerima oma töid nende töövõtjatega.

Töödest teavitamine Maanteel või sellega külgneval
alal ei tohi ühtegi tööd läbi viia ilma Inseneri kirjaliku
nõusolekuta, mille saamiseks tuleb Inseneri kirjalikult
teavitada vähemalt 48 tundi enne tööde alustamist.
Teade peab sisaldama informatsiooni kõigi
liikluskorraldusega seonduvate üksikasjade ning teiste
Töövõtja töötajate ja elanikkonna kaitseks kasutatavate
meetmete kohta. Töövõtja peab esitama taotluse iga
teelõigu ja alalõigu osas, kus töid teostatakse. Sellise
teate edastamisel tuleb saada eelkinnitus Tööde
alajaotuse ja liikluskorralduse kohta (punkt 1.3.2).

Info kavandatavate tööde kohta Töövõtja peab esitama
Insenerile igapäevase töökava, mis sisaldab täielikku
informatsiooni järgneval päeval kavandatava töö kohta,
nii et Insener saab teha vastavad korraldused vajalike
kontrollide/katsete läbiviimiseks.

Liiklus- ja tööohutus Töövõtja kannab täielikku
vastutust kehtivate liiklus- ja tööohutuseeskirjade
täitmise eest ehitusobjektil. Töövõtja peab koostama
Tööjõu, Tervisekaitse ja Tööohutuse kava, mis sisaldab
valitud töömeetodite ja –vahendite riskide hindamist
eesmärgiga vältida õnnetusi, samuti ohtlike materjalide –
olemasolevad asbesttsementtorud, lahustid jne. -
käsitsemise meetodeid. Töövõtja peab määrama
liikluskorralduse ja liiklusohutuse eest vastutava isiku,
kes suhtleb kõigi osapooltega ja juhib kõikide küsimuste
lahendamist, mis on seotud liikluskorraldusega
objektidel. Töövõtja peab koostama liikluskorralduse
projekti, millele on saadud teeomaniku nõusolek.
Liikluskorralduse projekti ühte eksemplari tuleb hoida
Tööde ajal Objektil Töövõtja esindaja juures, kes
vastutab liiklus- ja tööohutuseeskirjade täitmise eest.
Töövõtja kannab täielikku vastutust liiklus- või tööga

Work Area The Contractor must make his own
arrangements for any land required for any working
areas outside the boundaries of the Works and the
Employer will not accept any liability in connection
with such land.

Handing-Over to the Contractor The Contractor
shall accept the Site in its current condition. The
Site shall be handed over to the Contractor by the
Employer based on the Handing-Over Certificate.

Site Access and Condition

The Site conditions and all approach areas are
established the day of entering into the Contract.

The Contractor shall ensure that he is fully
informed about location, access and conditions on
site by making his own investigations, and not
limited to the information shown on the drawings.

During the construction of the Works, the
Contractor shall maintain all roads, private roads,
work site and equipment within the Site and related
to the construction of the Works.

After completion of the Contract, the Site and
surrounding area shall be returned in similar
condition or better than before the commencement
of works.

Area for Contractor?s Facilities The Contractor
must make their own arrangements to establish the
required facilities and installations for running the
work including offices, storage, workshops, etc. It
is for the Contractor to make his own arrangements
and agreements for the rental, or other form of
payment, for the use of any area outside of the
Work Area. The Employer will not accept any
responsibility or liability in connection with such
land. The Contractor shall take over the area as
seen. After completion of the Contract, the Area for
Contractor’s Facilities and surrounding area shall
be returned in similar condition or better than
before the commencement of works.

Cleanliness, Amenities, Facilities, Restoration
and Roadside Clean-up The Sites and any
adjoining areas shall be kept clean and orderly. The
separate roads which will remain in use at all times
shall be kept free of any debris and cleaned on a
daily basis. Contractor shall provide proper



seonduvate kahjude eest ehitusobjektil, kus kahjud on
tekkinud Töövõtja tegevuse, korralduste või kehtivate
eeskirjade ja juhendite mittejärgimise tagajärjel. Alalised
liikluspiirangu märgid, mis on seotud ehitustöödega,
tuleb paigaldada mitte varem ega hiljem, kui üks päev
enne tööde algust Objektil ning eemaldada kohe pärast
tööde lõpetamist. Tööde ajal tuleb kõik vajalikud
ajutised liiklust reguleerivad vahendid ja teemärgid
paigaldada kooskõlas liikluskorralduse projektiga.
Töövabal ajal tuleb ajutised liiklust reguleerivad
vahendid eemaldada ning ehitustöödel kasutatavad
masinad viia alale, kus nad ei sega ega piira liiklust. Ühe
lõigu maksimaalne pikkus ühe sõiduteega teel, kus
kiiruspiirang on alla 50 km/h, on kaks kilomeetrit.
Minimaalne vahemaa kahe lõigu vahel on neli
kilomeetrit.

Piirata kõiki töid, mis toovad kaasa kiirusepiirangu
vähem kui 50 km/h, järgmiselt:

Tipptundidel (reede ja pühapäeva pärastlõunal) kell
15.00 kuni 20.00;

• 

Jaanipäeva nädalavahetusel 21. juunil kell 15.00 kuni
00.00

• 

Ettevõtja on vastutav Maanteinfo keskuse teavitamise eest
tööde alustamise kohta objektil 48 tundi ette ja liikluse
ümberkorraldusest 24 tundi ette kirjalikus vormis. Igasugused
liikluskorralduse mittevastavused tuleb koheselt kõrvaldada.

Objektipäevik

Igasuguste tööde kohta Objektil peab Töövõtja esindaja
tööplatsil pidama Objektipäevikut, mis peab vastama
järgmistele nõuetele:

peab olema köidetud, nummerdatud ja tembeldatud
lehtedega;

sisaldama peamisi andmeid ehitusobjekti, töövõtja,
alltöövõtjate, töödejuhatajate ning teiste vastutavate
isikute kohta;

ruumi tuleb jätta Objekti üldiste kannete jaoks
(võimalikud muudatused, lisadokumendid või juhendid
Insenerilt, Tellijalt või riiklikelt järelevalveorganitelt );

tööde päevaaruannete lehekülgede arv ei tohi olla
väiksem kui Objekti Töödes ettenähtud päevade arv.
Lehed tuleb vormistada vastavalt Inseneri nõuetele.

Tööde päevaaruanded tuleb täita iga päev kolmes
eksemplaris:

amenities for all necessary sanitary purposes. All
rubbish, debris, waste and sewage shall be disposed
of in accordance with Municipality regulations. The
Contractor is responsible for finding and obtaining
approval from the Municipality, suitable sites for
disposal of such matter in accordance with all Local
and National Environmental requirements. The
Contractor shall provide for his own temporary
facilities and shall pay all costs of temporary
installations and charges for consumption of water,
power, etc. The Contractor shall maintain the Site
in good order during the whole construction period.
It is strictly prohibited to bury any kind of waste
material, solid or liquid in the ground. In case of
accidental leakage of pollution materials, the
Contractor shall take immediate mitigating action
and shall immediately inform the Engineer and the
appropriate authorities. The Contractor shall use
designated areas for the disposal of materials. The
debris shall be deposited only in licensed disposal
sites controlled by the Employer. After the
completion of the Works, but before the issue of the
Certificate of Completion the works and all other
areas affected by the Contractor’s operations shall
be cleaned and levelled to the satisfaction of the
Engineer. All temporary works and all excess
materials shall be removed and the Site left clean
and tidy.

Access and Maintenance of Roads Access to site
shall be by the existing roads. The Contractor shall
ensure that his traffic outside the defined work area
obeys all applicable rules and load restrictions. He
shall, every day, clean any spillage he may have
caused outside his work area. The Contractor shall
be aware that other contractors may work within
and between the contract sections. The Contractor
shall co-ordinate his works with these contractors.

Notice of Operations No operation involving work
on or adjacent to a road shall be carried out without
the consent in writing of the Engineer for which
full and complete notice, in writing, shall be given
to the Engineer at least 48 hours in advance of the
time of the operation. Such notice shall include full
details of all traffic management measures and
other measures for the protection of both the
Contractor’s workforce and the public. The
Contractor shall provide detailed proposals for each
section and sub section of roads that shall be
worked on at any time. Obtain prior approval of the
proposed sectioning of the Works and traffic



üks eksemplar Objektipäevikusse;

eraldi eksemplar Inseneri/Inseneri Esindaja jaoks.

üks eksemplar Tellijale Töövõtja kohustus on kanda
Objektipäevikusse üldiselt nõutav informatsioon või
Inseneri/Inseneri Esindaja poolt nõutav
lisainformatsioon. Tööde päevaaruannete lehed tuleb
allkirjastada Töövõtja Töödejuhataja ja Inseneri poolt
niipea kui võimalik pärast päeva tööde või tegevuste
nagu nt mõõtmised lõpetamist, kuid mitte hiljem kui
järgneval tööpäeval. Objektipäevik on dokument, mis
kinnitab päevikus kirjeldatud aluskihtide tööde (kaetud
tööde) heakskiitmist enne järgmise (pealmise)
katendikihi ehitamist. Pärast tööde lõpetamist tuleb
Objektipäevik üle anda Insenerile.

Töövõtja aruanded Töövõtja peab esitama Insenerile
iganädalased kirjalikud aruanded masinate, tööjõu,
materjalide hanke ja tehtu osas.

Juurdepääs Töövõtja dokumentidele Inseneril on igal
ajal õigus täielikule juurdepääsule Töövõtja
Objektipäevikule ja muudele dokumentidele ning ta võib
kontrollida lisatöödele kulunud aega koos Töövõtja
tabelipidajaga või muul viisil. Mistahes aja
aktsepteerimine ei kohusta Inseneri hindama tööd muul
viisil kui mõõtmistega.

Töötunnid Töövõtjale ei tohi lühikese suve tõttu
kehtestada töös piiranguid. Asfalteerimis - ja
stabiliseerimistöid ei tohi teha pimedal ajal . Tellija ei
tee üldiselt Töövõtjale takistusi lõpetada tööd ohutust
järgides võimalikult kiiresti.

Tööde juhtimine Objektil võib ehitustöid juhtida ainult
Töövõtja Töödejuhataja või mõni Töövõtja kõrgema
taseme töötaja, kes on saanud vastava tegevusloa Eesti
Vabariigis. Kui Töödejuhataja ei viibi Tööde ajal
Objektil, on tema asemel objektil ja juhatab Töid
vastavalt Lepingule ning peab Objektipäevikut
Töödejuhataja poolt määratud kompetentne
koosseisuline töötaja.

Töövõtja töövahendid Töövõtja peab kasutama oma
Pakkumises ja kinnitatud tööplaanides esitatud masinaid
ja töövahendeid. Töövõtja vastutab kõigi Tööde ajal
kasutatavate seadmete ja töövahendite vastavuse eest
tervisekaitse, tööohutuse ja keskkonnakaitse eeskirjadele
, Eesti ametkondade poolt kehtestatud vastavatele
nõuetele ning töötajatepoolse tervisekaitse ja
ohutusnõuete täitmise eest. Töövõtja peab koheselt

management proposals (Clause 1.3.2) when
submitting such notice.

Information where work is intended The
Contractor shall supply to the Engineer a daily
programme of work containing full information of
the work intended to be carried out on the
following day so as to enable him to make such
arrangements, as he may deem necessary for
inspection/testing.

Traffic and Labour Safety The Contractor shall
be fully responsible for complying with the traffic
and labour safety rules in the construction site in
accordance with the current regulations. The
Contractor shall prepare Labour, a Health and
Safety Plan (for Labour) including, risk assessment
of selected work methods and means to prevent
accidents, method statements to handle hazardous
materials: existing asbestos cement pipes, solvents
etc. A dedicated manager shall be appointed within
the Contractors organisation to liase with all parties
and manage all issues related to traffic management
on the sites. The Contractor shall submit a traffic
safety plan previously agreed with the Estonian
Road Administration and or the Road Traffic
Supervisory Authority ( such as the local Traffic
police) and the Engineer , and a copy of the same
shall be kept during the Works in the Site by the
Contractor’s representative responsible for
complying with the traffic and labour safety rules.
The Contractor shall be fully liable for the traffic or
work-related losses in the construction site where
such loses are a result of his activity, arrangements
or disregarding rules through a violation of the
instructions or regulations currently applied.
Permanent traffic restricting road signs in relation
to the construction works, shall be installed not
earlier or later than one day before the
commencement of works on the Site, and shall be
removed immediately after completion of the work.
During the Works, all required temporary traffic
regulating facilities and road signs shall be installed
as per the safety plan. For the work-off periods, the
temporary traffic regulating facilities shall be
removed, and the machinery used in the
construction works shall be transferred to a site
where it cannot interfere with nor restrict the
traffic. The maximum length of a single section of
the single carriageway road with speed limit under
50 km/h is limited to two kilometres. Minimum
distance between two sections is four kilometres.



kõrvaldama kõik Töödega seonduvad tervisekaitse,
tööohutuse ja keskkonnakaitse alased puudused.

Kasutatavad materjalid Materjalide allikad tuleb
valida ning tüüpproovid saata Insenerile katsetamiseks
enne nende kasutamist Töödes. Kasutada ei tohi ühtki
materjali, mis ei ole pärit Inseneri poolt heaks kiidetud
allikast. Allika heakskiitmine ei tähenda, et kogu selles
saadaolev materjal on heaks kiidetud. Töövõtja peab
pideva kontrolliga tagama ainult Töökirjelduste
punktides määratletud nõuetele vastava materjali
kasutamise. Kõikidele materjalidele peab olema
vastavusdeklaratsioon. Insener kiidab Töövõtja poolt
esitatud alternatiivsete materjalide ja seguprojektide
kasutamise Töödes heaks ainult juhul, kui nende
katsetulemused (Töövõtja või vajadusel Inseneri või
Tellija poolt) vastavad Lepingus määratletud
kvaliteedinõuetele.

Tehtud tööde kvaliteet Töövõtja vastutab tehtud tööde
kvaliteedi eest. Pärast Tööde teostamist peab Töövõtja
tehtud töid katsetama ning katsetulemusi töötlema
Töökirjeldustes esitatud ja Inseneri poolt kinnitatud viisil
ning esitama need Insenerile. Töövõtja kannab kõikide
selliste katsetuste kulud. Tellija soovitab Töövõtjal
kasutada töö käigus kontrollimise lisameetmetena
kiirseadmeid, mis tagavad toodetud või ehitatud toote
omaduste või koostise kohese määramise.

Olemasolev maapinna kõrgus Töövõtja peab
veenduma, et olemasolevad maapinna kõrgused on
õiged. Kui Töövõtja soovib määrata uusi kõrgusi, peab
ta esitama Insenerile soovitavate kõrguste kava ning
kõrgused tuleb määrata Töövõtja ja Inseneri esindaja
koostöös.

Tööde ettevalmistus Tööde ettevalmistavad
mõõdistused peab olema tagatud Töövõtja poolt, et
määrata teemaa piires kõigi olemasolevate tee- ja
maapindade täpsed kõrgused ristprofiilidena mitte üle 25
m intervalliga kogu teelõigu ulatuses. Enne
tasasusfreesimist/planeerimistöid tuleb fikseerida
(konsulteerides Inseneriga) olemasoleva teekate telgjoon
ja tähistada kõrgusmärkidega piki teemaa piiri. Sel viisil
määratletud telgjoon peab jääma lähtekohaks kõikidele
ristprofiilidele (ehkki lõplik telgjoon võib olla nihkes
esialgselt projekteeritud asukohaga.). Mõõdistamise
eesmärkideks on projekteerida sõidutee pinna
matemaatiline mudel ja parandada teemaa drenaaži
süsteemi: mõõdistustega peavad olema tagatud kõikide
tööülesannetega seotud vajalike andmete kogumine.
Mõõdistamised peavad olema läbi viidud enne teemaa

Restrict all works causing speed limit less than 50
km/h:

During peak hours (Friday and Sunday
afternoons) from 3 p.m. till 8 p.m.

• 

Midsummer weekend, June the 21th at 3 p.m.
till 12 p.m.

• 

The Contractor is responsible to inform the Traffic
Information Centre about the start of construction works
on the site 48 hours beforehand and changes in traffic
arrangements 24 hours beforehand in writing. Any traffic
organisation non-conformity shall be recovered
immediately.

Site Diary

During any kind of works in the Site, the
Contractor’s executive representative shall keep a
Site Diary, which shall comply with the following
requirements:

it shall be sewn up with the pages numbered and
sealed;

main data in the construction site, contractor,
subcontractors, foremen and other responsible
persons, shall be entered;

a space shall be provided for the entries related to
the Site in general (on possible changes, additional
documents or instructions from the Engineer, the
Employer’s or governmental supervising
institutions);

daily work record pages shall be inserted the
number of which shall be not less than the number
of days specified for the Works in the Site. The
pages shall be made in a format to be agreed with
the Engineer.

The daily work record pages shall be filled in each
day in three copies:

a copy inserted in the Site Diary;

a separate copy to be kept by the
Engineer/Engineers’ Representative.

a copy for the Employer It shall be an obligation of
the Contractor to make entries in the Site Diary
with information generally required or additional
information requested by the Engineer/Engineers’
Representative. The daily work record pages shall



puhastus- ja juurimistööde alustamist. Mõõdistamised
peavad fikseerima kõik olulisemad ja iseloomulikumad
nii looduse kui inmese poolt loodud maapinna kalded ,
tõusud ja langused ja (arvestades algsest telgjoonest).
Vajadusel tuleb teha täiendav detailne mõõdistamine
iseloomulikemast kohtadest, eriti olemasoleva drenaaži
kohta.. Lühikese ehitusperioodi tõttu eeldatakse, et
kasutatakse kaasaegset, elektroonset mõõtmisvarustust ,
sealjuures automaatset ristlõigete kaardistamist ja
teekatte pikiprofiili koostamist. Mõõdistamistulemusel
arendatud maapinna ristprofiilide koopia peab olema
objektil Töövõtja kontoris hoiul. Kõik kaardistatud
mõõtmed peavad olema kooskõlastatud Inseneriga.
Töövõtja koostab kõigi tööde jaoks detailse kirjelduse ja
paigaldab ning hooldab kõiki ajutisi telgi ja kõrgusmärke
Inseneriga kokku lepitud intervallide järel, samuti tuleb
koostada iga kõrguse jaoks ajakava. Töövõtja peab
teatama Insenerile oma soovist märkida või määrata
kõrgused Tööde mistahes lõigule vähemalt 24 tundi ette,
et oleks võimalik korraldada vastavaid kontrollimisi.
Muudetud ja ümberehitatud kommunikatsioonitorud ja
–juhtmed tuleb märgistada ajutiste tähistega ning nende
asukoht tuleb heaks kiita vastava avaliku teenuse
pakkuja või eraomaniku volitatud esindaja poolt.
Töövõtja peab hankima, korras hoidma ning vajadusel
asendama kõik vajalikud instrumendid, seadmed ja
muud vajalikud materjalid või alused, mida Insener
vajab märkimise kontrollimiseks, tagama ka tööjõu.
Kõik Inseneri poolt tehtavad märgid tuleb hoolikalt
säilitada. Töövõtja vastutab täielikult kõigi märgistuste
või reeperite märkimise ja uuestipaigaldamise täpsuse
eest. Selleks ajaks tuleb Töö vajadusel katkestada, et
kontrollida Tööde mistahes lõikude telgi ja kõrgusi.
Märkimistööd tuleb teostada järgmise täpsusega:

Horisontaalne telgjoon/teekate serv + 1cm• 
Vertikaalne tõusu tase + 1cm• 
Mullatööde tõusu tase + 5cm• 

Lühendite loetelu

MA Maanteeamet

EVS Eesti standardid

EEN Eesti Ehitusnõuded

SNIP Ehitusnormid ja –nõuded, mida kasutati endises
NSV Liidus. SNIP’id kehtivad Eestis niikaua, kuni ei ole
kehtestatud vastavaid Eesti Ehitusõudeid (EEN). Lühend
sõnadest “Stroitelnõje Normõ i Pravila”.

be signed by the Contractor's Supervisor and
Engineer as soon as possible after the completion of
the daily works or other activities such as
measurements, but not later than on the consecutive
working day. The Site Diary shall be a document
confirming the acceptance of the underlying works
mentioned in the same, prior to the construction of
the following (overlaying) structural course of the
pavement. After the completion of the work
completion, the Site Diary shall be submitted to the
Engineer.

Contractor to Furnish Returns The Contractor
shall furnish written weekly returns of plant,
labour, material procurement and progress to the
Engineer.

Access to Contractor?s Records The Engineer
shall at all times have full access to the
Contractor’s Site Diary and other records and may
daily check the time of any extra works with the
Contractor’s timekeeper or otherwise. The
acceptance of any time shall in no way bind the
Engineer to value the work other than by
measurement.

Working Hours No limitations shall be imposed
on the Contractor due to the short summer period
working. Asphalt and recycling works shall not be
done from dusk till down. No objections will be
given generally by the Employer to allow the
Contractor to complete the works in a safe manner,
as quickly as possible.

Management of the Works Only a Contractor’s
Supervisor, or more senior employee of the
Contractor, who is certified in the Republic of
Estonia shall manage construction works in the
Site. When the Foreman is not present on the Site
during the Works, a competent staff-member
appointed by the Foreman shall be present instead
of him and manage the Works in accordance with
the Contract and keep the Site Diary.

Contractor?s Equipment The Contractor shall use
the machinery and equipment specified in his Bid
and approved work plans. It shall be a
responsibility of the Contractor, that all the
facilities and equipment used during the Works
comply with the health protection, labour safety
and environment protection regulations and meet
requirements established by the relevant Estonian



GOST Endises NSV Liidus kasutatud riiklik standard.
GOST’id kehtivad Eestis niikaua, kuni ei ole kehtestatud
vastavaid Eesti Standardeid (EVS). Lühend sõnadest
“Gossudarstvennõi Standart”.

ROAD 94 Rootsi Riiklik Maanteeamet, Maanteede
üldine ehitusspetsifikatsioon

BS Briti Standardid

AASHTO Ameerika Riigimaanteede ja
Transpordiametnike Ühendus

ASTM Ameerika Materjalide Testimise Ühing

MoEAC Majandus-ja Kommunikatsiooniministeerium

MoTC Majandus- ja kommunikatsiooniministeerium

AL ST Eesti asfaldiliidu standard

PrEN Esialgne European Standard

SFS Soome standard

TS Tsementstabiliseerimine

HRB Hüdrauliline teebituumen

PANK Soome Katenditehnoloogia Nõukoda

PB Põlevkivibituumen BE Bituumenemulsioon

Esitatav ja kinnitatav Tööde Kava Vastavalt Lepingu
tingimustele peab Töövõtja esitama Insenerile heaks
kiitmiseks Tööde Kava. Tööde Kava peab olema samuti
heaks kiidetud Maanteeameti poolt.;

Tööde Kava koostamisel peab Töövõtja arvestama
järgmiste tingimustega:

2005.a. sügis perioodil asfalditõid ei tehta v.a.
truupide ehitusel;

• 

asfalditööd peavad olema lõppenud 15. septembriks,• 
teepeenrad peavad olema täidetud ja tihendatud kahe
nädala jooksul peale ülemise asfaldikihi paigaldamist
mistahes teelõigul;

• 

tee telje markeerimine peab olema tehtud kolme
nädala jooksul peale vähemalt 5-kilomeetrise ülemise
asfaldikihi paigaldamist.

• 

authorities, and that his employees observe health
and safety regulations. The Contractor shall
promptly rectify any deficiencies related to the
health protection, labour safety and environment
protection problems in connection with the Works.

Materials Used The sources of materials shall be
selected and representative samples submitted to
the Engineer for testing prior to use in the Works.
No material shall be used which is not secured from
a source approved by the Engineer. Approval of a
source does not mean that all material in the source
is approved. The Contractor shall ascertain by
permanent control measures that only material,
which complies with the requirements specified in
the various clauses of the Specification shall be
used. The materials shall have the relevant
conformity certificates. The Engineer shall accept
alternative materials and mix designs proposed by
the Contractor for the Works, only when the results
of testing the same (by the Contractor or, if
required, by the Engineer or Employer) comply
with the quality requirements specified in the
Contract.

Quality of Completed Works The Contractor shall
be responsible for the quality of the completed
works. After the Works have been executed, the
Contractor shall test the completed works and
process the test results in the manner prescribed in
the Specification and approved by the Engineer and
submit the same to the Engineer. The Contractor
shall bear the costs of all such testing. The
Employer recommends the Contractor to use, as
additional means of control, quickly operating
facilities assuring a prompt determination of the
manufactured or built product features or
composition, during the working process.

Existing Ground Level The Contractor shall
satisfy himself that the existing ground levels are
correct. Should the Contractor wish to establish any
new levels he shall submit to the Engineer a
schedule of the proposed positions of the levels to
be established and the levels shall be established
jointly with the Contractor and the Engineer’s
representative.

Setting Out of the Works An initial survey shall
be undertaken by the Contractor to establish the
precise levels of all existing surfaces within the full
width of the right-of-way, determined by cross



Sanktsioonid Inseneril ja Tellija esindajal objektil on
õigus määrata rahatrahve. Lisaks lepingutingimustele
rakendatakse teehoiutööde kvaliteedi-, tehnoloogi- ja
liikluskorraldusnõuete eiramise puhul järgmisi
sanktsioone:

Kirjalik märkus kantakse objekti päevikusse ja
käsitletakse objekti koosolekul;

• 

Rahalist trahvi kindlas summas rakendatakse peale
kirjaliku märkust iga järgmise sarnase rikkumise
kordumisel. Rahalist trahvi võib määrata ka ilma
eelneva kirjaliku märkuseta kui on tõestatud, et
Töövõtja poolt Insenerile esitatud andmed tööde ja
materjalide kvaliteedi kohta ei ole tõesed või
liikluskorralduse reeglite eiramise tõttu on tekitatud
objektil liiklusohtlik olukord või liiklusseisak ületab
lubatud aja.

• 

Töövõtja esindaja (projekti juht, töödejuhataja, objekti
meister või muu tööde eest vastutav isik)
väljavahetamist

• 

Lepingu tühistamine on äärmine abinõu juhul kui kõik
muud eelpool toodud sanktsioonid on juba rakendatud
ja Töövõtja tegevus jätkuvasti ei vasta lepingus
sätestatud nõuetele.

• 

Rahalised trahvid on kindla suurusega ja need määratakse
järgmiselt:

Keskkonnanõuete eiramise eest 30 000 EEK;- tööde
ja materjalide kvaliteedi kontrolliga seotud mõõtmiste,
katsetuste ja muude tegevuste eiramise eest 15 000
EEK;

• 

Tellija või Inseneri poolt tehtud pistelise proovi
tulemusel kvaliteedinõuetest avastatud
kõrvalekaldumiste eest, millest Töövõtja ei ole
kirjalikult Inseneri teavitanud 30 000 EEK;

• 

Liikluse seiskumise eest objektil üle 10 min.: 10 000
EEK, iga järgmise 5 min eest 15 000 EEK;

• 

Töövõtja poolt tööde ja materjalide kvaliteedi
kontrolliga seotud dokumentides, tööde vastuvõtu
aruannetes või objektipäevikutes mittetõepäraste
andmete esitamise eest 50 000 EEK.

• 

Objektipäevikute mitteõigeaegse täitmise eest 10 000
EEK

• 

Objekti teenindusvedudel (pinnase ,asfaltbetooni,
konstruktsioonide jne.veod) veokitele kehtestatud
koormuspiirangutest mittekinnipidamise puhul.
Esmakordsel rikkumisel on trahvisumma 15 000 EEK;
teistkordsel rikkumisel 30 000 EEK ning igal järgneval
korral 60 000 EEK

• 

Tee maal paiknevate tehnokaablite rikkumiste eest 30
000 EEK

• 

Vahetähtaja ületamise eest• 
Lõpp-tähtaja ületamise eest• 

Liikluskorralduse, liikluskorralduse teavitamise või tööohutuse
alaste rikkumiste või kõrvalekaldumiste puhul lepingu
dokumentides loetletud määrustest ja juhenditest rakendatakse
järgmisi trahve.
- 5000 EEK esimese, 15 000 EEK teise ja iga järgneva korra
puhul 30 000 EEK järgmiste sarnaste rikkumiste puhul:
- tööde tegemisel puudub Tellijaga kooskõlastatud

sections taken at intervals not exceeding 25m along
the entire length of the Site. Before levelling
operations, the apparent centreline of the existing
pavement shall be fixed (in consultation with the
Engineer) and “benched” by means of temporary
monuments located along the right-of-way
boundaries. The centreline (axis) so determined
shall become the central origin for all cross sections
(although the final centreline may be offset from
the initial location as a result of detail design). The
primary objectives of the survey are to enable a
mathematised model of the new roadway surface to
be designed and improvements to be made to the
roadside drainage system: the survey must ensure
that all data relevant to these tasks are collected.
The survey shall be undertaken before the
operations of clearing and grubbing. The survey
shall record the elevation and offset (from the
initial centreline) of all significant features and
changes of gradient of man-made and natural
surfaces. As necessary, additional local survey shall
be made of significant features, especially
regarding existing drainage, that do not fall on the
10m sectioning interval. Because of the compressed
time to completion, it is expected that modern,
electronic survey equipment (“Total” stations) will
be used, thereby automating the plotting of the
cross sections and the development of a formal
longitudinal profile (gradeline) of the rehabilitated
pavement. A copy of the ground model developed
from the survey shall be held by the Contractor at
his Site office. The scales of all plotted output shall
be agreed with the Engineer. For all works, the
Contractor shall do all detailed setting-out and
provide, establish and maintain all temporary
benchmarks and temporary reference monuments at
intervals to be agreed with the Engineer, with a
schedule of all corresponding levels. The
Contractor shall give the Engineer not less than 24
hours notice of his intention to set-out or give
levels for any part of the Works, in order that
arrangements can be made for checking. Diverted
and reconstructed utility lines and cables shall be
setout using the temporary reference points and
their positioning shall be approved by the
authorised representative of the appropriate public
Authority or private owner. The Contractor shall
provide, maintain and replace if necessary, all
necessary instruments, appliances, labour and any
other materials or staging which the Engineer may
require for checking the setting out. Any marks by
the Engineer shall be carefully preserved. The



liikluskorraldusskeem;
- puuduvad objekti ja töötsooni tähistavad liiklusmärgid või
tähistus ei vasta nõuetele;
- teel töötavad töölised ei kasuta ohutusveste.
- liikluskorralduse muudatustest ei ole liiklejaid ja avalikkust
teavitatud. Kõikide muude teistkordsete liikluskorralduse,
liikluskorralduse teavitamise või tööohutuse alaste rikkumiste
eest või kõrvalekaldumiste puhul Lepingu dokumentides
loetletud määrustest ja juhenditest 10 000 EEK ja iga järgneva
korra puhul 15 000 EEK; Rahatrahvi määramise kohta
koostatud akti alusel esitab Tellija Töövõtjale arve trahvi
sissenõudmiseks.Samuti on Inseneril ja Tellija esindajal õigus
peatada tööd objektil kuni liikluskorraldusega seotud
rikkumised on kõrvaldatud ja liiklusohutus on tagatud.
Kattekonstruktsioonide kvaliteedinõuete kõrvalekaldumistest
tulenevad mahaarvamised arvutatakse vastavalt
Riigimaanteede ehitus- ja remonttööde vastuvõtu eeskirjale.

Contractor will be entirely responsible for the
accuracy of setting out and re-establishment of any
beacons or bench marks. Work shall be suspended
for such times are as necessary for checking the
lines and levels on any part of the Works. The
setting-out of roadworks shall be to the following
accuracies:

horizontal centreline/edge of pavement + 1cm• 
vertical elevation level + 1cm• 
earthworks formation elevation level + 5cm.• 

List of Abbreviations

ERA Estonian Road Administration

EVS Estonian Standards

EBN Estonian Building Requirements

SNIP Building Norms and Requirements
previously used in former Soviet Union. The SNIPs
are valid in Estonia while the appropriate Estonian
Building Requirements (EBN) are not accepted.
Abbreviation from “Stroitelnie Normi i Pravila”.

GOST State Standard previously used in former
Soviet Union. The GOSTs are valid in Estonia
while the appropriate Estonian Standards (EVS) are
not accepted. Abbreviation from “Gosudarstvennij
Standart”.

ROAD 94 Swedish National Road Administration,
General Technical Construction Specifications for
Roads

BS British Standards

AASHTO American Association of State Highway
and Transportation Officials

ASTM American Society for Testing Materials

MoEAC Ministry of Economic Affairs and
Communications

MoTC Ministry of Transport and Communication
(since 01.11.2002 MoTC is one part of MoEC)

AL ST Asphalt Specifications of Estonian Asphalt
Pavement Association

PrEN Preliminary European Standard



SFS Findland’s Standard

TS Cementstabilization

HRB Hydraulic road binder

PANK Finnish Pavement Technology Advisory
Council

PB Shale oil bitumen BE Oil bitumen emulsion

Work Programme to be Submitted and Agreed
The Contractor shall within the requirements of the
Conditions of Contract submit his Work
Programme to the Engineer for the approval. The
Work Programme shall also be approved by the
Estonia Road Administration;

In compiling the Work Programme the Contractor
shall take into account the following requirements:

there are no asphalt works in spring 2005
except in construction of culverts;

• 

asphalt works must be completed by September
15,

• 

the road shoulders must be filled and
compacted within two weeks after the
completion of upper asphalt layer in any road
section;

• 

the road marking of the centreline must be done
within three weeks after the completion of at
least 5-kilometer upper asphalt layer.

• 

Penalties

In addition to the Contract conditions the following
penalties are applied due to the disregard of the
requirements of works quality, technology and
traffic arrangement:

- Written notice is made into site diary and handled
in the site meeting;

- Fine in a certain amount is applied after a written
notice for every following similar violation. A fine
may be imposed without a previous written notice
if it is evident that the data presented by the
Contractor to Engineer on the quality of works and
materials is not true, or a hazardous traffic situation
has been created on the site due to disregard of
traffic management rules on the site, or a traffic
stop exceeds the allowed time.

- A representative of the Contractor (Project



Manager, Site Manager, Site Foreman or any other
person responsible for conduction of the works)
may be replaced by the Employer if the Contractor
has been imposed five written notices or fines
within the two last months.

- Contract annulment is the last measure if all
above sanctions have been applied and the activity
of the Contractor still not meets Contract
requirements.

Fines have a fixed size and shall be imposed as
follows:

- for disregard of environmental requirements 2000
€;

- for measurements, tests and other activities related
to the quality control of works and materials 1000
€;

- for deviations discovered as a result of sample
checks carried out by the Employer, which the
Contractor has not informed of the Engineer in
writing 2000 €;

- for stoppage of traffic on the site for over 10
minutes: 500 €, for every following 5 minutes 1000
€;

- for presenting incorrect information in documents
related to the quality control of works and
materials, works takeover reports or site diaries
3000 €. In this case the Employer shall have the
right to immediately impose an above fine and
request replacing of the relevant Contractor
representative.

For violations of traffic management, traffic
management information or work safety, or
deviation from regulations and guidelines listed in
contract documentation the following fines shall be
imposed.

- 500 € for the first, 1000 € for the second and 2000
€ for every similar subsequentviolation:

- no traffic management scheme approved by the
Employer present during the works;

- no traffic signs present marking the site and work
zone, or the marking inappropriate;



- workers wear no safety vests on the road;

- road users and publicity have not been informed
of traffic management changes;

- for any other violations that have not been listed
above a written notice shall be made first, for the
second similar violation a fine of 500 € shall be
imposed, and a fine of 1000 € for every subsequent
violation.

The Engineer shall have the right to stop the works
on the site until the violations related to traffic
management have been removed and traffic safety
guaranteed. Deductions related to deviations from
superstructures’ quality requirements shall be
calculated in accordance with the prescript for
acceptance of national roads’ construction and
maintenance works.

1.2 Kontoriruumid, labor ja varustus 1.2 Offices, Laboratory and
Equipment

Töövõtja kontoriruumid Töövõtja peab valima ja
objektil kasutamiseks kohandama Töövõtja
kontoriruumid ja koosteseadmed , kaasa arvatud betooni-
ja/või asfaldisegistid. Kõik paigaldised tuleb Inseneri
poolt heaks kiita.

Inseneri kontoriruumid Hiljemalt nädal pärast Tööde
alustamise teate saamist või Inseneri poolt määratud
hilisemaks ajaks peab Töövõtja hankima ja varustama
Insenerile järgmistele nõuetele vastava kontoriruumi.

Ainult Inseneri kasutuses olev, laoruumiga seotud,
vähemalt 80 m2 lukustatav ruum, kus on vähemalt kolm
eraldiseisvat kirjutuslauda ning sobiv laud Lepingu
jooniste laialilaotamiseks, vähemalt 10 kontoritooli,
kolm kappi minimaalse mahuga 1,0 m3 laua ja toolidega
koosolekuruumi kasutamise võimalus vähemalt 10
inimesele ;

tualett- ja pesemisruumi kasutamise võimalus;

Töövõtja korraldab kontoriruumide regulaarse ja
korraliku koristamise iga päev;

kontor peavad peab olema varustatud elektri, side s.h.
internetiühendus, vee, kanalisatsiioni ja
jäätmekäitlusega. Töövõtja kannab kõik

Contractor?s Offices The Contractor shall select
and arrange for the use of sites for all Contractor’s
Offices and Compounds, including mixing plants
for concrete and or bituminous mixtures. All
installations to be approved by the Engineer.

Office for the Engineer No later than one week
from the date of receipt of Notice to Commence the
Works or such later date as instructed by the
Engineer, the Contractor shall provide and equip
the following site office for the Engineer.

A lockable room and attached store to be used as an
office exclusively for the Engineer‘s use, not less
than 80 m², furnished with 3 No. desks and table
suitable for laying out the Contract drawings, a
minimum of 10 office chairs, three storage cabinets
minimum combined capacity of 1,0 m³ access to a
meeting room with table and chairs for at least 10
people;

access to suitable toilet and washing facilities;

The Contractor shall make arrangements for the
office to be regularly and properly cleaned on a
daily basis;



kommunaalkulud välja arvatud sidekulud.

kõik Töökirjeldustes viidatud standardid vastavalt
Inseneri nõudmistele;

võtma kasutusele vajalikud turvameetmed Inseneri
kontoriruumide kaitseks sissemurdmise, lõhkumise või
muul viisil kahjustamise eest. Inseneri objekti kontor
peab Töövõtja poolt olema varustatud vähemalt kahe
lauatelefoni ja ühe faksiaparaadi ning kolme interneti
ühendusega. Töövõtja peab pidevalt hoidma
kontoriruumid rahuldavas seisukorras ning maksma kõik
seonduvad hoolduskulud. Vajadusel peab Töövõtja
asendama kahjustatud esemed. Inseneri objekti kontor
ning kõik rajatised, tarvikud ja muud konkreetse
projektiga seoses püstitatud ajutised ehitised tuleb pärast
Lepingu täitmist eemaldada ning Objekt puhastada ja
korrastada;

Inseneri varustus Töövõtja peab tagama Insenerile
nivelleerimis- ja mõõdistustööde meeskonna koos
vastavate seadmetega mõõdistamiseks ning
märkimistööde ja lõpetatud Tööde kontrollimiseks.

Inseneri transport Insener vastutab transpordi ning
selle kulude eest.

Inseneri abipersonal Töövõtja peab vajadusel leidma
Insenerile vastavate oskuste ja võimetega mõõdistus- ja
inspekteerimisabitööjõu.

Infotahvlid

Töövõtja peab ühe nädala jooksul pärast Tööde
alustamise tähtaega paigaldama Infotahvlid teelõigu
mõlemasse otsa mõõdus 2,4 x 2,4 m või nii nagu Insener
määrab. Info peab sisaldama järgmist:

Viide EL ja ISPA’le

Tellija:

Projekti nimi

Järelevalve Insener

Projekteerijad Tööde lõpetamise kuupäev

the office shall be provided with electrisity, water,
communication incl. access to the internet, sewage,
disposal of waste. The cost of utilities excl.
communication shall be borne by the Contractor;

all standards referred to in the respective clauses of
the Specification as required by the Engineer;

provide the necessary level of security required to
prevent the Engineer’s offices from being burgled,
damaged or otherwise interfered with. The
Engineer’s site office shall be provided with at least
two telephones and a fax machine, three internet
connections by the Contractor. The Contractor shall
maintain the office in satisfactory condition at all
times and pay all related maintenance costs.
Whenever required, damaged items shall be
replaced by the Contractor. The Engineer’s site
office and all facilities, incidentals and other
temporary buildings related with the project are to
be removed upon completion of the Contract and
the Site made clean and tidy;

Equipment for the Engineer Contractor shall
provide services of levelling and surveying team
with suitable equipment for surveying and checking
of the setting-out and finished Works for the
Engineer .

Transport for the Engineer The Engineer is
responsible for the transport and its costs.

Operatives for the Engineer The Contractor shall
provide the Engineer on an as and when required
basis with operatives equal to the tasks and capable
of performing the functions of survey assistants
(chainmen) and inspection assistants.

Information Boards

The Contractor shall, within a week of the Date of
the Commencement of the Works, erect the
Information Boards at each end of the Section.
These boards shall be of size 2.4 x 2.4 m, or as
otherwise agreed by the Engineer. The information
will include the details as follows:

Reference to EU and ISPA

Employer

Project title



Euroopa Liidu jaoks ette nähtud tahvli osa peab vastama
järgmistele nõuetele:

see peab moodustama vähemalt 25% tahvli pealkirja
alast; sellel peab olema Euroopa Liidu standard-
embleem ja tekst “Projekti kaasfinantseerija on Euroopa
Liit”. Ülaltoodud info paigutus peab vastama Tellija
kehtestatud nõuetele. Töövõtja peab tahvleid puhastama
ja hooldama ning pärast Lepingu täitmist need maha
võtma ja kõrvaldama. Ühe nädala jooksul pärast tööde
lõpetamist peab Töövõtja vastavalt eelnevalt koostatud
ja kokku lepitud detailjoonisele paigaldama selle
üldkäidavasse kohta. Mälestustahvli valmistamine ja
asukoht peavad olema ranges kooskõlas Inseneri
juhistega. Üks mälestustahvel tuleb paigaldada Lepingu
töödes olnud iga teelõigu lõppu. Töövõtja peab
paigaldama Euroopa Liidu tunnustahvlid iga lõigu
algusesse ning asendama need pärast tööde lõpetamist
mälestustahvlitega vastavalt “Visuaalse identiteedi
juhendile”, www.euroopaliit.ee.

Inseneri labor ja katseseadmed Töövõtja ei ole
kohustatud andma Inseneri käsutusse eraldi laborit, kuid
vajadusel peab Insener saama kasutada Töövõtja laborit.
Kõik katsetustega seotud kulud katab Töövõtja.

Engineer

Consultants Date of Completion

The section of each board reserved for the
European Union shall meet the following criteria:

it shall take up at least 25% of the title area of the
board it shall bear the standard European Union
emblem and the text “ Project Co-Financed by the
European Union.” The layout of the above
information shall conform to that to be provided by
the Employer. The Contractor shall clean and
maintain them and dismantle and remove them on
the completion of the Contract: Within a week of
the completion of the works by the Contractor the
Contractor shall in accordance with the previously
issued and agreed detailed drawing, erect a
commemorative plaque, in a position where the
general public have access. Manufacture and
location of the commemorative plaques shall be
strictly in accordance with the Engineers
instructions.

One commemorative plaque shall be erected at the
end of each section of the roads contained within
the Contract Works. The Contractor must install the
European Union identification panels in
thebeginning of each section and must replace these
with commemorative plaques after the completion
of the works according to “Visual Identity
Guidelines”, www.euroopaliit.ee.

Laboratory and Testing Equipment for the
Engineer The Contractor is not required to provide
a separate laboratory for the Engineer, but the
Contractor`s laboratory facility shall be in
Engineers use if needed. All cost related to testing
should be borne by the Contractor.

1.3 Ajutised Ehitised 1.3 Temporary Works
Üldist Ajutiste Ehitiste all mõeldakse kõiki ajutise
iseloomuga ehitisi, mis on vajalikud püsiehitiste
rajamiseks vastavalt joonistele. Need haaravad ka ajutisi
lisarajatisi, mis on vajalikud (sõidukite ja jalakäijate)
ohutu liikluse tagamiseks algsel või ümbersuunatud
marsruudil läbi või ümber Töömaavõi Töölõigu.

Liikluskorraldus Kogu ehitusaja jooksul peab olema

General Temporary Works shall be deemed to
include all works of a non-permanent nature
required to facilitate and to execute the construction
of the permanent works as shown on the drawings.
Also included are any additional temporary works
necessary to maintain safe access of traffic
(vehicular and pedestrian) along original or
diversion routes through or round the area or any

http://www.euroopaliit.ee/
http://www.euroopaliit.ee/


tagatud liiklus remonditaval teel. Üherajalise liiklusvoo
tagamiseks peavad olema paigaldatud teisaldatavad
foorid. Ajutine ümbersõit sisaldab teede, juurdepääsude
ja rajatiste ehitamist, hooldamist ja eemaldamist.
tagamaks ajutine tee umber ehitustsooni.. Ajutine
ümbersõit peab liikluse ohutuse eesmärgil olema
varustatud vajalike märkide, tõkete, hoiatustulede,
märgistuste ja muude liikluskorraldusvahenditega.
Ajutise rajatise ja ümbersõidu peab kiitma heaks Insener
ja Maanteeamet Kõik ajutiste ümbersõitudega seotud
ehitus- ja hoolduskulud katab Töövõtja. Ajutine
ümbersõit peab olema varustatud piisava vee
äravooluavaga, tagamaks vee äravoolu ajutise rajatise
kasutamise ajal. Rajatise liigi ja spetsifikatsiooni määrab
kindlaks Töövõtja, välja arvatud juhul, kui joonised
sisaldavad ajutise rajatise joonist. Ajutine ümbersõit
peab olema tasane, dreenitud ning ei tohi ilma Inseneri
kirjaliku loata olla suurema kui 4% kaldega. Ümbersõitu
tuleb pidevalt ja iga ilmaga hoida ohutu ja läbitavana.
Pinnatud teede hooldamiseks vajalik asendusmaterjal
hangitakse Töövõtja kuludega Ajutisi ümbersõite ei tohi
enne kõrvaldada, kui uus rajatis on liikluseks avatud
ning Insener on ajutise ümbersõidu eemaldamise heaks
kiitnud. Kõrvaldamine sisaldab täielikku objekti
puhastamist, kõigi rajatiste eemaldamist jne ning ala
endise seisukorra taastamist Inseneri heakskiidul. Iga
lõigu liikluskorraldus tuleb kooskõlastada Maanteeameti
ja Inseneriga.

Teedehitustööd viiakse läbi remondi lõikudena. Iga
mistahes ajal töös oleva või sellega kaasneva lõigu
pikkuse ja asukoha määrab kindlaksTöövõtja ja kinnitab
Insener Tööde organiseerimise kava ettevalmistamise
ning järgneva nõupidamise käigus Tellija ja Inseneriga.
Etappide pikkused ning nende liikluskorralduskavad
tuleb kinnitada Inseneri poolt enne tööde alustamist
lõikudel. Lõikude asukoht ja pikkus peab olema selline,
mis tagab:

ehitustööde ajal liikluse ohutu ja lihtsa kulgemise mööda
teed;

võimalikult lühikesed teelõigud, kus tekivad ummikud;
optimaalsed asukohad marsruutide ümbersuunamise
hõlbustamiseks.

Ajutiste ehitiste korrashoid ja endise olukorra
taastamine Ehitustööde ajal peab Töövõtja korras
hoidma kõiki ehitustöödega seonduvaid ajutisi ehitisi ja
varustust. Pärast Tööde lõpetamist tuleb kõik ajutised
objektid korrastada nende algsesse või paremasse
seisukorda ning vajadusel kõrvaldada kõik ehitusaegsed

section of the Works.

Traffic Provision During the entire period of
construction, traffic shall be ensured along the
rehabilitated road. Portable traffic lights shall be
installed to ensure a one-lane traffic flow.
Temporary bypass shall consist of constructiong,
maintainance ing, and removal of roads,
approaches, and structures necessary to provide a
temporary road around construction site.. The
temporary bypass shall be provided with adequate
signs, barricades, warning lights, markers, and
other traffic control devices for the protection and
guidance of traffic. The temporary structure and
bypass shall be approved by the Engineer and
Estonian Road Administration. All construction and
maintenance costs of temporary bypasses will be
borne by the Contractor. The temporary bypass
shall have a waterway opening sufficient to provide
for the stream flow during the time the structure is
in place. The type and details of the structure shall
be left to the discretion of the Contractor unless the
Plans include a design for a temporary structure.
The temporary bypass shall be smooth, well
drained, and shall have no grades greater than 4 %
without written permission of the Engineer. The
bypass shall be maintained in a safe and passable
condition at all times for all-weather use. Any
replacement material required for maintenance of
surfaced roadways shall be furnished at the
Contractor’s expense. No temporary bypass shall
be removed until the new structure is opened to
traffic and removal is authorized by the Engineer.
Removal shall include a full clean-up of the site,
complete removal of all structures, etc.; and
restoration of the area to its original condition as
approved by the Engineer. The traffic arrangements
for each particular section shall be coordinated with
the Road Traffic Safety Administration (ENRA)
and subject to the approval of the Engineer.

The road construction works will be organised in
sections. The length and location of each section to
be worked on at any time or worked on
concurrently shall be determined by the Contractor
and approved by the Engineer, in the course of
preparing the project for organisation of the Works
and following consultation with the Employer and
the Engineer. The stage lengths and their traffic
management proposals shall be approved by the
Engineer prior to the commencement of work in
any section. The location and length of these



ajutised rajatised ilma selle eest lisakompensatsiooni
saamata, kui Insener ei ole teisiti ette näinud.

Ajutised ehitised konstruktsioonidel
Püsikonstruktsioonide rajamiseks vastavalt joonistele
peab Töövõtja arvutuste, jooniste ja Töökirjelduste
alusel koostama nendele konstruktsioonidele ajutiste
ehitiste rajamise detailprojekti, mis tuleb Inseneri poolt
heaks kiita. Nimetatud dokumentatsioon tuleb Insenerile
esitada vähemalt 4 nädalat enne tööde alustamist.
Vastasel korral ei alustata töödega enne Inseneri
kinnituse saamist.

sections must be such as to ensure:

safe and easy movement of traffic along the street
during the construction works;

possibly shorter sections of the street where traffic
congestion occurs; optimum locations to facilitate
the diversion of utility routes.

Maintenance and Restoration at Temporary
Works During the construction works, the
Contractor shall maintain all temporary works and
associated equipment, related to the construction
works. After the completion of the Works, all such
work sites shall be arranged and restored to their
initial or better condition and, if required, all the
temporary erections used during construction shall
be removed, without any additional compensation,
if not otherwise specified by the Engineer.

Temporary Works to Structures For the
execution of the permanent structures as shown on
the drawings, the Contractor shall by calculations,
drawings and specifications provide the detailed
design for the temporary works to such structures
for the approval of the Engineer. The said
documentation shall be presented for the Engineer
at least 4 weeks before commencement of the work.
Otherwise it shall not be commenced before the
approval of the Engineer.

1.4 Proovivõtt ja katsetamine 1.4 Sampling and Testing
Üldist Töövõtja peab õigeaegselt tagama vajalikud
(kindlaksmääratud) mõõtmised ja katsetamised ning
edastama tulemused Insenerile/Inseneri esindajale kohe
pärast mõõtmise võikatsetamise aega, mis on
tehnoloogiliselt vajalik mõõtmisteks ja katsetamisteks
ning tulemuste töötlemiseks. Katsetulemuste esitamise
täpne aeg lepitakse kokku Inseneri/Inseneri esindajaga
enne materjalide Töösse võtmist. Insener peab teostama
Töövõtja tootmisprotsessi ja katsetuste järelevalvet ning
läbi viima kontrollmõõtmisi Tööde käigus ning pärast
Tööde lõpetamist . Katsetulemused peavad vastama
Töökirjeldustes kirjeldatud nõuetele. Juhul kui Töövõtja
teeb ettepaneku kasutada Töökirjeldustes toodust
erinevaid Standardeid või Eeskirju, peab Töövõtja
esitama Insenerile tema poolt nõutava informatsiooni
alternatiivsete Standardite või Eeskirjade võrdväärsuse
või paremuse hindamiseks võrreldes Töökirjelduses

General The Contractor shall timely assure the
necessary (specified) measuring and testing of
samples, and submit the results to the
Engineer/Engineer’s Representative immediately
after the measuring or testing period, which is
required by technologies for the measuring result
processing or sample testing, after measuring or
sampling. The precise timing of the submission of
test results shall be agreed with the Engineer/
Engineer’s Representative prior to the inclusion of
any materials into the Works. The Engineer shall
supervise the Contractor’s production process and
testing and carry out control measurements during
and after completion of the Works. The test results
shall meet the requirements depicted in the
specifications. If the Contractor has proposed the
use of Standards or Codes other than stated in the



toodud Standardite või Eeskirjadega.

Ehitusmaterjali ja tootenõuete vastavuse tõendamine

Ehitustoote ja -materjali nõuetele vastavuse tõendaja

Tõendamine tuleb teostada vastavuses Majandus- ja
kommunikatsiooniministri 4. Mai 2004.a määrus nr
123-ga “Ehitusmaterjali ja –toote nõuetele vastavuse
hindamine ja tõendamine”.

Ehitustoote ja -materjali (edaspidi ehitustoode) nõuetele
vastavust tõendab:

1) ehitustoote tootja või tema nimel tegutsev volitatud
esindaja (edaspidi tootja) või ehitustoote tarnija “Toote
nõuetele vastavuse tõendamise seaduse” tähenduses
(edaspidi tarnija), andes välja vastavusdeklaratsiooni;

2) tunnustatud asutusena tegutsev sertifitseerimisasutus,
andes välja ehitustoote vastavussertifikaadi.

Ehitustoote vastavusdeklaratsioon on selle väljaandja
kirjalik kinnitus, et ehitustoode vastab sellele õigusaktiga
esitatud nõuetele ja selle suhtes on järgitud õigusaktis
sätestatud ehitustoote nõuetele vastavuse tõendamise
korda.

Ehitustoote vastavusdeklaratsioonis peab sisalduma
järgmine teave:

1) tootja või tema nimel tegutseva volitatud esindaja
nimi ja aadress;

2) andmed ehitustoote kirjeldamiseks, nagu näiteks toote
nimetus, tüüp, klassifikatsioon ja kasutusala;

3) viited nõuetele, millele ehitustoode vastab;

4) eritingimused ehitustoote kasutamisel;

5) tunnustatud asutuse nimi ja aadress, kui
vastavusdeklaratsiooni väljaandmise aluseks on
ehitustoote vastavussertifikaat, tootmisohje sertifikaat
või katseprotokoll;

Specification, the Contractor shall submit to the
Engineer such information as deemed necessary by
the Engineer to permit the Engineer to evaluate the
alternative Standards or Codes as being equivalent
of better than the Standards or Codes stipulated in
the Specification.

Certification of Materials

Certificate of conformity of construction
products and materials

The conformity of a construction product and a
building material (hereafter construction product) is
attested by:

1) manufacturer of a construction product or their
authorised representative acting on their behalf
(hereafter manufacturer) or supplier of a
construction product, within the meaning of the
Product Conformity Attestation Act (hereafter
supplier), issuing a declaration of conformity for a
construction product; 2) certification body acting as
a designated approved body, issuing a certificate of
conformity for a construction product.

A declaration of conformity of a construction
product shall be a written confirmation of its issuer
that the construction product conforms to the
requirements set for the construction product by
legislation and that the procedure for attestation of
the conformity of construction products provided
by legislation has been observed with regard of the
construction product.

The declaration of conformity of a construction
product must contain the following information:

1) name and address of the manufacturer or the
authorised representative of the manufacturer
acting on their behalf;

2) information to describe the construction product,
such as commercial designation, type, classification
and area of application;

3) references to requirements with which the
construction product is in conformity;

4) special conditions of use of construction
products;



6) vastavusdeklaratsiooni väljaandja esindaja nimi ja
ametikoht;

7) vastavusdeklaratsiooni väljaandmise aeg ja koht;

8) vastavusdeklaratsiooni väljaandja esindaja allkiri.

Ehitustoote vastavussertifikaat on kirjalik kinnitus, et
ehitustoode vastab õigusakti kohaselt hindamisele
kuuluvatele nõuetele.

Ehitustoote vastavussertifikaadis peab sisalduma:

1) tunnustatud asutusena tegutseva
sertifitseerimisasutuse nimi ja aadress;

2) tootja või tema nimel tegutseva volitatud esindaja
nimi ja aadress;

3) andmed ehitustoote kirjeldamiseks nagu näiteks toote
nimetus, tüüp, klassifikatsioon ja kasutusala;

4) viited nõuetele, millele ehitustoode vastab;

5) eritingimused ehitustoote kasutamisel;

6) vastavussertifikaadi number;

7) vastavussertifikaadi kehtivuse piirangutingimused ja
vajadusel kehtivusaeg;

8) vastavussertifikaadi väljaandja esindaja nimi ja
ametikoht;

9) vastavussertifikaadi väljaandmise kuupäev; 10)
vastavussertifikaadi väljaandja esindaja allkiri.

Vastavushindamise protseduurid

Vastavushindamisel kasutatakse järgmisi protseduure:

1) tootja või tunnustatud asutusena tegutseva katselabori
poolt teostatud ehitustoote esmased tüübikatsetused;

2) tootja või tunnustatud asutusena tegutseva katselabori
poolt vastavalt katsetuste plaanile tehasest võetud
ehitustoote näidiste katsetamine;

5) name and address of designated body, whenever
the declaration of conformity is based on certificate
of conformity of construction product, certificate of
factory production control or test protocol;

6) name and position of the representative of issuer
of declaration of conformity;

7) date and place of issuing of declaration of
conformity; 8) signature of representative of the
issuer of declaration of conformity.

A certificate of conformity to construction products
shall be a written confirmation that the construction
product conforms to the requirements subject to
assessment pursuant to legislation.

Certificate of conformity to construction products
must bear the following information:

1) name and address of certification body acting as
designated body;

2) name and address of the manufacturer or the
authorised representative of the manufacturer
acting on their behalf;

3) information to describe the construction product,
such as commercial designation, type, classification
and area of application;

4) references to requirements with which the
construction product is in conformity;

5) special conditions of use of construction
products;

6) number of certificate of conformity;

7) limiting conditions of validity of certificate of
conformity and, when necessary, period of validity;

8) name and position of the representative of issuer
of certificate of conformity;

9) date of issuing of certificate of conformity; 10)
signature of representative of the issuer of
certificate of conformity.

Procedures of conformity assessment



3) tootja või tunnustatud asutusena tegutseva katselabori
poolt tootmis- või turustamiskohast või ehitusplatsilt
võetud ehitustoote näidiste kontrollkatsetused;

4) tootja või tunnustatud asutusena tegutseva katselabori
poolt tarnimiseks valmisolevast või tarnitud saadetistest
võetud ehitustoote näidiste katsetamine;

5) tehase tootmisohje hindamine;

6) tunnustatud asutusena tegutseva
sertifitseerimisasutuse poolt teostatud tehase või tehase
tootmisohje esmaülevaatus;

7) tunnustatud asutusena tegutseva
sertifitseerimisasutuse poolt tehase tootmisohje pidev
hindamine; 8) tunnustatud asutusena tegutseva
inspekteerimisasutuse poolt tehase tootmisohje üle
pideva järelevalve teostamine.

Eri liiki ehitustoodete vastandamise protseduurid

Raudbetoonelement on raudbetoontoode, mis on
vormitud raske-, normaal-, kerg-, või autoklaavsest
mullbetoonist ja kivistunud väljaspool lõppkasutuskohta.

Raudbetoonelementide nõuetele vastavuse hindamine ja
tõendamine toimub tõendamissüsteemi 2+ kohaselt.

Betoonisegu on valmissegatud betoon, mida tarnib isik,
kes ei ole betoonisegu kasutaja.

Betoonisegu nõuetele vastavuse hindamine ja
tõendamine toimub tõendamissüsteemi 2+ kohaselt.
Etteantud omadustega betoonisegu kontrollitavad
omadused nõuetele vastavushindamisel on
töödeldavus/konsistents ja betooni survetugevus. Kui
täitematerjali kasutusala ohutusnõuded on olulised nagu
näiteks kandekonstruktsioonide valmistamisel või
käesoleva paragrahvi lõikes 2 nimetatud kasutusala
korral, toimub täitematerjalide nõuetele vastavuse
hindamine ja tõendamine tõendamissüsteemi 2+
kohaselt.

Hüdrauliline teesideaine on sideaine, mida kasutatakse
teekatendi aluse üla- ja alakihtide ehitamiseks, samuti
aluspinnase stabiliseerimiseks ja tugevdamiseks.
Hüdraulilise teesideaine nõuetele vastavuse hindamine ja
tõendamine toimub tõendamissüsteemi 2+ kohaselt.

The following procedures shall be used for
conformity assessment:

1) initial type testing of construction products by
manufacturer or testing laboratory acting as
designated body;

2) testing of construction product samples taken
from the factory according to testing plan by the
manufacturer or testing laboratory acting as
designated body;

3) control testing of construction product samples
taken from production or marketing place, or from
construction site, by manufacturer or testing
laboratory acting as designated body;

4) testing of construction product samples taken
from consignment of goods ready to be supplied or
already supplied, by the manufacturer or testing
laboratory acting as designated body;

5) assessment of manufacturer’s factory production
control;

6) initial examination of factory or factory
production control by a certification body acting as
designated body;

7) permanent assessment of factory production
control by a certification body acting as designated
body; 8) permanent assessment of factory
production control by an inspection body acting as
designated body.

Procedures of conformity assessment of
different construction products

A reinforced concrete element for the purpose of
this Regulation shall be a concrete product that has
been made of heavyweight, normal or lightweight
concrete, or autoclaved aerated concrete and
hardened outside the place of final use. Conformity
assessment and attestation of conformity of
reinforced concrete elements shall be effected
pursuant to the attestation system 2+.

Concrete mix, within the meaning of this
regulation, shall be ready mixed concrete (ready-
mixed concrete) which is supplied by a person who
is not the user of the concrete mix.



Sarrusterase nõuetele vastavuse hindamine ja
tõendamine toimub tõendamissüsteemi 1+ kohaselt,
kusjuures sarrusterase partii tarnimisel võib tarnitava
sarrusterase nõuetele vastavuse hindamine ja tõendamine
toimuda tõendamissüsteemi 3 kohaselt.
Bituumensideaine on sitke, pehme, vedel või
polümeeridega modifitseeritud naftabituumen,
põlevkivibituumen või naftabituumenemulsioon, mis on
ette nähtud kasutamiseks asfaltsegudes ja pindamisel.
Naftabituumeni, põlevkivibituumeni ja
naftabituumenemulsiooni nõuetele vastavuse hindamine
ja tõendamine toimub tõendamissüsteemi 2+ kohaselt.

Labori- ja katsetarvikud Töövõtja peab Inseneri
korraldusel esitama kõik vormikohased trükitud
katseprotokollid ning tegema neist koopiad . Tööde
katsetamiseks vajalikud tarvikud peab Töövõtja hankima
piisavates kogustes. Kõik välilaborite jooksvad kulud
katab Töövõtja.

Conformity assessment and attestation of
conformity of concrete mix shall be effected
pursuant to the attestation system 2+. Controlled
characteristics for concrete mix with
pre-established characteristics shall be treatability,
consistency and compression strength.

The amount of fine imposed to the Contractor shall
be deducted from the cost of works carried out by
the Contractor. If safety requirements of filler
application are important, e.g. in case of
constructing supporting structures, or in the event
of scope described under section 2 of the present
article, the correspondence of filler to requirements
shall be evaluated and proven in accordance with
the proof system 2+.

A hydraulic road binder is a binder that is used for
constructing super- and sublayers of road pavement
as well as for stabilizing and reinforcement of the
base soil. The correspondence of hydraulic binder
to requirements shall be evaluated and proven in
accordance with the proof system 2+. Conformity
assessment and attestation of conformity of
reinforced steel shall be effected pursuant to the
attestation system 1, whereas regarding supply of a
reinforced steel batch the conformity assessment
and attestation of conformity of the reinforced steel
supplied may be effected pursuant to the attestation
system 3.

A bitumen binder, for the purpose of this
Regulation, shall be viscous. BSI 172 3316:
viscosity. Harris: viscometer, viscous filter. soft,
liquid or polymer-modified petrol bitumen, oil
shale bitumen or petrol bitumen emulsion, which is
aimed at use in asphalt mixes and coating.

Conformity assessment and attestation of
conformity of petrol bitumen, oil shale bitumen and
petrol bitumen emulsion shall be effected pursuant
to the attestation system 2+.

Laboratory and Testing Consumables The
Contractor shall supply all forms required and
make typewritten copies of the test results as
ordered by the Engineer. Consumables shall be
supplied by the Contractor in sufficient quantities
for the sole use of testing the Works. All operating
expenses for the Site laboratories shall be met by
the Contractor.



1.5 Tööplaanid ja Kvaliteedikontrolli
kava

1.5 Work plans and Quality
Control Plan

Töövõtja tööplaanid ja kvaliteedikontrolli kavad

Töövõtja peab esitama detailsed tööplaanid
stabiliseerimise ja asfalteerimistööde kohta. Plaanid
peavad sisaldama järgmist :

Freeside, laoturite ja liikursegurite detailsed kirjeldused,
kaasa arvatud seadmed kõrguse ja kalde kontrollimiseks
.

Bituumeni, emulsiooni, tsemendi ja kivimaterjalide
tarnijate kirjeldus, kaasa arvatud nende
kvaliteedikontrolli meetmed.

Bituumeni, emulsiooni ja tsemendi omadused.

Asfaltbetoonitehaste ja nende kontrollseadmete
kirjeldus.

Stabiliseerimise ja kattepaigaldamise meetodid.

Töövõtja kvaliteedikavad, kaasa arvatud katsed ja
katsetamise sagedus.

Kirjalikud juhendid stabiliseerimise ja
asfalteerimis-tööde personalile.

Stabiliseerimise ja asfalteerimise brigaadi koosseis ning
ülesanded kvaliteedi tagamisel ja kontrollimisel.
Defektide avastamise korral kasutatavad meetmed.
Töövõtjal on õigus laiendada oma plaani sisu või
pakkuda välja meetodeid või vahendeid , et saavutada
kõrgemat kvaliteeti kui Tellija poolt määratud .

The Contractor?s work plans and quality
control plans

The contractor shall submit his detailed work plans
for recycling of the materials and asphalt concrete
works. The plans shall include:

Detailed descriptions of the milling, paving and in
situ mixer equipment including control devices for
level and grade control.

Description of suppliers of bitumen, emulsion,
cement and aggregates including their quality
control measures

Characteristics of bitumen, emulsion and cement

Description of AC plants and their control devices

Method statement for recycling and paving

Contractor’s Quality plans including tests and
frequency of testing

Written instructions for the staff in recycling and
AC works

Organisation of paving and recycling teams and
tasks in quality assurance and control Measures to
be implemented if defects are discovered The
Contractor shall not be limited in his wish to
expand the contents of the plan, or to offer methods
or facilities to obtain the quality level higher than
specified by the Employer.

1.6 Üldkulude arveldamine 1.6 Payment for General Items
Mõõtmine Kõikide üldkulude mõõtühikuks on
kogusumma. Töökirjeldustes selles osas toodud teenuste,
vahendite, katsetamiste, liikluskorralduse ja muude
tööde osas ei kasutata eraldi mõõtmist.

Arveldamine Üldkulude arveldamine toimub lepingus
toodud ühikuhindades vastavalt Töömahuloendis toodud
konkreetsetele artiklitele. Üldkulude eest tasumine

Measurement The unit of measurement for all
general items shall be a lump sum. Payment for
General Items shall be made at the unit rates in the
Contract against the specific items of work as
schedule in the Bill of Quantities.

Payment The payment for the general items shall
be made at the unit rates in the contract against the



toimub igakuiselt, jagatuna proportsionaalselt kogu
lepingu täitmise ajale, nagu lepingus sätestatud.

specific lump sum items in the sections of the Bill
of Quantities. The payment of the general items
will be pro rata on monthly basis spread over the
time for completion of the contract, as stated in the
contract.

 1.6.2.1001  Ettevalmistused töövõtja piirkonnas   kogusumma 
 1.6.2.1001  Preparation of the Contractors area  L/S 
 1.6.2.1002  Load  kogusumma 
 1.6.2.1002  Permits  L/S 
 1.6.2.1003  Kindlustus  kogusumma 
 1.6.2.1003  Insurances  L/S 
 1.6.2.1004  Töökohtade hoolduskulud  kogusumma 
 1.6.2.1004  Maintenance of work sites  L/S 
 1.6.2.1005  Inseneri kontoriruumid  kogusumma 
 1.6.2.1005  Office for the Engineer  L/S 
 1.6.2.1006  Laboratoorium ja katsesseadmed  kogusumma 
 1.6.2.1006  Laboratory and Testing equipment  L/S 
 1.6.2.1007  Liikluskorraldus  kogusumma 
 1.6.2.1007  Traffic Management  L/S 
 1.6.2.1008  Proovivõtt ja katsetamine  kogusumma 
 1.6.2.1008  Sampling and Testing  L/S 

 1.6.2.1009 
Tööplaanid ja kvaliteedikontrolli kava 

 kogusumma 

 1.6.2.1009 
Work plans and Quality Control plan 

 L/S 

 1.6.2.1010  Konsultatsioonid projekteerijaga  kogusumma 
 1.6.2.1010  Consulting with Designer  L/S 
 1.6.2.1011  Märkimistööd  kogusumma 
 1.6.2.1011  Setting out of the works  L/S 
 1.6.2.1012  Ajutised tööd   kogusumma 
 1.6.2.1012  Temporary works  L/S 
 1.6.2.1013  Infotahvlid  kogusumma 
 1.6.2.1013  Information Boards  L/S 
 1.6.2.1014  Projekteerimine  kogusumma 
 1.6.2.1014  Design  L/S 
 1.6.2.1015  Üldised tööd  kogusumma 
 1.6.2.1015  General items  L/S 

2 Ehitusobjekti ettevalmistamine 2 Site clearance

2.1 Ehitusobjekti ettevalmistamine 2.1 Site clearance
Ehitusplatsi puhastamine Vastavalt
Lepingutingimustele lähevad ehitusplatsi puhastamise
käigus tekkinud materjalid, mis osutuvad mittevajalikuks
või mida ei saa kasutada Püsiehitise juures ning mis ei

Site clearance Subject to the provision of the
Conditions of Contract all materials arising from
site clearance which are not required, or
unacceptable for use in the Permanent Works and



sisaldu Lepingu Joonistes, üldjuhul Töövõtja omandisse.
Töövõtja omandisse ei lähe liiklusmärgid (k.a
tekstilised) ja liiklusmärkide postid, põrkepiire,
tähispostid, kattehelkurid. Edaspidi kasutamist leidvad
liikluskorraldusvahendid antakse kokkuleppel Töövõtja
ja maantee Haldaja vahel üle maantee Haldajale.
Töövõtja omandisse ei lähe ka mahavõetud puud.
Mahavõetud puud antakse üle puude omanikele.

Arveldamine

not included in the Contract Drawings, shall
become the property of the Contractor except
traffic signs (incl. Text materials) and posts,
guardrails, marker posts, illuminating road-surface
reflectors. Traffic control device which can be used
in future shall be transferred to the road
Administrator upon the terms and conditions
specified by the Contractor and the road
Administrator. Trees felled shall not become the
property of the Contractor. Trees that have been
felled shall be transferred to their respective
owners.

Payment

 2.1.2.2048  Ettevalmistustööd  kogusumma 
 2.1.2.2048  Preparatory works  L/S 

2.2 Raadamine, juurimine ja teemaa
puhastamine

2.2 Clearing, Grubbing and
Roadside Clean-up

Tööde käsitlusala Tehniliste Töökirjelduste käesolev
osa käsitleb kõiki teemaa-alal tehtavaid raadamis- ja
juurimistöid ning teemaa-ala puhastamisega seotud töid,
samuti nimetatud tööde tegemiseks vajaminevaid
masinaid ja kuluvat tööjõudu.

Materjali vajadus Ei nõuta.

Ehitamine ja töö Töövõtja peab
projektdokumentatsiooniga ette antud maa-alal tegema
raadamis- ja juurimistööd ning teemaa-ala
puhastamistööd selle ala koguulatuses või siis ulatuses,
mille määrab Insener. Siia hulka kuulub ka kasvama
jäävate puude, võsa, põõsaste ja muude objektide
kaitsmine töö käigus tekkida võivate vigastuste eest.
Mõiste “Raadamine” tähendab Tehnilistes
Töökirjeldustes teemaa alalt puude, võsa ja põõsaste
ning mahalangenud puude eemaldamist ja äravedu.
Mõiste “Juurimine” tähendab Tehnilistes Töökirjeldustes
teemaa-alalt kogu maapinna aluse soovimatu taimse
materjali, nagu mättad, kännud, juured, maetud puud
eemaldamist ja äravedu Mõiste “Teemaa-ala
puhastamine“ tähendab tee maa-alale lõpetatud ,
viimistletud ja esteetilise väljanägemise andmist.
Puhastamistöid tuleb teha Projektiga kindlaks määratud
maa-ala ulatuses või selle ala ulatuses, mille määrab
Insener. Raadamisele ja juurimisele kuuluva maa-ala,
nagu ka üksnes raadamisele kuuluva maa-ala ulatuse ja
piirid määrab kindlaks Projekt või Insener. Projekt või
Insener määrab ära ka teemaa-alal paiknevad objektid,

Scope of Work The work covered by this Section
of the Specification consists of the furnishing of all
equipment and labour and in performing all
operations in connection with clearing, grubbing
and roadside clean-up through the Site, but also
machinery and labour required for the conduct of
the aforementioned works.

Material Requirements Not required.

Construction and Workmanship The Contractor
shall clear, grub and clean up each part of the Site
to the extent required in the drawings or approved
by the Engineer. This work includes protecting
from harm all trees, bushes, shrubs or other objects
selected to remain. For the purposes of
Specification, “Clearing” means removing and
disposing of all unwanted material from the Site,
such as trees, brush, down timber, or other natural
material and mowing vegetation. For the purposes
of Specification, “Grubbing” means removing and
disposing of all unwanted vegetative matter from
underground, such as sod, stumps, roots, buried
logs, or other debris. “Roadside clean-up”, means
work done to give the roadside an attractive,
finished and aesthetic appearance. Clean-up works
shall be conducted within the limits of the Site,
specified in the Project or within the scope
determined by the Engineer. The Engineer or the
Project will establish the limits and scope of areas



mis tööde käigus alles jäetakse. Mulde piiridest
väljapoole jäävaid puid ja põõsaid, mis vastavalt
joonistele või Inseneri poolt kehtestatule kuuluvad
säilitamisele, tuleb kaitsta ehitustööde käigus tekkida
võivate vigastuste ja kahjustuste ning otsese hävimise
eest. Kui osutub vajalikuks langetada maantee ääres
kasvavaid puid või teha nende hooldelõikust, tuleb maha
raiutud puud ja raiejäätmed liiklusohutuse tagamiseks
sõiduteelt või mistahes liiklusele ohtu kujutavast
piirkonnast koheselt ära vedada. Väljajuuritud kännud
tuleb sõidutee servast koheselt vähemalt 9 m kaugusele
vedada.

Raadamis- ja juurimistööde, samuti teemaa-ala
puhastamistööde käigus tekkinud jäätmeline materjal
tuleb käidelda ühel või mitmel allpool nimetatud viisil:

Jäätmete lahtine põletamine või purustamine
hakkpuiduks; Jäätmete ladustamine selleks ettenähtud
alale. Maantee ja sellega piirnevad alad peavad jääma
lõpetatud väljanägemisega. Teemaa-alale ega selle
lähedusse ei tohi jääda jääkmaterjali ega nende
hunnikuid.

Nõuded ehitamisele Raadamine

Töövõtja:

1) Teeb raietöid ainult Projektiga kindlaks määratud alal;

2) Puude langetamisel saeb võimalikult maapinna
lähedalt;

3) Jätab Objektile kasvama kõik Projektiga või Inseneri
poolt alles jätmisele kuuluvad puud, põõsad või mistahes
taimed;

4) Hõrendab ja piirab kasvama jäävate puude võrasid nii,
nagu näeb ette Projekt või nagu määrab Insener; 5)
Vajadusel kaitseb piirdeaiaga puid, põõsaid või mistahes
taimi ehitustööde käigus tekkida võivate vigastuste ja
kahjustuste või otsese hävimise eest. Juurimine

Töövõtja:

1) Eemaldab kännud, suured juured, maetud puud,
postid, mastid jms.

2) Juurib:

Projektiga kindlaks määratud või Inseneri poolt näidatud
alad.

to be cleared and grubbed or to be cleared but not
grubbed. The Engineer or the Project will also
determine the objects located within the Site,
designated to remain undisturbed. Trees and bushes
outside of the carriageway excavation and
embankment which are designated on the drawings
or by the Engineer for preservation shall be
protected from injury or damage during
construction operations. Whenever trees are felled
or trimmed on/or adjacent to highways, or wood
shall be immediately removed from the
carriageway or any area that would present a hazard
to traffic. Grubbed stumps shall be moved
immediately at least 9 metres from the edge of
pavement.

The Contractor shall dispose of all debris generated
in course of clearing or grubbing or during the
clearing of the Site by one or more of the disposal
methods described below:

The open burning of residue or grinding debris into
wood chips; Hauling the waste to a waste site. The
carriageway and adjacent areas shall be left with
neat and finished appearance. No accumulation of
material shall remain on or adjacent to the Site.

Construction Requirements Clearing

The Contractor shall:

1) Fell trees only within the area specified by the
Project;

2) Close-cut parallel to the slope of the ground;

3) Leave standing any trees, shrub or native growth
indicated by the Engineer;

4) Trim all trees to be left standing to the height
specified by the Engineer or by the Project and thin
clumps of native growth as the Engineer or the
Project may direct; 5) Protect, by fencing if
necessary, all trees or native growth from any
damage or direct destruction caused by construction
operations. Grubbing

The Contractor shall:

1) Grub deep enough to remove all stumps, large
roots, buried logs, and other vegetative material;



Kaevatavad, kaasa arvatud nõlvade töötlemiseks
märgistatud alad või asendab juurimise freesimisega
vähemalt 20cm sügavuselt.

Alad, kuhu kaevatakse äravoolukraavid, dreenide
kaevikud ja kust eemaldatakse sobimatu pinnas ning
ehitatakse rajatisi.

3) Eemaldab suured kivid ja rahnud ning muu sobimatu
materjali. 4) Täidab juurimisel tekkinud augud auke
ümbritsevale pinnasele omadustelt ja tugevuselt sarnase
sobiva pinnasega. Teemaa-ala puhastamine

Töövõtja:

1) Planeerib kogu teemaa-ala. Kõik töövõtted ja
meetodid, mida tööde tegemiseks kasutatakse, peavad
olema Inseneri poolt aktsepteeritud.

2) Teeb teemaa-alal järgmisi töid:

· Eemaldab alalt üksikud puud ja kännud, võsa, põõsad,
puurondid, suured kivid ja rahnud ning muu analoogse.

· Täidab ja tihendab pinnases olevad augud.

· Likvideerib mahajäetud teed.

· Niidab enne objekti üleandmist taimestiku. Märkus:
Raadamise, juurimise ja teemaa-ala mahtude sisse ei
arvestata olevate kraavide puhastamisel tekkivat nõlvade
ülaservade vahelist ala. Üksikpuude langetamine,
valikuline puude võrade piiramine ja üksikpuude
ümber istutamine Üksikute puude langetamisel võib
tekkida vajadus kasutada erimeetodeid. Üksik puu tuleb
vajadusel juurida või freesida. Üksikpuud tuleb ära
vedada ja eemaldatud puu ümbrus koristada ja
korrastada. Nähtavust segavad ja ohutusgabariite mitte
tagavad puuvõrad tuleb piirata. Võra piiramisel tuleb
vältida puude kahjustamist. Puude võrad piiratakse
projektis toodud või Inseneri poolt näidatud kõrguse ja
laiuseni. Töövõtja veab mahalõigatud oksad ära ja
koristab tekkinud lõikamisjäägid. Nähtavust segavad ja
ohutusgabariite mitte tagavad üksikud puud, samuti
projektlahenduse realiseerimist takistavad üksikud puud
tuleb ümber istutada. Puud istutatakse ümber projektis
toodud kohtadele või Inseneri poolt näidatud kohtadele.
Vajadusel kaitseb Töövõtja ümberistutatud puid aiaga.

Vastavustestimine Tööd peab kontrollima Töövõtja
esindaja ning Tööde teostamine peab toimuma Inseneri
heakskiidul. Kui Insener peab Tööde teostamistaset

2) Grub all areas:

a. Indicated by the Engineer or by the Project;

b. To be excavated, including area staked for slope
treatment, or replace the grubbing by drilling at the
minimum depth of 20 cm.

c. Where sub drainage trenches will be dug,
unsuitable material removed, or structures built.

3) Remove large stones and boulders and other
unsuitable material. 4) Fill the holes created as the
result of grubbing with earth that matches the
properties and strength of the surrounding earth.
Roadside Clean-up

The Contractor shall:

1) Provide projects for the Site and Roadside as a
whole. Methods and equipment used in roadside
cleanup shall be approved by the Engineer.

2) Conduct the following works at the Site:

· Removing isolated trees, snags, down timber,
upturned stumps, large rocks and boulders, and
other similar matters from the Site.

· Filling holes and smoothing and contouring the
ground.

· Obliterating abandoned roads.

· Mowing vegetation before the transfer of the
Object. PLEASE NOTE: The scope of clearing,
grubbing and clean-up of the Roadside does not
include the area between the upper edges of the
slopes, emerging as the result of clean-up. Felling
of isolated trees, selective thinning of clumps and
transplanting of isolated trees Adoption of special
methods may be required for the felling of
isolated-standing trees. If necessary, a isolated tree
must be grubbed or milled. Isolated trees must be
removed whereas the area surrounding the removed
tree must be cleaned up and amended. Tree crowns
limiting visibility and not being of safe size must be
thinned. Damage to trees must be avoided in course
of thinning. The crowns of the trees shall be
trimmed to the width and the height specified by
the Engineer or by the Project. The Contractor shall
remove the cut-off branches and all the remaining



ebarahuldavaks, peab Töövõtja rakendama meetmeid
ilmnenud puuduste/vigade kõrvaldamiseks.

Mõõtmine Raadamis-, juurimis- ja teemaa-ala
puhastamistööde mahtusid mõõdetakse ruutmeetrites.
Üksikute puude langetamismahud mõõdetakse tükkides.
Raadamis-, juurimis- ja teemaa-ala puhastamistöid võib
Pakkumises omavahel kombineerida. Üksikpuude
langetamise, langetamise käigus tekkinud kändude
juurimise (freesimise) ja üksikpuude võra piiramise ning
puude ümberistutamise mahtude mõõtühikuks on tükk.

Arveldamine Raadamis-, juurimis- ja teeääre
puhastamistööde, samuti üksikpuude langetamise,
langetamiskäigus tekkinud kändude juurimise
(freesimise), üksikpuude võra piiramise ning puude
ümberistutamise eest tasumine toimub Lepingu
ühikhindade alusel vastavalt Töömahuloendis toodud
artiklitele.

debris. Isolated trees limiting visibility and not
being of safe size and also isolated trees serving as
the obstacle to the implementation of solutions
provided by the Project must be transplanted. The
trees shall be transplanted to sites designated by the
Project of the Engineer. If necessary, the Contractor
shall protect the transplanted trees by a fence.

Compliance Testing The Works shall be managed
by the Contractor’s representative and shall be
performed to the approval of the Engineer. Where
the Engineer considers that the Works are being
performed in an unsatisfactory manner, the
Contractor shall implement measures to correct
such deficiencies/defects in the workmanship.

Measurement Clearing, grubbing and clean-up
when included separately, will be measured by the
square meters. Felling capacities of isolated trees
will be measured by piece. Clearing, grubbing and
clean-up may be combined in the proposal. Felling
of isolated trees and grubbing (milling) of the
resulting stumps and cutting back of tree crowns of
isolated trees and the quantity of trees transplanted
will be measured by piece.

Payment The payment under the clearing,
grubbing and clean-up items shall be made at the
contract unit prices against the specific items of
work as scheduled in the Bill of Quantities.

 2.2.7.2001  Raadamine, juurimine ja teemaa-ala puhastamine  m2

 2.2.7.2001 
Clearing, grubbing and roadside clean-up 

 m2

 2.2.7.2002  Raadamine  m2

 2.2.7.2002  Clearing  m2

 2.2.7.2003  Juurimine  m2

 2.2.7.2003  Grubbing  m2

 2.2.7.2004  Teemaa-ala puhastamine  m2

 2.2.7.2004  Roadside clean-up  m2

 2.2.7.2005  Üksikpuude langetamine  tk 
 2.2.7.2005  Cutting of isolated trees  pcs 
 2.2.7.2006  Üksikpuude kändude juurimine (freesimine)  tk 
 2.2.7.2006  Removing of isolated trees stumps (with milling)  pcs 

 2.2.7.2007  Üksikpuude langetamine koos kändude juurimisega
(freesimisega)   tk 

 2.2.7.2007  Cutting of trees, inc. removal of stumps (with
crushing)  pcs 

 2.2.7.2008  Puude võra piiramine  tk 



 2.2.7.2008  Cutting back tree crown  pcs 
 2.2.7.2009  Puude võra piiramine  m2

 2.2.7.2009  Cutting back tree crown  m2

 2.2.7.2010  Puude ümberistutamine  tk 
 2.2.7.2010  Replanting of trees  pcs 
 2.2.7.2045  Raadamine, juurimine ja teemaa-ala puhastamine  kogusumma 
 2.2.7.2045  Clearing, grubbing and roadside clean-up  L/S 

2.3 Konstruktsioonide ja
teepäraldiste lammutamine,
demonteerimine ja
ümberpaigutamine

2.3 Demolition, dismantling,
relocation of structures and road
furniture

Töö ulatus Konstruktsioonide lammutamine (kaasa
arvatud truubid, teepäraldised, liiklusmärgid,
bussiootepaviljonid, betoontalad ja –sambad, tugiseinad,
betoon ja muu sarnane konstruktsioonide raamesse jääv)
maapinnal või selle kohal sisaldab kaevetöid, täitmist,
lammutamist/ demonteerimist ja Töövõtja poolt Objektilt
kõrvaldamist või Inseneri nõusolekul paigutamist
Objektile sobival viisil või transportimist vastavasse
kohta või lattu, kui Insener seda nõuab.

Materjalinõuded Ei rakendata

Ehitamine ja töö Maa-alused konstruktsioonid, kambrid
ja vundamendid tuleb vastavalt joonistel ettenähtud või
Inseneri kehtestatud sügavusnõuetele lammutada,
põhjalikult puhastada ja täita. Vaba drenaaži
võimaldamiseks tuleb mitte-eemaldatavate ja vett kinni
hoidvate plaatide, vundamentide jne alasse vähemalt
10% ulatuses teha augud. Mahajäetud pinnas ja
pinnavete drenaažid, äravoolutorud, kaablid ja
ventilatsioonitorud tuleb koos sängpindade, palendite või
ümbrisega eemaldada 1 m ulatuses aluspinnasest ning
jätta vähemalt 1 m kaugusele taldmikust, kui Insener ei
ole teisiti määranud. Olemasolevate drenaažide ja
äravoolutorude otsad, mida enam ei vajata seoses
drenaažiplaani muutustega, tuleb sulgeda tasandusklassi
C15 betooniga, kui Insener ei ole teisiti ette näinud.
Töövõtja peab võtma kasutusele kõik avaliku
tehnovõrgu haldaja, muude avalikke teenuseid osutavate
firmade või erateenuseid osutavate firmade poolt
nõutavad meetmed kõigi mittekasutatavate drenaažide,
liinide ja tarvikute korralikuks sulgemiseks või
lahtivõtmiseks. Lepingu Joonistel märgitud
taaskasutatavad materjalid tuleb ettevaatlikult
demonteerida, oma asukohast eemaldada, puhastada ja
säilitada taaskasutamiseks, virnastada, märgistada ja
kaitsta või laadida ning transportida ladustamiseks
vastavalt Lepingu Joonistele; kõik selle tegevuse käigus
kahjustatud esemed tuleb asendada. Kui eemaldatud

Scope of the Work Demolition of structures
(including culverts, road furniture, traffic signs, bus
shelters, concrete beams, concrete piles, retaining
walls, concrete and the like all being within the
limits of the structure) at or above ground level
shall include excavation, back filling,
demolition/dismantling and disposal of by the
Contractor either off Site, or if agreed by the
Engineer, on Site in an approved manner, or
transportation to a designated location, depot if so
required by the Employer..

Material Requirements Not required

Construction and Workmanship Underground
structures, chambers and foundations shall be
demolished to the depths prescribed on the
drawings or directed by the Engineer, properly
cleaned out, and filled. To permit free drainage,
holes shall be made over at least 10% of the area of
slabs, basements, etc, which are not removed and
which are liable to hold water. Disused soil and
surface water drains, sewers, cables and ducts
together with any bed or haunch or surround within
1 m of formation level shall be removed and over 1
m below formation shall be left in place unless
otherwise instructed by the Engineer. The ends of
existing drains and sewers no longer required
because of alterations to the drainage layout shall
be sealed with blinding grade concrete Class C15
unless otherwise directed by the Engineer. The
Contractor shall take all measures required by any
public utility company, the management of other
publicly owned services, or owners of privately
owned services or supplies, for disconnection and
proper sealing off of all redundant drains, services
and supplies. Materials included in the Contract
Drawings for re-use shall be carefully dismantled,
taken up or taken down, cleaned and retained for



esemed jätavad järele augud, tuleb need täita sobiva,
ümbritseva materjaliga sarnaste omaduste ja tugevusega
materjaliga, kui joonised või Insener ei näe ette teisiti.
Töövõtja peab võtma kasutusele kõik vajalikud meetmed
tagamaks Tööde teostamist viisil, mis ei tekita ohtu
töötajatele ja kolmandatele osapooltele. Kõik kirjeldatud
konstruktsioonid tuleb lammutada/ demonteerida ning
selle tagajärjel tekkinud jäätmed eemaldada, ära vedada
ja viia Tellija poolt heakskiidetud Töövõtja
jäätmekäitluskohta. Pärast
lammutus/demonteerimistööde lõpetamist tuleb kogu
konstruktsioonide eemaldamisest mõjutatud ala täita
sobiva materjaliga ning vastavalt Töökirjeldustele
tihendada ja profileerida ettenähtud kaldele, takistamaks
sadevete voolu ümbrusest teekattele. Teemaa piirkonda
jäävad alad, millele ei paigaldata kasvukihti,
puhastatakse kogu looduslikust ja tehislikust prahist,
tasandada ühtlaseks ning vajadusel tagada vete vool
teekraavi ning seejärel kergelt tihendada. 1. Lõhkeained
ja õhkimine Lammutamiseks ei tohi kasutada õhkimist,
kui Lepingus pole selleks antud luba või seda nõutud või
kui see pole Inseneri poolt muul viisil heaks kiidetud.
Õhkimine on piiratud siinkirjeldatud kohtade ja ajaga või
Inseneri poolt ettenähtud tingimustega. Kui Töövõtjal
tekib vajadus õhkimiseks, peab Töövõtja kõigepealt
esitama Insenerile oma kavandatava kontrollitud ja
ohutu õhkimismeetodi kirjelduse. Enne õhkimistööde
alustamist tuleb Insenerilt saada luba. 2. Ohtlikud
materjalid (i) Ehitusobjekti puhastamise käigus tekkinud
ohtlike materjalide, nt kiudasbesti käsitlemine peab
toimuma vastavalt Lepingu Joonistele ning
Tervisekaitse- ja Ohutusnõuetele. (ii) Käesoleva jaotise 2
alapunktile (i) vastavus ei vabasta vastavate seaduslike
kohustuste täitmisest. Kõik teemaa sisse jäävad alad,
millele ei paigaldata Tööde raames kasvukihti,
puhastatakse kogu looduslikust ja tehislikust prahist,
tasandada ühtlaseks ning vajadusel tagada vete vool
teekraavi ning seejärel kergelt tihendada.

Vastavuse kontroll Töid peab kontrollima Töövõtja
esindaja ning Tööde teostamine peab toimuma Inseneri
heakskiidul. Kui Insener peab Tööde teostamist
ebarahuldavaks, peab Töövõtja rakendama meetmeid
puuduste/vigade kõrvaldamiseks töös.

Mõõtmine Üksikute ehitiste
lammutamise/demonteerimise, eemaldamise ja
jäätmekäitluse ning järgneva pinnase korrastamisega
seonduvad mõõtmised tuleb teostada vastavalt Inseneri
poolt kinnitatule iga ehitise osas. (Mõõtühik – tk)
Truupide demonteerimise mõõtmises sisalduvad truubi
päised ja erosioonikaitse. Truubi demonteerimise

re-use, stacked, labelled and protected or loaded,
and transported to store as described in the Contract
Drawings and any items damaged in this operation
shall be replaced. Where voids are left by items that
have been removed, the voids shall be backfilled
with acceptable material of similar characteristics
and strength to the surrounding material, unless
otherwise indicated on the drawings or directed by
the Engineer. All necessary provisions shall be
taken by the Contractor to ensure the Works are
performed in a manner that will not cause a hazard
to labour and third parties. All the specified
structures shall be demolished/dismantled and the
debris arising thereof shall be removed, transported
and discharged to the Contractor’s disposal site
approved by the Employer. After the
demolition/dismantling works are completed, the
whole surface of the terrain affected by the
structure removal works shall be filled with
acceptable material, compacted in accordance with
the specification and graded to an approved fall to
prevent storm water run-off from the area flowing
onto the road pavement. All areas within the
right-of way that are not topsoiled as part of the
Works shall be cleared of all natural and man-made
debris, graded to gentle contours as necessary to
ensure positive flow into the roadside ditches, and
then lightly compacted. 1. Explosives and Blasting
Blasting for demolition shall not be employed
unless permitted or required in the Contract or as
otherwise approved by the Engineer and such
blasting shall be confined to the locations and to
within the time limits stated therein or as otherwise
approved by the Engineer. Should the Contractor
need to employ blasting, the Contractor shall first
submit to the Engineer his method statement for
undertaking the work in a controlled and safe
manner. The Engineer’s prior approval shall be
obtained before commencing the blasting work. 2.
Hazardous materials (i) The treatment of hazardous
materials encountered in site clearance, for example
fibrous asbestos, shall comply with any specific
requirements stated in the Contract Drawings and
Health and Safety regulations. (ii) Compliance with
Sub-Clause (i) of this Clause does not confer
immunity from relevant legal requirements. All
areas within the right-of-away that are not topsoiled
as part of the Works shall be cleared of natural and
man-made debris, graded to gentle contours as
necessary to ensure positive flow into the roadside
ditches, and then lightly compacted.



mõõduks on meeter iga erineva läbimõõduga toru kohta.
Toru mõõdetakse piki torupõhja. Üksikute artiklite, nt
liiklusmärgid, sadevete kaevud, kontrollkaevud jms
eemaldamise ja jäätmekäitluse ning aukude täitmise
mõõtmise aluseks on üksikute artiklite arv igas
artiklikategoorias ning Inseneri poolt heakskiidetud.
(Mõõtühik – tk) Üksikute artiklite, nt liiklusmärgid,
sadevete kaevude võred, kontrollkaevude kaaned jms,
eemaldamise, korrastamise ja taaskasutamiseks
ladustamise ning aukude täitmise mõõtmise aluseks on
üksikute artiklite arv igas artiklikategoorias ning Inseneri
poolt heakskiidetud. (Mõõtühik – tk) Piirete, tarade,
torude jms eemaldamise ja jäätmekäitluse ning aukude
täitmise mõõtmise aluseks on eemaldatud artikli pikkus
igas artiklikategoorias ning Inseneri poolt heakskiidetud.
(Mõõtühik – 1 m või m). Üksikute konstruktsioonide,
kaasa arvatud tugiseinad, lammutamise/demonteerimise
ja jäätmekäitluse ning järgneva pinnase korrastamise
mõõtmise aluseks on lammutatava konstruktsiooni maht
ning Inseneri poolt heakskiidetud. (Mõõtühik –
kuupmeeter)

Arveldamine Üksiku ehitise
lammutamise/demonteerimise eest tasumine toimub
lepingu ühikuhindade alusel vastavalt iga ehitise artiklile
Töömahuloendis. Üksikute konstruktsioonide ja
teepäraldiste lammutamise/demonteerimise eest
tasumine toimub lepingu ühikuhindade alusel vastavalt
iga konstruktsiooni artiklile Töömahuloendis.

Compliance Testing The Works shall be
controlled by the Contractor’s representative and
shall be performed to the approval of the Engineer.
Where the Engineer considers that the Works are
being performed in an unsatisfactory manner, the
Contractor shall implement measures to correct
such deficiencies/defects in the workmanship.

Measure Measurement for the
demolition/dismantling, removal and disposal of
individual buildings, and the ground treatment
following demolition/dismantling shall be made on
the basis of each structure as approved by the
Engineer. (Unit of measure - Item) Measurement
for dismantling culverts include head walls and
erosion protection of culvert. The measure for
dismantling of culvert is meter for each dimension
of the pipe. The pipe is measured along the bottom
of the pipe Measure for removal and disposal of
individual items as in road signs, gullies, manholes
and the like and filling of the voids so made shall
be made on the basis of the number of individual
items for each category of items and as approved
by the Engineer. (Unit of measure - No) Measure
for removal, clean and store for re-use of individual
items as in road signs, gully gratings, manhole
covers and the like and filling of the voids so made
shall be made on the basis of the number of
individual items for each category of items and as
approved by the Engineer. (Unit of measure - No)
Measure for removal and disposal of lengths of
guardrail, fencing, pipes and the like and filling of
the voids so made shall be made on the basis of the
length of the item removed for each category of
item and as approved by the Engineer. (Unit of
measure - lm or m). Measurement for the
demolition/dismantling, removal and disposal of
individual structures, including retaining walls, and
the ground treatment following
demolition/dismantling shall be made on the basis
of volume of the structure to be demolished as
approved by the Engineer. (Unit of measure - cubic
metres)

Payment The payment under the
demolition/dismantling of individual building shall
be made at the contract unit price against each
itemised building as scheduled in the Bill of
Quantities. The payment under the
demolition/dismantling of individual structures and
road furnitures shall be made at the contract unit
price against each item of the structure as scheduled



in the Bill of Quantities.

 2.3.6.2011  Liiklusmärgi eemaldamine (koos postidega,
vundamentidega jne.)  tk 

 2.3.6.2011  Demolition of Traffic Sign (inc. posts, foundations
etc.)  pcs 

 2.3.6.2012  Tahvli eemaldamine (koos postidega,
vundamentidega jne.)  tk 

 2.3.6.2012  Demolition of Sign Board (inc. posts, foundations
etc.)  pcs 

 2.3.6.2013  Raamide eemaldamine  tk 
 2.3.6.2013  Demolition of Frames  pcs 
 2.3.6.2014  Konsoolide eemaldamine  tk 
 2.3.6.2014  Demolition of Consoles  pcs 
 2.3.6.2015  Tähispostide eemaldamine  tk 
 2.3.6.2015  Demolition of Marker Posts  pcs 

 2.3.6.2016 
 Truupide demonteerimine 
d - diameeter - [mm]

 m 
mm

 2.3.6.2016 
 Dismantling of Culverts 
mm

 m 
mm

 2.3.6.2017  Sadevete äravoolutorude lammutamine  m 
 2.3.6.2017  Dismantling of runoff pipe  m 

 2.3.6.2018 
 Settekaevude lammutamine 
d - diameeter - [mm]

 tk 
mm

 2.3.6.2018 
 Dismantling of Settelment Gullies 
mm

 pcs 
mm

 2.3.6.2019 
 Betoonist kontrollkaevu lammutamine 
d - diameeter - [mm]

 tk 
mm

 2.3.6.2019 
 Dismantling of Concrete Manhole 
mm

 pcs 
mm

 2.3.6.2020  Truubi päiste lammutamine  tk 
 2.3.6.2020  Demolition of Head Walls  pcs 

 2.3.6.2021  Bussipeatuste lammutamine (koos oote- paviljoni,
äärekivide, vundamendiga jne)  tk 

 2.3.6.2021  Demolition of Bus Stops (inc. shelter, kerbstones,
foundations etc.)  pcs 

 2.3.6.2022  Liiklussaarte lammutamine (koos äärekivide,
vundamentiga jne)  m2

 2.3.6.2022  Demolition of Traffic Islands (inc. kerbstones,
foundations etc.)  m2

 2.3.6.2023  Äärekivide lammutamine  m 
 2.3.6.2023  Demolition of Kerbstones  m 
 2.3.6.2024  Parkettkivikatte lammutamine  m2

 2.3.6.2024  Demolition of stone block paving  m2

 2.3.6.2025  Majade lammutamine (koos vundamendiga)  m3

 2.3.6.2025  Demolition of Houses (inc. foundations)  m3



 2.3.6.2026  Põrkepiirde eemaldamine (koos postidega)  m 
 2.3.6.2026  Demolition of safety barrier (inc. posts)  m 
 2.3.6.2027  Torupiirde eemaldamine  m 
 2.3.6.2027  Demolition of tubular fence  m 
 2.3.6.2028  Konstruktsioonide lammutamine  m3

 2.3.6.2028  Demolition of structures  m3

 2.3.6.2029  Konstruktsioonide ümbertõstmine (kirjeldus)  m3

 2.3.6.2029  Relocation of structures (desc.)  m3

 2.3.6.2030  Eriehitiste lammutamine (kirjeldus)  m2

 2.3.6.2030  Demolition of spetsific structures  m2

 2.3.6.2031  Võrkaia lammutamine (koos vundamendiga)  m 
 2.3.6.2031  Demolition of Mesh Fence  m 
 2.3.6.2032  Okastraataia lammutamine  m 
 2.3.6.2032  Demolition of Barbed Wire Fence  m 
 2.3.6.2033  (Okastraat, Võrk, jne) aia ümbertõstmine  m 
 2.3.6.2033  Relocation of (Barbed Wire Fence etc)  m 
 2.3.6.2034  Õhuliini postide ümberpaigutamine  tk 
 2.3.6.2034  Relocation of Utility Posts  pcs 

 2.3.6.2047  Konstruktsioonide ja teepäraldiste lammutamine,
demonteerimine ja ümberpaigutamine  kogusumma 

 2.3.6.2047  Demolition of structures  L/S 

2.4 Kaablitööd 2.4 Cable Works
Tööde ulatus Tööd sisaldavad kaabli täpse asukoha
kindlakstegemist koostöös kaabli operaatoriga. Kõik
tööd tuleb teostada vastavalt operaatori
instruktsioonidele.

Ehitamine ja töö

Plastmassist kaitsetorude tugevusklass peab vastama
standardile SFS 5608. A-klassi tugevusega torud tuleb
paigaldada 1.0 - 3.6 m sügavusele põhitee ja ristmike
alla. B-klassi tugevusega torusid tuleb kasutada 0.8 - 1.6
m sügavusel sissepääsude ja mitte-liiklusalade all.
B-klassi kaitsetorude kasutamisel tuleb kaablikraavide
ristumiskohas katta torud raudbetoonkarpidega. B-klassi
tugevusega torude kasutamisel tuleb kaablikraavide
ristumiskohas katta torud metallkanalitega. Kaablite
ristumiskohas kasutatav metallkanalitest kaitse koosneb
kahest metallkanalist suurusega 10 ja 12, mis on asetatud
üksteise peale. Kõik kaablite ümberpaigutused ja
asendused, samuti kaitsetööd tuleb teostada kaablite
omaniku volitusel ja koordineerimisel. Teostusjoonised
koostab Töövõtja

Mõõtmine Käesolevat artiklit mõõdetakse meetrites.

Arveldamine Käesoleva artikli eest tasumine toimub iga
kaabli eemaldamise kohta vastavalt Töömahtude
loetelule.

Scope of works The works include identification of
the exact location of the cable together with the
operator of the cable. All works are to be preformed
according to the instructions of the operator.

Construction and Workmanship

The strength class of plastic protection pipes must
be in accordance with standard SFS 5608. Pipes
with strength class “A” has to be laid in 1.0 - 3.6 m
depth under the main road and junctions. Pipes with
strength class “B” has to be used in 0.8 - 1.6 m
depth under the entrances and at non-traffic areas.
Using of protection pipes with strength class “B”
which must be covered with box-iron on cables
crossings with ditches is required. Using of
protection pipes with strength class “B” which must
be covered with channel-iron on cable crossings
with ditches is required. Channel-irons protection
of cable crossing consist of two different channel
irons #10 and #12 mounted one on top of the other.
All relocations and replacements as well as
protection works of the cables must be done under
authorisation and co-ordination of the cables
owners. “As-built” drawings shall be prepared by
the Contractor.

Measurement This item will be measured by
meter.



Payment The payment under this item shall be
done for each removal of cable as scheduled in
BOQ.

 2.4.4.2035  Kaabli ümberpaigutamine Pk xxx  m 
 2.4.4.2035  Relocation of the cable at STA xxx  m 
 2.4.4.2036  Klambervõimendi ümberpaigutamine  kogusumma 
 2.4.4.2036  Relocation of the Parenthetical Amplifier  L/S 
 2.4.4.2037  Kaablite kaitsmine plastiktoru ja karprauaga  m 
 2.4.4.2037  Protection of cables with plastic pipe and box-iron  m 

 2.4.4.2038 
 Kaablite kaitsmine plastiktoruga 
d - diameeter - [mm]

 m 
mm

 2.4.4.2038 
 Protection of cables with plastic pipe 
mm

 m 
mm

 2.4.4.2039  Kaablite kaitsmine betoonplaatidega  m 
 2.4.4.2039  Protection of cables with concrete slabs  m 
 2.4.4.2040  Kaabli asendamine piketil xxx  m 
 2.4.4.2040  Replacing of the cable at STA xxx  m 
 2.4.4.2041  Uue kaabli paigaldamine  m 
 2.4.4.2041  Insertion of new cable  m 

 2.4.4.2042 
 Uute plastik kaablitorude paigaldamine 
d - diameeter - [mm]

 m 
mm

 2.4.4.2042 
 Insertion of new plastic cable pipes 
mm

 m 
mm

2.5 Elektritööd 2.5 Electrical Works

2.6 Gaasitrassi kaitsmine 2.6 Protection of Gas Main

2.7 Geodeetilise mõõdistusvõrgu
punkti ümberpaigutamine

2.7 Relocation of the Geodetic
Survey Point

Tööde ulatus Tööd sisaldavad kohaliku omavalitsuse
geodeesiaosakonna geodeetilise mõõdistusvõrgu punkti
nr zxx ümber-paigutamist vastavalt Maa-ameti juhistele.

Materjalinõuded Ei kasutata

Ehitamine ja töö Kogu vajaliku info, kindlustamaks
töötajatele ja kolmandatele osapooltele ohutu Töö
teostamise, saab Töövõtja Maa-ametist (Mustamäe tee
51, p/k 1635, 10602 Tallinn, Eesti).

Mõõtmine Geodeetilise mõõdistusvõrgu punkti

Scope of Work The works include relocation of the
Geodetic Survey No zxx of the Municipal Geodetic
Control according to the instructions of the
Estonian Land Board .

Material Requirements Not required

Construction and Workmanship All necessary
information for the Work shall be taken by the
Contractor from the Estonian Land Board (51
Mustamäe Road, BOX 1635, 10602 Tallinn,
Estonia) to ensure the Works are performed in a



ümberpaigutamis-tööde mõõtmine toimub vastavalt
Inseneri poolt heakskiidetule. (Mõõtühik – kogusumma)

Arveldamine Maksesumma on ~10 000 EEK vastavalt
Maa-ameti poolt kehtestatule.

manner that will not cause a hazard to labour and
third parties.

Measure Measurement for the relocation of the
Geodetic Survey shall be made as approved by the
Engineer. (Unit of measure - Lump sum)

Payment The payment shall be ~10 000 EEK as
scheduled the Estonian Land Board

 2.7.5.2043  Geodeetilise mõõdistusvõrgu punkti
ümberpaigutamine Pk xx  tk 

 2.7.5.2043  Relocation of the Geodetic Survey Point, at STA xx  pcs 

2.8 Mälestised 2.8 Objects of Cultural Heritage
Tööde ulatus Tööd sisaldavad Muinsuskaitseameti poolt
ette nähtud arheoloogilisi uuringuid ja järelvalvet
kultusekivi nr zxx ümber-paigutamistel.

Materjalinõuded Ei kasutata

Ehitamine ja töö Kogu vajaliku info, kindlustamaks
töötajatele ja kolmandatele osapooltele ohutu Töö
teostamise, saab Töövõtja Muinsuskaitseametist (Uus tn
18, 10111, Tallinn, Eesti).

Mõõtmine Mälestise (kultusekivi)
ümberpaigutamis-tööde mõõtmine toimub vastavalt
Inseneri poolt heakskiidetule. (Mõõtühik – kogusumma)

Arveldamine Maksesumma on ~25 000 EEK vastavalt
Muinsuskaitseameti poolt kehtestatule.

Scope of Work The works include archaeological
reseach and supervision of the relocation of the
Sacrificial Stone No 17 873 of the according to the
instructions of the National Heritage Board .

Material Requirements Not required

Construction and Workmanship All necessary
information for the Work shall be taken by the
Contractor from the National Heritage Board (18
Uus Road, 10111 Tallinn, Estonia) to ensure the
Works are performed in a manner that will not
cause a hazard to labour and third parties.

Measurement Measurements for the relocation of
the sacrificial stone shall be made as approved by
the Engineer. (Unit of measure - Lump sum)

Payment The payment shall be ~25 000 EEK as
scheduled the National Heritage Board.

 2.8.5.2044  Kultusekivi ümberpaigutamine, Pk xx  tk 
 2.8.5.2044  Relocation of the sacrificial stone, at STA xx  pcs 

3 Mullatööd 3 Earth works

3.1 Mullatööd 3.1 Earthworks
Trassi plaan, pikiprofiil ja ristprofiilid Kõik
mullatööd tuleb teostada kas täpses vastavuses joonistel
antud trassi plaaniga, pikiprofiiliga ja ristprofiilidega või
vastavalt Inseneri juhistele. Muldkeha pealispind nii
mullete kui ka süvendite puhul on muldkeha moodustava

Lines, Grades and Cross-Sections All earthworks
shall be performed accurately to the lines, grades
and cross-sections as shown or indicated on the
drawings or at the direction of the Engineer.
Formation level on embankments and in cut areas



pinnase pealmine pind oma lõpetatud ja lõplikul kujul
peale mullatööde teostamist.

Kõverikud Juhul kui trass on projekteeritud nii, et sellel
esinevad väikesed plaanikõverikud, tuleb arvestada, et
kõverikel paiknevate süvendite põhjad ja mulded tuleb
ehitada viraažide ja laiendustega. Viraažid ja laiendused
tuleb ehitada kas vastavuses joonistega või Inseneri
juhiste kohaselt.

Nõlvad Mullete ja süvendite nõlvad peavad olema
profileeritud vastavalt joonistel antud kalletele. Mullete
ja süvendite nõlvade ülaserva ja jalamite ümardused
tuleb rajada vastavalt joonistel antud raadiustele.

Muldkeha pealispinna viimistlemine (1) Kui muldkeha
on vastavalt trassi plaanile, pikiprofiilile ja
ristprofiilidele valmis ehitatud, peab tulemuseks olema
lõplik, Inseneri poolt aktsepteeritud pealispinnaga
muldkeha. Muldkeha pealispinna tasaseks ja
ühetaoliseks viimistlemine peab toimuma vastavalt
joonistel näidatud ristprofiilidele. (2) Juhul, kui
muldkeha pealispinnas on pehmeid ja/või mistahes moel
kahjustada saanud kohti (alasid), tuleb need likvideerida.
Selleks tuleb nende kohtade (alade) sobimatu pinnas
muldkehast eemaldada ja asendada niisuguse pinnasega,
mis on samasuguste omadustega ja tugevusega, kui on
seda sobiv, kahjustatud kohta (ala) ümbritsev pinnas. (3)
Enne seda, kui muldkeha pealispinna ja nõlvade nõuetele
vastavus ei ole Inseneri poolt kinnitust leidnud, ei tohi
muldkehale paigaldada katendi aluse ehitamiseks
ettenähtud materjali.

Muldkeha pealispinna kaitsmine (1) Kui muldkeha
ülakiht on lõplikult profileeritud ja tihendatud, tuleb seda
kaitsta: tuleb tagada muldkeha pealispinnalt vete
ärajuhtimine, keelatud on materjalide ladustamine
muldkeha pealispinnale. Muldkeha pealispinnal on
keelatud hoida mistahes ehitusmasinaid. (2) Liiklemine
valmis ehitatud muldkehal on lubatud ainult Inseneri
loal. Töövõtjal ei ole lubatud valmis muldkehal töötada
ülemäära raskete ja/või mistahes kombel muldkeha
kahjustada võivate masinatega.

Trassi plaani, pikiprofiili ja ristprofiilide
kontrollimine ja tihendamine Kõik mullatööd tuleb
teha vastavalt kas projektis antud trassi plaanile,
pikiprofiilile ja ristprofiilidele või vastavalt Inseneri
juhistele. Muldkeha ehitamisel kontrollitakse muldkeha
ristprofiili mõõtmeid ja kõrgusarve ning muldkeha
kihtide tihendamist koos niiskuse määramisega. Enne
mullatööde alustamist peab Töövõtja esitama Insenerile

shall be the level of the ground in its final shape
after completion of the earthworks.

Curves Where the alignment of the carriageway is
curved, the bottoms of cuttings and the tops of
embankment shall be formed with the
super-elevations and increased widths shown on the
drawings or as the Engineer shall direct to suit the
degree of curvature of the alignment.

Slopes All slopes of cuts and embankments shall be
trimmed to such inclination as are shown on the
drawings. Rounding at tops and toes of
embankments or cuts shall be constructed as
indicated on the drawings.

Finish of Formation (Sub grade) (1) When the
formation has been constructed to the required
grade, line and cross-section and each layer
compacted to the required degree, the formation
shall present a finished surface acceptable as
formation level to the Engineer. The formation
level shall be properly shaped to a smooth, uniform
surface to the profile shown on the drawings. (2)
Any soft or damaged areas of the formation shall be
rectified by excavating the material and replacing it
with acceptable material having the same
characteristics and strength as the surrounding
material. (3) No material for construction of the
carriageway foundation shall be placed until the
prepared formation is in a condition approved by
the Engineer.

Protection of Formation (Subgrade) (1) The
formation, once it has been finally shaped and
compacted, shall be protected and kept well
drained. Storage or stockpiling of materials or plant
on the formation level shall not be permitted.
Parking of building machinery of any type on the
formation level shall not be permitted. (2) Traffic
shall be permitted to pass over the completed
formation only with the approval of the Engineer.
The Contractor shall not be permitted to run
construction plant of excessive weight or of such
nature that is likely to damage the formation.

Grade and Alignment Control, Compaction All
earthworks shall be constructed in accordance with
the lines and grades shown on the drawings, or as
directed by the Engineer. All lines, grades and
height data of the formation shall be checked upon
the construction of formation, accompanied with



muldkeha mahamärkimise kontrollmeetodi kirjelduse,
mille Insener üle vaatab ja seda vajadusel parandab
ja/või täiendab. Peale muldkeha mahamärkimist peab
Töövõtja kontrollima, et muldkeha asukoht looduses
vastaks joonisel antud trassi plaanile ning et muldkeha
kõrgused ja laiused vastaksid joonistel antud
pikiprofiilile ja ristprofiilidele. Töövõtja peab omal kulul
hankima muldkeha mahamärkimiseks vajaminevad
vahendid (tikud, vaiad, märktara jms). Kõik
mahamärkimisvahendid peavad olema Inseneri pool
aktsepteeritud.

Proovide võtmine ja nende laboratoorne katsetamine
Pinnasest võtab proovid ja viib läbi nende laboratoorse
katsetamise Töövõtja koostöös Inseneriga, tehes seda
viisil, nagu näeb ette Majandus- ja
kommunikatsiooniministri “Teehoiutööde
tehnoloogianõuded” 13. mai 2004.a määrus nr 132.

the determination of moisture level. Prior to the
commencement of the earthworks activities, the
Contractor shall submit to the Engineer his method
statement for controlling the setting out of the
Works, which the Engineer shall review and
modify where necessary. The Contractor shall
control after staking out the formation whether the
natural position of the formation matches the plans
provided by the Project and that the alignment,
elevation and position of the formation comply
with the grades and alignments provided by
drawings. The Contractor shall provide, at his own
expense, stakes, pins, profiles and other such
materials required for the setting out of the Works
and as required by the Engineer.

Sampling and Testing Tests will be made by the
Contractor and monitored by the Engineer as often
as deemed necessary to ensure compliance with the
requirements of the Minister of Economic Affairs
regulation No. 132 of 13 May 2004 “Technological
Requirements to Road Management Works”.

3.2 Kaevetööd 3.2 Excavation
Tööde käsitlusala Käesolevas jaos on välja toodud kõik
teedeehituses ette tulla võivad kaevetööd, kaasa arvatud
uute kraavide ja voolusängide kaevamine. Pinnased
liigitatakse järgmiselt:

Kasvupinnas

Sobiv pinnas

Sobimatu pinnas Kõva pinnas

(1) Kasvupinnas

Kasvupinnas – muld, huumust sisaldav maakoore
ülemine pinnasekiht.

(2) Sobiv pinnas

Antud kontekstis kasutatav mõiste ”sobiv pinnas”
tähendab objektilt kaevandatud pinnast, mis omadustelt
vastab püsiehitise rajamiseks kasutatava pinnase
nõuetele.

(3) Sobimatu pinnas Antud kontekstis kasutatav mõiste
”sobimatu pinnas” tähendab objektilt kaevandatud

Scope of Work This section includes all the work
necessary for the excavation including excavation
of new ditches and channels. Classification of
earthworks materials as follows:

Excavation of Topsoil

Excavation of Acceptable Material

Excavation of Unacceptable Material Excavation of
Hard Material

(1) Topsoil

Topsoil shall mean the soil; surface layer of earth
containing humus.

(2) Acceptable Material

For the purposes of this specification, Acceptable
Material shall mean material excavated from within
the Site which meets the requirements for
acceptability for use in the Permanent Works.

(3) Unacceptable Material For the purposes of this



pinnast, mis omadustelt ei vasta püsiehitise rajamiseks
vaja mineva pinnase nõuetele.

Sobimatud pinnased on järgmised:

(1) turvas ja madalsoodest, soodest ning rabadest pärit
pinnased;

(2) tehnogeensed pinnased (tööstusjäätmed);

(3) savipinnased konsistensarvuga alla 0,5;

(4) kõdunevaid materjale (puunotid, kännud jms)
sisaldavad pinnased;

(5) külmunud pinnased; (6) pinnased, mis sisaladavad
ohtlike keemiliste või füüsikaliste omadustega
materjale,milledega ümberkäimisel - kaevandamisel,
teisaldamisel, käsitlemisel, ladustamisel ja käitlemisel -
tuleb rakendada erimeetmeid.

(4) Kõva pinnas Antud kontekstist kasutatav mõiste
”kõva pinnas” tähendab pinnast, mida tuleb selle
kasutamiskõlblikuks muutmiseks eelnevalt lõhata ja/või
purustada.

Materjali vajadus Not used.

Ehitamine ja töö

Üldnõuded (1) Mullatöödel ja pinnase transportimisel
peab Töövõtja kasutama ainult selliseid masinaid ja
töömeetodeid, mis sobivad antud pinnase käitlemiseks.
Ehitustööde tegemise kestel vastutab Töövõtja sobiva
pinnase esialgsete omaduste säilitamise eest ja tagab, et
pinnase paigaldamisel ning tihendamisel jääksid need
vastavaks tingimustele, mis on määratud lepinguga.

(2) Et töid saaks teostada kuivades oludes, peab
Töövõtja kõik kaevekohad ja kaevikud veevabad
hoidma. Selleks peab Töövõtja rajama Inseneri poolt
aktsepteeritavad ajutised äravoolud, voolusängid või
muldest madalamale jäävad dreenid vee juhtimiseks
selleks Töövõtja poolt vee kogumiseks ehitatud
veekogumiskohtadesse. Äravoolud, voolusängid, dreenid
ja veekogumiskohad peavad olema ehitatud
püsiehitistest eemale (eraldi).

Töövõtja peab hankima, paigaldama, hooldama ja
käitama mootoreid, pumpasid, voolikuid, torusid ja teisi
püsiehitise kaitsmiseks vajalikke vahendeid ajavahemiku
jooksul, mille kestuse määrab Insener. Töövõtja peab

specification, Unacceptable Material shall mean
material that does not meet the requirements for
acceptability for use in the Permanent Works.

Unacceptable Material is composed of the
following:

(1) peat, materials from swamps, marshes and bogs;

(2) technogenous materials (industrial waste);

(3) clay having a liquid limit below 0.5;

(4) materials including perishable material (logs,
stumps, etc.);

(5) materials in a frozen condition; (6) Material
having hazardous chemical or physical properties
requiring special measures for its excavation,
handling, storing, transportation, deposition and
disposal.

(4) Hard Material For the purposes of this
specification, Hard Material shall mean material
which requires the use of blasting, breakers or
splitters for its removal of before it can be used.

Material Requirements Ei nõuta.

Construction and Workmanship

General Requirements (1) The Contractor shall
employ only that plant and those working methods
which are suited to the materials to be handled and
transported. He shall be responsible for maintaining
the original characteristic and nature of the
acceptable material during construction so that
when it is placed and compacted it remains
acceptable in accordance with the Contract.

(2) The Contractor shall keep all excavations and
trenches free of water in order that the Works are
constructed in dry conditions. The Contractor shall
construct, to the satisfaction of the Engineer, such
temporary grips or channels or sub drains at levels
lower than the subgrade to convey the water to
sumps which he shall construct in positions
convenient for disposal of the drained water. The
grips, channels, sub drains and sumps shall be
constructed clear of the Permanent Works.



vältima püsiehitise mistahes osas tekkida võivat
altuhtumist. Kui uhtumine siiski aset leiab, peab
Töövõtja selle koheselt likvideerima viisil, mis rahuldab
Inseneri. (3) Pinnase kaevandamine sisaldab ka pinnase
vedu. Pinnase vedu mulletesse või muudele täitealadele
võib toimuda ainult siis, kui pinnase paigaldamiskohas
töötavad piisava tootlikkusega laotamis- ja
tihendamismasinad, mis suudavad tagada sellise
töötulemuse, nagu näeb ette projekt. (4) Välja kaevatud
sobivat pinnast, mis Projekti järgi ei kuulu ülejäägi
hulka, ei tohi Objektilt ära vedada, välja arvatud need
juhud, kui selleks on olemas Inseneri eriluba. Kui
töövõtjal on küll luba sobivat pinnast töökorralduse
huvides objektilt ära vedada, kuid kui selle tagajärjel
tekib objektil pinnase puudujääk, peab Töövõtja
tekkinud puudujäägi korvama. (5) Kui Insener ei näe ette
teisiti, peab Töövõtja püsiehitise rajamisest ülejääva
sobiva pinnase ja kogu sobimatu pinnase puistangusse
vedama. (6) Kui kaevandamise kohas esineb sobivat ja
sobimatut pinnast koos, peab Töövõtja juhul, kui Insener
ei näe ette teisiti, kaevama sobivat pinnast sobimatust
pinnasest eraldi. Pinnased ei tohi omavahel seguneda.
Kui Leping ei näe ette teisiti, tuleb eraldi paigaldatavad
pinnased eraldi kaevata, vältimaks nende segunemist. (7)
Töövõtja peab korraldama nii sobiva kui ka hetkel küll
sobimatu, kuid sobivaks muutumist ootava pinnase
ladustamise. Ladustamiseks sobivate alade leidmine on
Töövõtja ülesanne. (8) Töövõtja peab tagama süvendite
ja täidendite stabiilsuse oma valitud sobivate meetodite
abil, seda nii materjalide ladustamisel, masinate
kasutamisel, kui ka ajutiste ehitiste ja konstruktsioonide
püstitamisel. (9) Võimalusel tuleb kasvupinnas kohe
peale selle eemaldamist kas ära kasutada või ladustada
kas kuni 2m kõrgustesse või siis Inseneri poolt ette
nähtud kõrgusega hunnikutesse. Kasvupinnasel ei tohi
ilma tungiva vajaduseta sõita ei enne selle pinnase
eemaldamist ega ka pärast selle hunnikusse ladustamist.
Ladustamisel ei tohi hunnikuid üle koormata; ka ei tohi
hunnikuid mingil muul moel koormata. (10) Kui Leping
ei näe ette teisiti, peavad vundamentide süvendid, surfid
ja kaevikud kogu ehitustegevuse kestel olema
vertikaalselt ja nõuetekohaselt toestatud. Sulundseinad
ja/või muud kaeviku toestused tuleb kaeviku täitmisel
reeglina eemaldada. Seda ei tehta aga neil puhkudel, mil
Lepingus nähakse ette nende säilitamine ka peale
ehitustööde lõpetamist. (11) Tagasitäidet vajavad
kaevikud võivad avatuks jääda vaid võimalikult
lühikeseks ajaks. (12) Kaevikud, mis vajavad
tagasitäidet, tuleb täita nii, nagu näeb ette projekt. (13)
Kui tööde käigus avastatakse ohtlikke pinnaseid, peab
Töövõtja tegema kõik endast oleneva, et tagada selliste
pinnaste ohutu käitlus ja teisaldamine, konsulteerides

The Contractor shall also provide, fix, maintain and
operate such engines, pumps, hoses, pipelines and
other appliances as may be necessary to protect the
Permanent Works and for such time as required by
the Engineer. The Contractor shall take care to
avoid any undermining of any part of the Works.
Should undermining occur the Contractor shall
immediately make good the same to the entire
satisfaction of the Engineer. (3) Excavation of
materials also includes the haulage of materials.
Haulage of material to embankments or other areas
of fill shall proceed only when sufficient spreading
and compaction plant is operating at the place of
deposition to ensure compliance with the
specification. (4) No excavated acceptable material
other than surplus to requirements of the Contract
shall be removed from the Site except on the
direction or with the permission of the Engineer.
Should the Contractor be permitted to remove
acceptable material from the Site to suit his
operational procedure, then he shall make good any
consequent deficit of material arising therefrom. (5)
Acceptable material surplus to the total
requirements of the Permanent Works and all
unacceptable material shall, unless the Engineer
permits otherwise, be run to spoil in tips provided
by the Contractor. (6) Where the excavation reveals
a combination of acceptable and unacceptable
materials the Contractor shall, unless otherwise
agreed by the Engineer, carry out the excavation in
such a manner that the acceptable materials are
excavated separately for use in the Permanent
Works without contamination by the unacceptable
materials. Unless otherwise described in the
Contract, Classes of fill material required to be
deposited separately shall be excavated separately
without contamination by other Classes of material
(7) The Contractor shall make his own
arrangements for stockpiling of acceptable
materials, and unacceptable materials awaiting
conversion into acceptable materials and for the
provision of sites for the purpose. (8) The
Contractor shall ensure that he does not adversely
affect the stability of excavations or fills by his
methods of stockpiling materials, use of plant or
siting of temporary buildings or structures. (9)
Topsoil shall wherever practicable be used
immediately after its stripping and if not shall be
stored in stockpiles of heights not exceeding 2 m or
other heights as agreed with the Engineer. Topsoil
shall not be unnecessarily trafficked either before
stripping or when in a stockpile. Stockpiles shall



seejuures vastavate tervisekaitse, keskkonna ning teiste
asjasse puutuvate ametkondadega. (14) Karjäärist
kaevamine tähendab sobiva täitepinnase kaevandamist ja
vedu objektile väljaspool antud objekti asuva(te)st
karjääri(de)st. (15) Karjääri(de)s kaevandamisel tuleb
lähtuda Maapõueseadusest ja selle rakendamise
õigusaktidest. (16) Töövõtja peab kõiki kaevandamisloas
sätestatud tingimusi täitma ka juhul, kui ta ise osutub
karjääri omanikuks.

Süvendite ja süvendinõlvade rajamine (1) Süvendid
tuleb rajada vastavalt joonistel antud trassi plaanile,
pikiprofiilile ja ristprofiilidele. (2) Süvendi nõlvadesse
või jalamitesse tohib sisselõikeid teha ainult juhul, kui
see on ette nähtud vastavate joonistega. Vältimaks ohtu
püsiehitusele, tohivad sisselõiked jääda avatuks vaid
võimalikult lühikeseks ajaks. (3) Kui Leping ei näe ette
teisiti, võib süvendite kaevamise katkestada igas
kaevamisetapis, kusjuures süvendi põhja kaitsmiseks
ilmastiku mõjude eest tuleb süvendipõhja jätta vähemalt
300mm paksune pinnase kiht. (4) Süvendite nõlvad,
mida ei kaeta kasvupinnasega, peavad: 1) võimalusel
olema ehitusseadmete poolt tekitatud jälgede ja
kahjustusteta; 2) olema puhastatud sellistest kividest,
mida on võimalik nõlvadelt ilma tehnika abita
kõrvaldada; (5) Kui joonistel on nii märgitud või kui
seda Insener nõuab, peab süvendite nõlvadel, mida ei
kaeta kasvupinnasega, kasutatama ühte või mitut
järgnevalt nimetatud ja Inseneri poolt aktsepteeritud
meetmest: 1) Eemaldada nõlva(de)st pehme, tükilise ja
ebakindla pinnasega kohad, kaevates need välja
vähemalt 200mm sügavuseni. Niipea, kui võimalik, täita
tekkinud tühimikud inertmaterjali või sideainega
paadetud pinnasega ja see siis korralikult tihendada. 2)
Vältimaks vee kogunemist, tuleb mahalõikega alale
Inseneri poolt määratud kohale paigaldada dreentoru. 3)
Pehme või ebakindel pinnas, mis paikneb vaheldumisi
kividega, kaevata välja joonistel näidatud sügavuseni või
Inseneri poolt määratud sügavuseni. Tekkinud tühimikud
täita inertmaterjaliga ning vajadusel paigaldada
tühimikku dreentorud nii, nagu on näidatud joonistel või
nagu nõuab Insener. (6) Kui joonistel on nii näidatud või
kui Insener nii nõuab, peab süvendite nõlvadel, mis
kaetakse kasvupinnasega, kasutatama ühte või mitut
järgnevalt nimetatud Inseneri poolt aktsepteeritud
meetmetest. Kui osutub vajalikuks, kaevata nõlvadest
välja pehme, tükilise või ebakindla pinnasega kohad.
Vastavalt sellele, kuidas Insener ette näeb toimida
tühemikega järgmiselt: 1) tühimikke ümbritseva
puutumatu pinnasega, ja see siis korralikult tihendada;

not be surcharged or otherwise loaded and multiple
handling shall be kept to a minimum. (10)
Excavation of foundations, pits and trenches shall
be vertically adequately supported at all times, and
except where otherwise described in the Contract,
shall not be battered. Sheeting and other excavation
supports shall be removed as filling proceeds
except where they are required by the Contract to
be left in position. (11) Excavations requiring
backfilling shall remain open only for the minimum
period necessary. (12) Excavations requiring
backfilling shall be carried out and reinstated in
compliance with the Specification. (13) Where
materials are designated in the Contract as
hazardous material the Contractor shall carry out
any special requirements for their handling
described on the drawings. Where hazardous
materials are encountered during the progress of the
Works, the Contractor shall make all necessary
arrangements for their safe handling and disposal
after consultation with the appropriate
environmental health authority and other relevant
authorities. (14) Excavation from Borrow Pit shall
mean excavation of acceptable fill and its removal
from Borrow Pit (quarries) located in places other
than the Site. (15) Earth Deposits Act and legal acts
adopted with the purpose of the implementation
thereof shall serve as the grounds for excavation
works in quarries. (16) The Contractor is required
to comply with all the terms and conditions
specified in extraction permit even if being the
holder of the Borrow Pit.

Forming of Cuttings and Cutting Slopes (1)
Cuttings shall be excavated to the lines and levels
indicated on the drawings and plans. (2) Cutting
slopes or toes of cuttings shall only be undercut
when indicated on the drawings for trench or other
excavations. Such excavations shall be restricted in
extent and shall remain open only for the minimum
period necessary, so as to prevent risk to the
Permanent Works. (3) Except where otherwise
described in the Contract, the excavation of cuttings
may be halted at any stage providing at least 300
mm of material as a weather protection is left in
place above the formation. (4) Final faces of
cuttings which are not to receive topsoil shall: 1)
wherever possible be left without scars or damage
from construction plant; 2) have boulders or other
rock fragments that can be removed by hand
without tools; (5) Where indicated on the drawings
or where required by the Engineer, the faces of



2) täita need pinnasega, mis oma omadustelt sarnaneb
tühimiku täitmisel toimida nii, nagu öeldud käesoleva
jao punktis (5) punktis 1).

Vastavuse kontroll

Süvendi kõrgusarvud võivad erineda ette antud
projektkõrgusest ±30mm võrra. Süvendi laius telje ja
serva vahel võib erineda projektsest +10cm või –5cm,
põikkalded võivad erineda projektkalletest kahepoolse
põikkaldega teedel ±0,5% ja ühepoolse põikkaldega
teedel ±0,3% võrra. Külgkraavide põhja kõrgusarvud
võivad erineda projekteeritud kõrgusest ±10cm ja
pikikalded ±0,1% ulatuses. Süvendi ristprofiili
kontrollitakse iga 25m tagant. Liivapinnasest süvendi
tihendustegur peab vastama LISAS 8 toodud nõuetele.
Muudest pinnastest süvendis kontrollitakse tihendamist
kehtivate juhendite kohaselt. Kui projekt ei ole andnud
ette nõudeid pinnase tihendamiseks, tuleb pinnase
tihendamist süvendis kontrollida kolmes ristlõike punktis
iga 100m tagant.

Mõõtmine Kaevetööde makseartiklite mõõtühikuks on
m3.

Tehtud kaevetööde mõõduks on:

(1) Kasvupinnase korral – pinnase eemaldamisel
aluspinnaseni tekkinud kaeviku maht;

(2) Süvendi ja üldkaevetööde korral – pinnase
väljakaevamisel tekkinud kaeviku maht maapinnast kuni
kaevepiirini, mis on kindlaks määratud Projektiga.
Täiendavate kaevetööde puhul on kaevepiir määratud
Inseneri poolt. Kasvupinnase maht, mis on eraldi välja
kaevatud, tuleb süvendi kogu kaevise mahust maha
arvestada;

(3) Ehitise vundamendi korral – pinnase välja
kaevamisel tekkinud kaeviku maht maapinnast kuni
vundamendi plaadi tasanduskihi alla; (4) Uute ja
laiendatud voolusängide korral – maapinnast kuni
Lepingus nõutava piirjoone vaheline kaeviku maht
miinus eraldi eemaldatud kasvupinnase maht.

Vastavalt tehnilistele tingimustele peavad olema eraldi
järgmised makseartiklid:

sobiv pinnas;

sobimatu pinnas; kõva pinnas.

cuttings which are not required to receive topsoil
shall have one or more of the following measures
carried out as appropriate and as agreed by the
Engineer: 1) Isolated patches of soft, fragmented
and insecure material shall each be excavated to a
depth of at least 200 mm unless otherwise required
by the Engineer and replaced as soon as practicable
with inert material or soil treated binding substance
and well compacted. 2) Weep holes shall be fitted
into locations designated by the Engineer to avoid
collection of water in areas of cutting face. 3) Soft
or insecure material, interlayed with rock shall be
excavated to a depth behind the face indicated on
the drawings or as required by the Engineer. The
resulting cavity shall be filled with inert material
and provided with weep holes all as indicated on
the drawings or as required by the Engineer. (6)
Where indicated on the drawings or where required
by the Engineer, the faces of cuttings which are to
receive topsoil shall have one or more of the
following measures carried out as appropriate and
as agreed with the Engineer. If necessary, the
isolated patches of soft, fragmented or insecure
material shall be excavated and the void shall be
either, as required by the Engineer: 1) filled by well
ramming in a material with similar characteristics
as the surrounding intact material and properly
compacted; 2) treated as specified in clause 1),
subsection (5) of this Part.

Compliance Testing

The formation height may deviate from the
specified figure by +30 mm. The formation width
between the principal axis and foot may deviate
from the specified figure by +10 cm or –5 cm while
transverse orientation may deviate from the
designated orientation by +0.5 % on roads with
two-sided transverse orientation and by +0.3% on
roads with one-sided transverse orientation. The
height of side ditches may deviate from the
specified figure by ±10 cm and longitudinal
orientation by ±0.1 cm. The formation cross-section
shall be checked at every 25 m. Compaction factor
of sandy soil must comply with the requirements
stipulated in ANNEX 8. Compaction is controlled
according the respective guidelines in case of
formation of any other soil type. If compaction
requirements are not established with the
Specification, the compaction in formation shall be
controlled at three cross-section location at every
100 m.



Arveldamine Kaevetööde eest tasumine toimub Lepingu
ühikuhindades Töömahuloendis toodud artiklitele.

Measurement The unit of measurement for
excavation items shall be m³.

The measurement of excavation shall be, for:

(1) Topsoil - the volume of the void formed by the
excavation of material to sub-soil level;

(2) Cutting and general excavation - the volume of
the void formed by the excavation of material
below existing ground level down to the limit of the
earthworks excavation, as shown in the contract or,
in the case of additional excavation, as agreed with
the Engineer. The volume of topsoil excavated
separately shall be deducted from this amount;

(3) Structural foundations - the volume of the void
formed by the excavation below ground level down
to the base of the blinding layer sufficient to
accommodate the structural foundation slab; (4)
New and enlarged watercourses - the volume of the
void formed between the surface of the existing
ground and the outline required in the contract, less
the volume of any topsoil removed separately.

Separate items shall be provided as defined in the
Specification for:

acceptable material;

unsuitable material; hard material.

Payment The payment for excavation shall be
made at the unit rates in the contract against the
specific items of work as scheduled in the bill of
quantities.

 3.2.6.3001 
 Kasvupinnase eemaldamine 
h - paksus - [cm]

 m3

cm  A 

 3.2.6.3001 
 Excavation of Topsoil 
cm

 m3

cm  A 

 3.2.6.3002  Ehituseks sobiva täitepinnase kaevandamine  m3  A 
 3.2.6.3002  Excavation of Acceptable material  m3  A 
 3.2.6.3003  Ehituseks sobimatu pinnase kaevandamine  m3  A 
 3.2.6.3003  Excavation of Unsuitable material  m3  A 
 3.2.6.3004  Kõva pinnase kaevandamine  m3  A 
 3.2.6.3004  Excavation of Hard material  m3  A 
 3.2.6.3005  Turba kaevandamine  m3  A 



 3.2.6.3005  Excavation of Peat  m3  A 
 3.2.6.3006  Kaevamine karjäärist  m3  A 
 3.2.6.3006  Excavation from Borrow Pit  m3  A 
 3.2.6.3007  Uute kraavide kaevamine  m3  B 
 3.2.6.3007  Excavation of new ditches  m3  B 

3.3 Kraavide puhastamine 3.3 Cleaning of Ditches
Tööde käsitlusala Oleva kraavi põhi ja nõlvad tuleb
puhastada kaevates kuni 50 cm sügavuselt ning
kujundades kraavi vastavalt Inseneri nõuetele. Kraavi
põhjas ei ole lubatud üle 50 mm sügavusi loike.
Töövõtja eemaldab ja veab ära kogu umbrohu, põõsad,
puud, kännud, juured, prahi ja jäätmed, mis asuvad
kraavides ja nõlvadel. Kraavist eemaldatud pinnas tuleb
asetada kraavi välisservale ning olenevalt olukorrast
tasandada või ära vedada.

Materjali vajadus Ei nõuta.

Ehitamine ja töö Puhastatud kraavi pikikalle peab
olema vähemalt 0,5%, erandjuhul 0,3%. Kraavides,
truupides ja dreentorudes tuleb tagada tõhus vete
ärajuhtimine, takistamaks vee kogunemist teepinnale.

Vastavuse kontroll Külgkraavide põhja kõrgusi ja
pikikaldeid kontrollitakse iga 25m tagant. Külgkraavide
põhja kõrgused võivad erineda projekteeritud kõrgustest
±10cm ja pikikalded ±0,1% võrra.

Mõõtmine Kraavide puhastamise mõõtühikuks on
meeter.

Arveldamine Olevate kraavide puhastamise eest
tasumine toimub lepingu ühikuhindades
Töömahuloendis toodud artiklite alusel.

Scope of Work The bottom and the slopes of
existing ditch shall be cleaned by excavating up to
50 cm and shaping the ditch to the satisfaction of
the Engineer. More than 50 mm deep pools on the
bottom of the ditch are not allowed. The Contractor
shall remove and dispose of all weeds, brush, trees,
refuse and debris that lie on the ditches and slopes.
The soil removed from the ditch shall be placed on
its outside edge and, considering the particular
situation, levelled or disposed to a dump.

Material Requirements Not required.

Construction and Workmanship The longitudinal
gradient of the ditch cleaned shall be at least 0.5 %,
0.3% in exceptional cases. Efficient water drainage
shall be provided, preventing accumulation of
water on the road surface, in ditches, at the culverts
and drain pipes.

Compliance Testing Control measurements of
road ditches (height and longitudinal orientation)
shall be done at every 25 m. The height of road
ditches and longitudinal orientation may deviate
from the specified figures, respectively, by +10 cm
and +0.1%.

Measurement The unit of measurement for the
excavation and cleaning of ditches shall be lin. m

Payment The payment for cleaning of existing
ditches shall be made at the contract unit price
against the specific items of work as scheduled in
the Bill of Quantities.

 3.3.6.3008  Kraavide puhastamine  m  B 
 3.3.6.3008  Cleaning of ditches  m  B 

3.4 Olevate veetustamise rajatiste
puhastamine

3.4 Cleaning existing draining
structures

Tööde käsitlusala See töö käsitleb olevate torutruupide,
dreenide, rajatiste sissevooluavade, ristkülikuliste
truupide, restide, kaevude ja teiste elementide

Scope of Works This works shall consist of
cleaning, removing and disposing of all debris and
obstruction from existing culvert pipes, drains, inlet



puhastamist, prahi ja takistuste eemaldamist ning
kõrvaldamist projekti piires. Töö sisaldab vajalikku
varustust ja tööjõudu.

Materjali vajadus Ei nõuta.

Töö Setted ja takistused tuleb olevatest rajatistest
eemaldada ning seejärel pesta neid surveveega.
Inseneripoolne visuaalne kontroll.

Mõõtmine Mõõtühikuks on tükk.

Arveldamine Tasumine toimub lepingu ühikuhindades
Töömahuloendis toodud artiklite alusel.

structures, box culverts, grates and other drainage
features within the limits of the project. The works
consist all equipment and labour.

Material requirements Not required.

Workmanship The soil materials and obstructions
shall be removed from the culvert and finally
washed with the high speed water jet. Visual
inspection by the Engineer.

Measurement The unit of measurement under this
shall be Pcs.

Payment The payment shall be made at the
contract unit price as scheduled in the Bill of
Quantities.

 3.4.5.3009  … puhastamine  m  B 
 3.4.5.3009  Cleaning of …  m  B 
 3.4.5.3010  … puhastamine  tk  B 
 3.4.5.3010  Cleaning of …  pcs  B 

3.5 Mullete ehitamine 3.5 Embankments construction
Töö ulatus Alarühm 3.5 sisaldab eneses mullete
ehitamist, mis vastavad piki- ja ristprofiilidele,
ehitamisel kasutatavaid pinnaseid, ehitustöödel
kasutatavaid masinaid ja vajaminevat tööjõudu.

Nõuded pinnasele Mullete ehitamiseks kasutatav pinnas
peab vastama projektis esitatud nõuetele ja olema pärit
kas ehitusobjektilt (nn kohalik täitepinnas) või karjäärist
(nn juurde veetav täitepinnas).

Ehitamine ja töö

Ettevalmistus Peale vajalikus ulatuses raadamis- ja
juurimistööde tegemist tuleb enne mulde pinnase
paigaldamist mulde alla jääv ala ette valmistada
järgmiselt: 1) Juhul kui mulde alla jääval maa-alal esineb
auke, kraave, nõvasid jne, tuleb need täita sobiva
pinnasega, mis oma tugevuselt ja omadustelt sarnaneb
ümbritseva pinnasega. 2) Olenemata ehitatava mulde
kõrgusest, tuleb mulde aluspinnas tihendada 0,5m
sügavuselt püsi- ja kergkatendite korral tihendustegurini,
mille väärtus on vähemalt 0,98. Siirdekatendi korral
peab tihendustegur olema vähemalt 0,95. 3) Kui projekt
näeb ette, tuleb enne muldepinnase paigaldamist kaevata
mulde kaldpinnalisse aluspinda horisontaalsed astmed.
4) Kui projekt näeb ette, tuleb olevat mullet joonistele

Scope of Work The Works in this section 3.5
consist of furnishing the plant, labour and materials
required for the construction of embankments to the
level and cross sections indicated on the drawings.

Material Requirements Materials for embankment
construction shall be acceptable site arising
material or imported materials from borrow pits.

Construction and Workmanship

Preparation After clearing and grubbing and prior
to placing any new embankment material, the
embankment area within the extreme limits of the
side slopes shall be prepared as follows: 1) Where
the surface contains holes, ditches, gullies etc such
depressions shall be backfilled with acceptable
material having the same characteristics and
strength as the surrounding material. 2) Regardless
of embankment height, the original ground shall be
compacted at 0.5 m below the level of formation;
the value of compaction ratio must be at least 0.98
in case of main- and lightweight coating. In case of
transition coating the value of compaction ratio
must be at least 0.95. 3) Where shown on the
drawings, existing sloping ground that is to form



vastavalt kas ühele või mõlemale poole laiendada..
Laiendamiseks tuleb oleva mulde nõlvadesse
horisontaalsed astmed kaevata. Uus täitepinnas tuleb
paigaldada kihtide kaupa, kusjuures iga kihti tuleb enne
järgmise kihi paigaldamist hoolikalt tihendada, seda
seni, kuni saavutatakse oleva mulde kõrgus. 5) Kui
projekt näeb ette, et mulle tuleb ehitada üle oleva
katendi, tuleb olev katend täielikult purustada ja
kobestada. Seda tehakse selleks, et oleva katendi
materjali ja täitepinnase vahel tekiks seotus. 6) Kui
projekt näeb ette, tuleb mulle ehitada olevale
betoonkatendile. Olev katend tuleb purustada ja
kõrvaldada objektilt vastavalt projektis toodule või
vastavalt Inseneri juhistele.

Ehitamine Muldkeha koos teepeenarde, juurdepääsu- ja
pealesõiduteedega, taskute ja parkimisaladega tuleb
ehitada vastavuses trassi plaani, pikiprofiili ja
ristprofiilidega. (1) Mullete pinnas peab olema sobiv,
vastama projektis esitatud nõuetele ja pärinema kas
objektilt või karjäärist. Pinnas tuleb paigaldada kihiti
ristlõike kogu laiuses. Pinnas tuleb laiali lükata ühtlaste
kihtidena buldooseri, greideri või mistahes muu
vahendiga. Iga kiht tihenda eraldi. Tihendatavad kihid,
kaasa arvatud alumise kihi all olev kobestatud pinnas, ei
tohi olla paksemad sellest, mida tihendusmasinad
nõuetekohaselt tihendada suudavad. Juhul kui
täitematerjalina kasutatavas pinnases esineb kamakaid
või klompe, tuleb need ketaspurustajaga, äkkega või
mingi muu vahendiga purustada. (2) Pinnase
niiskusesisaldus peab olema lähedane tihendamiseks
vajalikule optimaalsele niiskusele. Tihendamise alguses
võib niiskusesisaldus olla optimaalsest niiskusest
madalam. Kui pinnas on liiga kuiv, tuleb seda niisutada
veega. Selleks segatakse vesi ühtlaselt ja hoolikalt
pinnasesse. Saadud pinnas peab olema ühtlane ja
nõuetekohase niiskusastmega. Kui pinnas on liiga märg,
tuleb seda õhutada seni, kuni pinnas omandab vajaliku
niiskusastme. Kui peaks tekkima olukord, kus
ilmastikutingimustest tulenevalt ei saa mõne pinnaseliigi
niiskust viia nõutud tasemeni, tuleb selliste pinnaste
tihendamisega seonduvad tööd täies mahus katkestada.

(3) Iga laotatud kiht tuleb tapprulli, pneumorulli,
vibrorulli ja/või mõne muu Inseneri poolt heaks kiidetud
tihendusmasinaga hoolikalt tihendada. Tihendamist
alustatakse täidendi äärtest suunaga ehitatava täidendi
telje poole, kusjuures rullimisel peab rullmisjälg ulatuma
vähemalt poole rulli laiuselt üle eelneva rullimisjälje.
Viraazi(de)ga lõikudel tuleb rullimist alustada täidendi
madalamast äärest suunaga täidendi kõrgema ääre poole.
Tihendatavat ala tuleb rullida seni, kuni pinnas on

the foundation for embankment construction shall
be cut into horizontal steps before fill material is
subsequently placed to form the embankment. 4)
Where shown on the drawings, and the old or
existing embankment is to be widened on one or
both sides, the side slopes of the old or existing
embankment shall be cut into horizontal steps. The
new fill material shall be deposited in successive
layers to the level of the old or existing
embankment and compacted as specified before the
height is increased. 5) Where an embankment is to
be placed over existing pavement, the old pavement
shall be scarified and completely broken up so that
all cleavage planes are destroyed and fill material
will be bound properly. 6) Where shown on the
drawings, embankment is to be placed over existing
concrete pavement. The old pavement shall be
scarified and completely broken and removed from
the site as designated by the drawings or the
Engineer.

Construction Embankments shall be constructed to
the lines and grades shown on the drawings
including shoulders, access and approach roads,
lay-bys and parking areas etc. (1) Embankments
shall be constructed of fill material in accordance
specification and originate from the site or borrow
pit. The fill material shall be placed in successive
layers, the full width of the cross-section and in
such lengths as are suited to the deposition, mixing
and compaction methods employed. Each layer
shall be spread to uniform depth by bulldozer,
motor grader or other approved method. Each layer
shall be compacted separately. Prior to compaction
the depth of any layer including underlying
scarified material shall not exceed the thickness of
compactibility depending on the compaction
equipment to be used. Clods or lumps shall be
thoroughly broken up by disking, harrowing or
other approved methods. (2) The material shall be
at the approximate optimum moisture content for
compaction or below when starting compaction.
Should the material be too dry, the required amount
of water shall be applied uniformly and thoroughly
mixed into the soil until a uniform and satisfactory
moisture content is obtained throughout the total
depth of the layer. Should the material be too wet, it
shall be aerated until the moisture content is
satisfactory. Should circumstances arise when, due
to weather conditions the moisture content of
certain soils cannot be reduced to the appropriate
amount, the work shall be completely suspended in



muutunud ühtlaselt tihedaks. Liivpinnasest muldkeha
pinnase tihedus, mida iseloomustab tihendustegur kt
peab vastama LISAS 8 ära toodud nõuetele. Muudest
pinnastest ehitatud muldkeha kihil kontrollitakse
tihendamist kehtivate juhendite kohaselt.

Sildade ja truupide pealesõitude mulded (1) Sildade
või truupide pealesõitude mulle kujutab endast algsest
maapinnast ülespoole jäävat mullet, mis nende
rajatistega (nt silla kaldasammastega, sillasammastega,
truupidega, tugiseintega jne) külgneb. Kui joonistel ei
ole näidatud teisiti või kui Insener teisti ei nõua, tuleb
pealesõitude mulle ehitada sobivast pinnasest või
juurdeveetud pinnasest. (2) Sildade, truupide või
torudreenide olemasolu korral tuleb mullet nende
läheduses ehitada nii, et ehitustööd tehtaks mõlemal pool
silda, truupi või torudreeni üheaegselt. Mulle tuleb
ehitada kihtide kaupa, kusjuures iga kiht tuleb tihendada.
Ülalnimetatud ehitiste taha tuleb ehitadaliiv- või
dreenpinnasest mulded filtratsioonmooduliga vähemalt
2m/ööpäevas. Rajatistega vahetult külgnev täitepinnas
tuleb paigaldada ja tihendada erinõudeid jälgides,
kasutades sildade korral vibro- või tampseadmeid,
truupide juures tihendada täidendit rullide
pikiläbikutega. (3) Kui Insener seda nõuab, peab
Töövõtja katkestama töö sildade ja truupide pealesõitude
mullete ja/või süvendite ehitamisel seniks, kuni on
tagatud rajatiste (konstruktsioonide) vastavus
tugevusnormidele või kuni mulde ehitamine ei sega
enam nende rajatiste (konstruktsioonide) ehitamist. (4)
Kaldasammaste ja tugiseinte esikülje poole jääv mulde
osa tuleb joonistel näidatud kujul ja joonistel ära toodud
kõrguseni valmis ehitada enne seda, kui alustatakse
tagaküljepoolse muldeosa ehitamist.
Raamkonstruktsioonide olemasolu korral tuleb kummagi
kaldasamba taga oleva muldeosa ehitamist alustada
ühekorraga, vältimaks horisontaalkoormuste tasakaalu
rikkumist konstruktsioonile tervikuna.

Geotekstiilid

(1) Üldist Geotekstiilid, mida kasutatakse Püsiehitistes
Lepinguga etteantud kohtades, toodetakse sünteetilisest
või muudest kiudainetest. Geotekstiilide kasutamine on
ettenähtud selleks, et need täidaksid ühte või mitut
järgnevalt nimetatud funktsioonidest: filtreerimine,
eraldamine ja sarrustamine. Eraldamisfunktsioonis
kasutatakse geotekstiile alati ühenduses filtreerimis- ja
sarrustamistöödega, mistõttu ei saa eraldamist kunagi
eraldivõetuna käsitleda.

(2) Paigaldamine

so far as it concerns the compaction of materials of
this nature.

(3) Each loose layer shall be thoroughly compacted
by means of sheepfoot rollers, pneumatic rollers
and vibrating rollers and/or other types of
compaction equipment as approved by the
Engineer. Compaction shall begin at the edge of the
fill and progress towards the centre overlapping on
successive passes by at least one half width of the
roller. On superelevated sections, rolling shall
begin from the low side and progress towards the
high side. The entire area being completed shall be
subject to a sufficient number of passes as
necessary to produce a uniform compaction. The
entire area being compacted must be rolled until
uniform density is achieved. The compaction of
sand embankment, characterised by compaction
ratio kt, must comply with the requirements set out
in ANNEX 8. In embankment layers, built of other
materials, the compaction values shall be checked
against the guidelines applied.

Embankments at Approaches to Bridges and
Culverts (1) Embankments at approaches to
bridges and culverts shall represent an embankment
elevated above the original surface, adjacent to
bridge abutments, columns, culverts, retaining
walls, etc. If not specified otherwise by drawings or
not ordered by the Engineer, embankments at
approaches to bridges and culverts shall be built of
suitable material or imported material. (2) In
carrying embankment up to or over bridges,
culverts or pipe drains, care shall be taken by the
Contractor to have the embankment brought up
equally on both sides an over the top of any such
structures. Earth embankments shall be formed and
compacted in layers as specified. Each layer shall
be compacted. Embankments of sandy or drained
material with a filtration module, having the
capacity of at least 2m/per day, shall be placed
behind the abovementioned structures. The filling
immediately adjacent to structures shall be
deposited and compacted in accordance with the
special requirements of the relevant clause, using
sheepfoot rollers, pneumatic rollers or vibrating
rollers; backfill shall be compacted by means of
longitudinal rollers at culverts. (3) If required by
the Engineer, the Contractor shall suspend all
works related to the construction of embankments
and/or pits for approaches to bridges and culverts
until the structures (constructions) meet the strength



Geotekstiil tuleb paigaldada vastavalt tootja või tarnija
soovitustele ja juhistele. Geotekstiilid peavad olema
kaitstud mehaaniliste või keemiliste kahjustuste eest.
Neid geotekstiile, mida võib kahjustada valgus, ei tohi
ettevalmistustööde ja Püsiehitise paigaldamise vahelisel
ajal jätta katmata. Materjalikihti, millele geotekstiil
asetatakse, ei tohi olla välja-ulatuvaid või teravaid osi,
mis võiksid geotekstiili selle paigaldamise ajal või
ekspluatatsiooniperioodil kahjustada.
Paigaldamismeetod peab tagama geotekstiili pideva
kontakti pinnaga, millele see laotatakse, ka ei tohi
geotekstiil olla venitatud või sillatud üle aukude või
kühmude. Geotekstiil tuleb üldjuhul paigaldada väheste
kortsudega. Otse, ilma vahekihita paigaldatud
geotekstiili peal ei ole lubatud ehitusmasinatega töötada.
Pärast laialilaotamist tuleb geotekstiil kohe pinnasega
katta. Geotekstiilkanga otstes ja servades peab ülekate
olema vähemalt 500 mm.

(3) Materjalid

Geotekstiil peab olema termiliselt ühendatud, olema
põimimata või põimitud, bioloogiliselt mittelagunevast
sünteetilisest kiudainest ning olema piisavalt vastupidav.

Geotekstiili omadused peavad vastama standardile EN
13249:2001. ”Geotekstiilid ja geotekstiilidega seotud
tooted. Teede ja muude liiklusalade (v.a raudteed ja
asfaldisuletised) ehitamisel kasutamiseks vajalikud
karakteristikud”. Geotekstiil peab vastama LISAS 10
toodud nõuetele ja vähemalt 2. spetsifikatsiooniprofiilile.

Geovõrgud Tehniliste töökirjelduste antud osas
käsitletakse kõiki geovõrkude paigaldamiseks vajalikke
tööoperatsioone, kaasa arvatud transport, paigaldamine,
samuti vajaminevaid masinaid, tööjõukulu ja
kasutatavaid geovõrk-materjale.

(1) Üldist

Geovõrgu struktuur peab vastama ühele järgmistest
tüüpidest:

Perforeeritud ja venitatud polüpropüleen või tihe
võrgustruktuur. Tihedast polüetüleenist või
polüpropüleenist võrguks pressitud struktuur.

(2) Paigaldamine

Geovõrk tuleb paigaldada tootja või tarnija soovituste ja
juhiste järgi. Geovõrk tuleb rullida lahti piki või risti
ehitustööde toimumise suunda. Paanide ülekate kõigis

standards or until the construction of embankment
no more interferes with the building of such
structures (constructions). (4) The filling to the
fronts of abutments and retaining walls shall be
completed to the shapes and levels shown on the
drawings before any filling is deposited behind the
abutments. In case of frame structures, filling
behind both abutments shall proceed
simultaneously to avoid unbalancing horizontal
loads on the structure as a whole.

Geotextiles The work shall include the provison of
all plant, labour, equipment and material and all
operations including transporting and laying of
geotextiles.

(1) General

Geotextiles required as part of the Permanent
Works to separate earthworks materials at locations
described in the Contract shall be manufactured
from synthetic. The intended use of geotextiles is to
fulfil one or more of the following functions:
filtration, separation and enforcement. Separation is
always used in conjunction with filtration or
reinforcement, accordingly separation will never be
specified alone.

(2) Laying

Geotextiles shall be laid according to the
instructions provided by the manufacturer or
supplier. Geotextiles shall be protected at all times
against mechanical or chemical damage. Those
susceptible to damage by light shall not be
uncovered between manufacture and incorporation
in the Permanent Works. The layer of material on
which the geotextiles is to be placed shall not have
protrusions or sharp projections which are likely to
damage the geotextile during installation or in
service. The method installation shall ensure that
the geotextile is in continuous contact with the
surface on which it is to be placed and the
geotextile shall not be stretched or bridged over
hollows or humps. Geotextile can generally be
installed with few wrinkles. Operation of
construction plant directly on the installed
geotextile will not be permitted and its covering
with fill material shall take place immediately after
its laying. The geotextile separator shall have 500
mm wide minimum laps between adjacent sheets.



ühenduskohtades (nii piki kui risti asetsevates) peab
olema vähemalt 25cm laiune. Geovõrku tuleb pingutada
käsitsi. Tuleb jälgida, et ülekatete kohtades geovõrgu
osad paigaldamise käigus üksteisest ei eralduks. Juhul
kui geovõrk paigaldatakse killustikaluse alla, tuleb
toimida järgmiselt: killustik tuleb maha valada ning
ühtlase kihina laiali ajada. Kui alusmaterjal kannab
kummirehvidega veokeid (otsa- või keskkallutusega),
võivad need sõita võrgule kiirusega kuni 8 km/h ning
kallutada samal ajal killustikku. Lintsõidukid ei tohi
võrgule sõita enne kui lindi ja võrgu vahel on vähemalt
15 cm paksune killustikukiht. Killustikaluse materjali ei
tohi segada ega töödelda geovõrgu peal. Killustikaluse
materjal peab olema materjalihunnikute paiknemise
piirkonnas või muus kohas Inseneri poolt heakskiidetud
viisil eelnevalt segatud. Pärast eelsegamist võetakse
killustikaluse materjalist enne selle geovõrgule
paigaldamist proovid. Killustikaluse materjali reostumist
ja eraldumist enne selle paigaldamist või paigaldamise
ajal tuleb igati vältida.

(3) Materjalid

Kattealuskihis ja muldkeha sarrustamiseks kasutatav
geovõrk peab olema kaheteljelisest polümeerist
võrgustruktuuriga ja mõeldud aluse või muldkeha
sarrustamiseks. Võrk on suure tihedusega polüetüleenist
või polüpropüleenist pressitud tarind. Geovõrgu
tõmbepinge nii piki kui põiksuunas ei tohi olla väiksem
kui 30kN/m

Palgid Tehniliste töökirjelduste antud osas käsitletakse
kõiki palkide paigaldamiseks vajalikke tööoperatsioone,
kaasa arvatud transport, paigaldamine, samuti
vajaminevaid masinaid, tööjõukulu ja kasutatavaid
materjale.

(1) Üldist Palke kasutatakse mullete ehitamiseks
eritingimustes (nt. soost, rabast läbiminekul), kus alla
jäävat väikese kandevõimega pinnast ei ole võimalik
eemaldada ( kitsendavad tingimused, suur kihi paksus).

(2) Paigaldamine Ettevalmistatud alusele (liivast padi )
rajatakse palkidest alus. Kõigepealt rajatakse pikisuunas
2 palkidest abiteed. Abiteede vahe on ~1/3 aluse laiusest.
Abitee ehitatakse kahest kõrvuti asetsevast palgist.
Pikipalkide peale ehitatakse ristipalkidest kiht. Palkide
samm ~70cm. Palke omavahel kinnitada ei ole vaja.
(Palgid peavad jääma sellisesse kõrgusesse, et nad on
pidevalt vees.)

(3) Materials

The geotextile separator shall be thermally bonded
and non-woven or woven, non-biodegradable
synthetic fibre and sufficiently durable to maintain
its integrity for 120 years.

The characteristics of geotextile shall be in
accordance with EN 13249: 2001 “Geotextiles and
geotextile-related products – Characteristics
required for use in the construction of road and
other trafficked areas (excluding railways and
asphalt inclusion)”. The geotextile shall comply
with the requirements specified in ANNEX 10 and
to specification profile 2, as minimum.

Geogrids The work shall include the provison of
all plant, labour, equipment and material and all
operations including transporting and laying.

(1) General

The geogrid structure must meet one of the types
specified below:

Perforated and stretched polypropylene or thick
grid structure. Grid structure pressed of thick
polyethylene or polypropylene.

(2) Laying

The geogrid shall be laid according to the
instructions provided by the manufacturer or
supplier. The geogrid shall be rolled out along or
cross the alignment in the direction of advancing
construction. A 25 cm minimum overlap is required
at all joints (both transverse and longitudinal). The
geogrid shall be tensioned by hand. Care shall be
taken to ensure that geogrid sections do not
separate at overlaps during construction. If geogrid
shall be laid over aggregate material, the following
procedure shall apply: the aggregate shall be back
dumped and spread in a uniform lift maintaining
the design aggregate thickness at all times. If the
underlying material is capable of supporting rubber
tire trucks (end and belly dumps) they may drive
over the grid at speeds less than 8 km/h, and dump
aggregate as they go. No tracked vehicles shall be
allowed on the grid until there is a minimum of 15
cm of material between the tracks and the grid.
Aggregate base material shall not be mixed or
processed on the geogrid. The aggregate base



(3) Materjalid Kasutatakse III sordi okaspuupalki.
Palkide läbimõõt 15 või 20 cm sõltub nende peale
rajatava tee otstarbest.

Vastavuse kontroll Muldkeha kõrgusarvud võivad
erineda etteantud projektkõrgusest ±30mm võrra.
Muldkeha laius telje ja serv vahel võib erineda
projektsest +10cm või –5cm, põikkalded võivad erineda
projektkalletest kahepoolse põikkaldega teedel ±0,5% ja
ühepoolse põikkaldega teedel ±0,3%. Külgkraavide
põhja kõrgusarvud võivad erineda projekteeritud
kõrgusest ±10cm ja pikikalded ±0,1% ulatuses.
Muldkeha ristprofiili kontrollitakse iga 25m tagant.
Liivapinnasest muldkeha tihendustegur peab vastama
LISAS 8 toodud nõuetele. Muudest pinnastest ehitatud
muldekeha kihil kontrollitakse tihendamist kehtivate
juhendite kohaselt. Kui projekt ei anna ette nõudeid
pinnase tihendamiseks, tuleb mulde pinnase tihendamist
kontrollida mulde kolmes ristlõike punktis. Kui
muldkeha on kuni 3m kõrge, teha seda iga 100m tagant.
Kui muldkeha on kõrgusega üle 3m, teha seda iga 50m
tagant. Ehitatava muldkeha terakoostist kontrollitakse
vastavalt projektis kehtestatud nõuetele, kuid mitte
harvem kui üks kord iga 3000m3 muldesse paigutatud
pinnase kohta. Geotekstiilide ja geovõrkude korral
viiakse läbi Inseneripoolne visuaalne kontroll. Palkide
mõõtühikuks on m³.

Mõõtmine Täitepinnase mahu mõõtühikuks mulletes ja
muudes täitekohtades on m3. Täitepinnase mahu
mõõtmine mulletes ja muudes täitekohtades on järgmine:

Mulde korral – vastavalt trassi plaanile, pikiprofiilile ja
ristprofiilidele kohalikust või juurdeveetud pinnasest
lõplikul kujul valmis ehitatud mulde maht mõõdetuna
maapinnast.

Vundamendi korral – vundamendi kaeviku täitmiseks
kulunud täitepinnase maht , mis saadakse nii, et
vundamendi kaeviku mahust arvetatakse maha
tasanduskihi maht ja vundamendi ehitamiseks kulunud
betooni maht.

Eritäidendite puhul – lepingus toodud mõõtudega vastav
kaeviku maht, mis kuulub täitmisele eritäitega.

Eraldi artiklid järgmistele täitepinnastele:
1. Sobiv pinnas
2. Sobimatu pinnas
3. Kõva pinnas
Geotekstiili ja geovõrgu mõõtühikuks on m2.
Geotekstiili ja/või geovõrgu paigaldamispindade

material shall be premixed at the stockpile area or
another location in a manner approved by the
Engineer. Aggregate base materials will be sampled
for acceptance after premixing and prior to
placement on the geogrid material. Contamination
and segregation of aggregate base materials prior to
or during placement shall be minimized.

(3) Materials

Geogrid reinforcement material for roadway base
applications shall be a biaxial polymer grid
structure, specifically fabricated for use as a base
reinforcement. The geogrid shall be one of the
following structure types: A structure comprised of
high density polyethylene or polypropylene
extruded to form a grid. Both the transverse and
longitudinal tensile strength of geogrid must be at
least 30 kN/m.

Beams In this part of Specifications all operations
required for installation of beams, including
transport, installation, plant, labour and materials
are described.

(1) General Beams are used for building
embankments in special conditions (e.g. in order to
pass swamps and moors) where the subsoil with a
low bearing capacity cannot be removed (restricting
conditions, big layer thickness).

(2) Laying On a prepared base (sand cushion) a
beam base shall be constructed. First, 2 auxiliary
roads are constructed in longitudinal direction. The
distance between auxiliary roads shall be ~1/3 of
the width of the base. The auxiliary road is
constructed of two parallel beams. On longitudinal
beams a layer of transverse beams is constructed.
The spacing of beams shall be ~70cm. Beams shall
not be attached to each other. (Beams should
remain at a height where they are permanently in
water.)

(3) Materials 3rd grade hardwood logs shall be used.
Diameter of beams shall be 15 or 20cm depending
on the purpose of the road constructed on them.

Compliance Testing The embankment height may
deviate from the specified figure by +30 mm. The
embankment width between the principal axis and
foot may deviate from the specified figure by +10
cm or –5 cm while transverse orientation may



mõõtmine toimub lepingus ettenähtud geotekstiiliga
ja/või geovõrguga kaetud pindala järgi. Eraldi artiklid
moodustavad geotekstiilid filtreerimis- või
eralduskihtides.

Arveldamine Mullete ja muude täitealade ning
geotekstiilide või geovõrkude artiklite eest tasumine
toimub lepingus toodud ühikuhindades vastavalt
Töömahuloendis toodud tööartiklile.

deviate from the designated orientation by +0.5 %
on roads with two-sided transverse orientation and
by +0.3% on roads with one-sided transverse
orientation. The height of side ditches may deviate
from the specified figure by ±10 cm and
longitudinal orientation by ±0.1 cm. The formation
cross-section shall be checked at every 25 m.
Compaction factor of embankment constructed of
sandy soil must comply with the requirements
stipulated in ANNEX 8. Compaction is controlled
according to the respective guidelines in case of
embankment of any other soil type. If compaction
requirements are not established with the
Specification, the compaction in formation shall be
controlled at three cross-section location at every
100 m. In case of embankment with the maximum
height of 3 m, this must be done at every 100 m. In
case of embankment higher than 3 m, inspection
must be conducted at every 50 m. The granular
consistence of embankment built shall be checked
against specification at least once per every 3000m3

of soil deposited to the embankment. Visual
inspection shall be conducted by the Engineer in
case of geotextiles and geogrids. The measurement
unit of beams shall be m³.

Measurement

The unit of measurement for embankments and
other fill areas of construction items shall be m³.
The measurement of fill in embankments and other
areas of construction shall be, for:

Embankments - the volume of the void filled above
the existing ground surface that may have been
formed and the finished ground levels as defined in
the contract excluding the volume of new pavement
materials, edging and kerbing constuction;

Structural foundations - the volume of the void
filled formed by the excavation for the structural
foundation, less the volume for the blinding and
structural concrete and any hollow space within the
structure constructed within the void;

Special fills - the volume of the void filled by a
special fill as defined by the dimensions given in
the contract.

Separate items shall be given for the following
types of materials:

acceptable material;1. 



unsuitable material;2. 
hard material.3. 

The unit of measurement for goetextiles shall be m². The
measurement of geotextile shall be the surface area
covered by the geotextile as defined in the contract.
Separate items shall be provided for geotextile in either
filtration or separation layers.

Payment The payment under the items for
embankments and other areas of construction and
geotextile shall be made at the unit rates in the
contract against the specific items of work as
scheduled in the Bill of Quantities.

 3.5.6.3011  Kohalik pinnas  m3  C 
 3.5.6.3011  Acceptable Fill  m3  C 
 3.5.6.3012  Juurdeveetav pinnas  m3  C 
 3.5.6.3012  Imported Fill  m3  C 
 3.5.6.3013  Astmete lõikamine  m3

 3.5.6.3013  Cutting steps  m3

 3.5.6.3014  Geotekstiil, eraldav  m2

 3.5.6.3014  Geotextile, separating  m2

 3.5.6.3015  Geotekstiil, filtreeriv  m2

 3.5.6.3015  Geotextile, filtrating  m2

 3.5.6.3016  Geogrid  m2

 3.5.6.3016  Geovõrk  m2

 3.5.6.3017 
 Palgid 
d - diameeter - [mm]

 m3

mm

 3.5.6.3017 
 Beams 
mm

 m3

mm

 3.5.6.3028  Muldkeha ehitus (ei kasutata)  m3

 3.5.6.3028  Embankment construction (not used)  m3

 3.5.6.3029  Müratõkkevalli ehitamine  m3

 3.5.6.3029  Construction of nois bank  m3

3.6 Dreenkiht 3.6 Permeable Sand Drainage
Course

Tööde käsitlusala Tööd tuleb teostada vastavalt
joonistele ja projektdokumentatsioonile.

Materjali vajadus

Dreenkihi peamiseks ülesandeks on ülaltpoolt s.o läbi
teekatte ja läbi aluse imbuva sademetevee eemaldamine
muldkeha nõlvadele, kust see valgub veeviimaritesse või
filtreerub teemaa pinnasesse. Dreenkihi ülesandeks pole
kapillaartõusu katkestamine. Dreenkihi materjalina võib
kasutada liiva (v.a peenliiv), kruusliiva, sõelmeid, kruusa

Scope of Work Works are to be carried out
according to drawings and design documentation.

Material Requirements

The main purpose of drainage course is the removal
of storm waters originating from above, that is,
through the pavement and original soil to the slopes
of embankment where it flows off to watercourses
or is filtrated by the roadside soil. Interruption with
capillary rise is not the purpose of drainage course.



või killustikku, millede kf ≥ 2m/ööp, kui tee asub 2.
paikkkonnas. Kui tee asub 3. paikkonnas , peab
kasutatava materjali kf > 3m/ööp. Kui katendi
külmakindluse või tugevusarvutustest tulenevalt on
liivakihi paksus ≥40cm, siis võib dreenkihi materjlina
kasutada ka peenliiva, mille kf ≥ 2m/ööp. Dreenkihina
võib kasutada looduslikku kruusliiva, kui see sisaldab
kuni 10% peenosiseid, mis läbivad sõela 0,063mm ja
liiva või sõelmeid, mille massist vähemalt 90% läbib
sõela 2mm; märgsõelumisel võib looduslik liiv sisaldada
kuni 10% peenosiseid, mis läbivad sõela 0,063mm.
Dreenkihi terakoostist kontrollitakse vastavalt projektis
esitatud nõuetele, kuid mitte harvem, kui üks kord iga
3000m3 dreenkihi kohta. Filtratsioonimoodulit
kontrollitakse mitte harvem kui üks kord 1000m3

paigaldatud materjali kohta.

Ehitamine ja töö Dreenkihi minimaalseks paksuseks on
20cm. Sõltumata dreenkihi konstruktsioonist, peab
dreenkihi põhja põikkalle olema ≥4%

Dreenkiht tuleb tihendada püsi- ja kergkatendite korral
tihendustegurini, mille väärtus on vähemalt 1,0.
Siirdekatendi korral peab tihendustegur olema vähemalt
0,98

Dreenkihi parameetreid mõõdetakse iga 25m tagant;
hälbed peavad jääma projektis lubatud vahemikku. Kui
projektis ei ole hälbevahemik fikseeritud, tuleb
ehitamisel lähtuda järgmistest lubatud vahemikest:

1) dreenkihi kõrguse lubatud erinevus projektkõrgusest
±30mm

2) kihi laiuse lubatud erinevus tee telje ja serva vahel
+10 kuni –5cm.

3) pilu lubatud suurus piki- ja põiksuunas 3-meetrise lati
all kuni 20mm

4) põikkalde lubatud kaldemuutus:

· Kahepoolse kaldega teedel ±0,5%

· Ühepoolse kaldega teedel ±0,3%

5) tihendatud kihi ristlõike kolme punkti keskmine
paksus mõõdetakse tee teljel ja aluse servast 1m
kaugusel, võib olla projekteeritud paksusest väiksem
kuni 10mm ning kogu teelõigu keskmine paksus võib
olla projekteeritud paksusest väiksem kuni 5mm. Aluse
tihendamist kontrollitakse elastsusmooduli mõõtmisega

Natural sand (with the exception of fine sand),
gravel and sand mixture, siftings, gravel or
aggregated base having the value of kf > 2m/day
(provided that the road is located in location 2. The
value of kf > 3m/day is the road is located in
location 3. If the required thickness of sand layer
must be >40 cm – based on frost resistance or
strength calculations, fine sand with the value of kf
> 2m/day may be used as the material for drainage
course. Natural mixture of sand and gravel may be
used as drainage course, provided that it includes
10% fine granules sifted at 0.063 mm and sand or
siftings filtrating the screen of 2 mm at 90%. In
case of damp sifting the respective indicators may
be up to 10% and screen of 0.063 mm. The granular
consistence of drainage course built shall be
checked against specification at least once per
every 3,000m3 of drainage course layer. The
filtration module must be inspected after every
1,000m3 of material deposited.

Construction and Workmanship The minimum
thickness of drainage course must be 20 cm.
Regardless of drainage course construction, the
transverse orientation of its bottom must be >4%.

In case of main- and lightweight coating the
drainage course must be compacted to at least 1.0.
In case of transverse pavement the compaction
ration must be at least 0.98.

The drainage course parameters shall be measures
at every 25 m; the deviation must remain within the
range specified by the project. If the project does
not provide for the deviation range, the following
permissible ranges should observed for project
purposes:

1) permitted deviation from designated drainage
course thickness +30 mm;

2) permitted deviation from course width between
the road axis and edge from +10 to –5 cm;

3) maximum permissible longitudinal and
transverse aperture between 3-metre rod 20 mm;

4) permissible deviation from the transverse
orientation of slope:



tihendatud aluse pinnal Inspektor või Loadman
seadmega vähemalt iga 100m tagant ristlõike kolmes
punktis. Tihendatud aluse pinnal peab vastama
elastsusmoodul vastama projektis esitatud nõuetele. Kui
projektis elastsusmooduli määramise nõue puudub, siis
peab see olema vähemalt 170MPa

Vastavuse kontroll Mõõtmisi mittevastavuste
kindlakstegemiseks tuleb teha mistahes kohtades.
Mittevastavuse korral tuleb rakendada meetmeid
Tehniliste tingimuste vastavuse tagamiseks.

Arveldamine Mõõtmine teostatakse vastavalt mulde
pinnase mõõtmise juhistele ja tasumine vastavuses
Töömahtude loetelus toodud artiklitele.

· roads with two-sided slope +0.5%;

· roads with one-sided slope +0.3%.

5) the average thickness of compacted layer,
measured at three sites is at the road axis and 1 m
from the edge of original soil, may deviate from the
designated thickness by 10 mm while the average
thickness of road section inspected may deviate
from the designated thickness by 5 mm, as
maximum. Compaction of original soil shall be
inspected by using Inspector or Loadman device at
every 100 m in at least three sites on the
cross-section. Elasticity of compacted soil must
comply with project requirements. If not designated
in the project, the respective value must be at least
170 Mpa.

Compliance Testing Measurements shall be made
in any place, to identify any non-conformity. In
cases of non-conformity, measures shall be taken to
meet the requirements of the specification.

Payment Measurement and payment will be in
accordance with the directions given for the
measurement and payment of fill in embankments.

 3.6.5.3018 
 Dreenkiht 
h - paksus - [cm]

 m2

cm  D 

 3.6.5.3018 
 Drainage course 
cm

 m2

cm  D 

3.7 Planeerimistööd. Erosiooni
tõkestamine

3.7 Grading works. Erosion
Control

Tööde käsitlusala Käesoleva alarühma Töö sisaldab
planeerimiseks, kasvupinnase paigaldamiseks muru
külvamiseks, mätaste paigaldamiseks,
erosioonitõkkemattide ja geokärgede paigaldamiseks
vajalikke seadmeid, tööjõudu ning materjale vastavalt
lepingus toodule.

Materjali vajadus Juurdeveetud kasvupinnast võib
kasutada ainult siis, kui objektil tekib sobiva materjali
puudus või kui Insener näeb nii ette. Muruseemnesegu,
mättad ja erosioonitõkkematid ning geokärjed peavad
vastama Inseneri poolt nõutule ning sobima kohta, kus
neid kasutatakse.

Scope of Work The work in this section consists of
furnishing the plant, labour and materials for the
planning, topsoiling and seeding and/or laying of
turfs, erosion control mats and geocells to the areas
specified on the drawings.

Material Requirements Imported topsoil shall
only be used when required due to a deficit of
acceptable material on site or when permitted by
the Engineer. Grass seed mix and turfs shall be to
the approval of the Engineer and be suitable for the
location in which it is used.

Construction and Workmanship During grading
and compacting operations the Contractor shall



Ehitamine ja töö Töövõtja peab profileerima ja
tihendama vana olemasolevate mullete, süvendite ning
eraldusribade (vaheribade) pealispinna nii, et kaoksid
sellised kohad, kuhu võiks vesi koguneda ja seisma
jääda. Ka vanad olemasolevate mullete ja süvendite
nõlvad tulevad profileerida ja tihendada. Muru
külvamiseks ja/või mätaste paigaldamiseks tuleb selleks
ettenähtud alad katta kasvupinnasega, millest on
eemaldatud kivid ja mistahes praht, mille mõõdud on
suuremad kui kaks kolmandikku kasvukihi ettenähtud
paksusest. Kasvupinnas tuleb kergelt tihendada joonistel
näidatud paksuseni. Vahetult enne muru seemne
külvamist tuleb kasvukiht äestada 50 mm sügavuselt
kettäkke või muu Inseneri poolt heakskiidetud seadmega
peeneteraliseks mullakihiks. Väetis tuleb kasvupinnasele
jaotada ühtlaselt kulunormiga 34 g/m2 ja rehitseda
pinnasesse. Inseneri poolt heaks kiidetud valik
muruseemet tuleb külvata ühtlaselt kulunormiga mitte
vähem kui 27 g/m2. Seeme tuleb kergelt mulda rehitseda.
Erosioonitõkkematid

Kui selleks on vajadus, paigaldatakse vahetult peale
muruseemne külvi erosioonitõkkematid.
Erosioonitõkkematid valmistatakse
keskkonnasõbralikust biolagunevast materjalist nagu
näiteks kookose kiud, õled, džuud ja mis on kinnitatud
polüpropüleenist või džuudist võrku. Tugeva vihmasaju
ajal vähendab matt pinnase väljauhtumist tunduvalt.
Matt hoiab ära pinnase nihkumise järskudel nõlvadel ja
toetab taimi nende kasvu algstaadiumis.
Erosioonitõkkematt ankurdatakse üle nõlva ülaserva
kaevatud 15cm sügavusse tranšeesse.
Paralleelpaigaldamisel peab mattide ülekatte ulatus
olema vähemalt 10cm. Mattide otstel peab see olema
vähemalt 30cm. Matt ankurdatakse puit- või
terasvaiadega. Geokärjed

Geokärjed projekteeritakse, kui selleks on vajadus,
kaitsmaks nõlvasid uhtumise eest. Geokärjed on
meekärjekujulised tarindid kärje kõrgusega 75…100mm.
Geokärjed valmistatakse pressitud polüetüleenist ja need
on ilma keevisliideteta. Kuna geokärjed avanevad lõõtsa
põhimõttel, siis võtavad nad transportimisel ja
ladustamisel vähe ruumi. Paigaldamisel avaneb geokärg
järk-järgult. Avatult kujutab geokärg endast
100…300mm läbimõõduga korrapäraselt paiknevate ja
omavahel ühendatud munakujuliste kärjepesadega pinda.
Niipea kui geokärjed on lahti tõmmatud ja kärjepesad
pinnasega täidetud, muutub tarind monoliitseks.
Monoliitsus välistab geokärgede libisemise isegi
järskudel nõlvadel. Kuna geokärje ja pinnase
komposiittarind on hea veeläbilaskvusega, siis imendub

shape and compact the surface of existing
embankments, cuts and central reserves to uniform
cross-sections and eliminates all ruts and low
places that could hold water. Contractor shall shape
and compact of existing embankments and cuts
slopes. Except where otherwise specified, the areas
to be seeded or turfed shall be covered with topsoil
which shall be reduced to a fine tilth free from
stones and other debris with any dimension greater
than two thirds the thickness of the topsoil layer
specified. The topsoil shall be lightly compacted to
the thickness described on the drawings.
Immediately prior to sowing of seed the upper 50
mm thickness of topsoil shall be reduced to a fine
tilth by use of a chain harrow or other plant
approved by the Engineer. Fertilizer shall be evenly
distributed on the topsoil at the rate of 34 g/m² and
raked onto the surface. Grass seed of varieties
approved by the Engineer shall be evenly
distributed at a rate of not less than 27 g/m², the
seed shall be covered by lightly raking into the
surface of the top soil. Erosion control mats

When required, erosion control mat shall be placed
immediately following the seeding Erosion control
mats are manufactured from biodegradable
environmentally friendly materials including coir,
barley straw and jute, bound with polypropylene or
jute mesh. Mat can significantly reduce soil
washout during the heavy rainfalls. Mat holds the
soil in position on steeper slopes and provides the
structural support to the vegetation during the early
stages of plant growth. Anchor the mat at the top of
the slope in a 15cm deep trench. Overlap parallel
rolls 10cm and ends 30cm minimum. Anchor the
mat with wooden or steel stakes. Ensure that the
erosion control mat are well secure and protected
from overland flow and floodwaters. Do not stretch
the mats. Geocells

When required, geocell have been designed to
protect slopes against erosion. Geocells are
honeycomb shaped structures with a cell height
ranging from 75 to 100mm, made by the
continuous extrusion of polyethylene (PE) and
without any welding. The structure opens like an
accordion and therefore can be transported and
stored with minimal space and successively opened
during installation, thus creating a series of
completely interconnected, regular ovoid cells
(diameter ranging from 100 to 300mm). Once
expanded to its maximum extension and filled in



sademetevesi sealt kergesti. Geokärgede paigaldamine
nõlvadele on suhteliselt lihtne. Nõlva pind peab olema
võimalikult tasane. Geokärje paneel tõmmatakse
täielikult lahti ja paigaldatakse kohale voolusuunaliselt.
Iga paneel ankurdatakse üle nõlva ülaserva kaevatud
tranšeesse, mille mõõtmed on määratud projektis.
Betooniga täiedetud ankurdustranšee vähendab
geokärgede kinnituspikkust. Geokärjed kinnitatakse piki
nõlva vaiadega. Vaiade vahekaugus määratakse
projektiga. Vaia läbimõõt peab olema vähemalt 8mm.
Külgedelt kinnitatakse geokärg-paneelid vaiade abil üks
vai iga 2…4 kärje kohta. Pinnasest ja teralisest
materjalist koosnev täide peab ulatuma üle kärgede ca
2cm kõrguselt. Täide peab olema tihendatud nõutava
tiheduseni.

Vastavuse kontroll Katseid teostab Töövõtja Inseneri
järelevalve all, et oleks tagatud vastavus Töökirjelduste
nõuetele.

Mõõtmine Planeerimise, tihendamise, kasvupinnase
paigaldamise, muru külvamise ja mätaste,
erosioonitõkkemattide ning geokärgede paigaldamise
mõõtühikuks on m2, mis arvutatakse tegeliku pindala
alusel, mis on antud joonistel ja Töömahuloendis.

Arveldamine Planeerimise, tihendamise, kasvupinnase
paigaldamise, muru külvamise, mätaste,
erosioonimattide ning geokärgede paigaldamise alla
kuuluvate artiklite eest tasumine toimub lepingu
ühikuhindades Töömahuloendis toodud makseartiklite
alusel.

with soil the structure becomes inextensible and
monolithic, preventing cells movement even on
steep slopes. The geocells/soil composite structure
attains good permeability, facilitates the absorption
of water during precipitation. The installation
geocells on slopes is relatively simple. The surface
should be as smooth as possible. Geocell panels
shall be expanded to the full open dimension,
parallel to the flow direction. Each panel shall be
first anchored at the top of the slope in a trench
whose dimensions are determined. Trench filled in
concrete is meant to cut down the anchoring length
of cells. Geocells are staked along the slopes. This
distance of stakes is designated in the project
design. The minimum stake diameter must be 8
mm. Geocell panels are anchored at sides by using
2 to 4 stakes per every cell. Backfill of soil and
granular substance must exceed the cell layer by
approximately 2 cm. Backfill

Compliance Testing Tests will be made by the
Contractor and monitored by the Engineer to ensure
compliance with the requirements of the
specification.

Measurement The units of measurement for
planning, compacting, topsoiling and seeding or
turfing, fitting of erosion control mats and geocells
shall be m² calculated from the actual area of the
surface to be topsoiled and seeded or turfed for the
specific thickness of topsoil shown on the drawings
and given in the Bill of Quantities.

Payment The payment under the planning,
compacting, topsoiling, seeding, turfing, erosion
control mat and geocell laying items shall be made
at the unit rates in the contract (item prices) against
the specific items of work as scheduled in the Bill
of Quantities.

 3.7.6.3019 
 Kasvupinnase paigaldamine ja muru külvamine 
h - paksus - [cm]

 m2

cm

 3.7.6.3019 
 Topsoiling and grass seeding 
cm

 m2

cm

 3.7.6.3020  Muru külvamine  m2

 3.7.6.3020  Seeding  m2

 3.7.6.3021 
 Kasvupinnase paigaldamine 
h - paksus - [cm]

 m2

cm



 3.7.6.3021 
 Topsoiling 
cm

 m2

cm

 3.7.6.3022  Oleva mulde (süvendi) nõlvade planeerimine ja
tihendamine  m2

 3.7.6.3022  Grading and compacting of existing embankment
(cut) slopes  m2

 3.7.6.3023  Oleva maantee vaheriba (eraldusriba) planeerimine
ja tihendamine  m2

 3.7.6.3023  Grading and compacting of existingcentral reserve  m2

 3.7.6.3024  Oleva mulde (süvendi) pealispinna planeerimine ja
tihendamine  m2

 3.7.6.3024  Grading and compacting the surface of existing
embankment (cut)  m2

 3.7.6.3025  Erosioonitõkkematt  m2

 3.7.6.3025  Erosion control mat  m2

 3.7.6.3026  Geokärg  m2

 3.7.6.3026  Geocell  m2

4 Katend 4 Pavement

4.1 Aluse materjalid 4.1 Base Materials
Tööde ulatus Töö sisaldab kõiki vajalikke
tootmisseadmeid, tööjõudu, varustust ja materjale ning
kõigi tööde teostamist, kaasa arvatud segamine, vedu,
laotamine, tihendamine ja katsetamine, nagu Lepingus
kirjeldatud. Vajadusel tuleb pindamiskihi alla paigaldada
freesitud materjali kiht. Freesitud materjalikihi vajaduse,
ulatuse ja transpordiulatuse peab kinnitama Insener.
Freesitud materjali kiht paigaldatakse ja tihendatakse
vajalikus ulatuses, laiuses ja paksuses, mis tagab
olemasoleva rist- ja pikiprofiili säilimise. Piki- ja
põiktasasuse kontrollimisel 3-meetrise latiga on pilu
suurim lubatud väärtus 15 mm nii piki- kui põiksuunas.
Tööd tuleb teostada vastavalt joonistele.

Materjalinõuded Aluskonstruktsioonis tuleb kasutada
vastavalt joonistele lubjakivi- või tardkivikillustike või
purustatud kruusa segu, kruusliiva, liiva, freestud
materjali või bituumenmakadami. Mustkillustiku
koostised on antud LISAS nr 12. Kivimaterjalisegude
terakoostised on antud LISAS nr 11 vastavalt Maanteede
projekteerimisnormidele, tabel 4.14 (Riigi Teataja Lisa,
Nr 23, 18.veebruar 2000). Töövõtja peab materjalide
kasutamiseks aluses saama Inseneri
heakskiidu.Geotekstiil ja geovõrk peavad vastama
projektis toodud nõuetele. Materjalid tuleb enne Töödes
kasutamist katsetada, Tööde ajal tuleb iga uue partii
vastavust kontrollida katsetega. Kohustuslikud katsed,
katsemeetodid ja kvaliteedinõuded kivimaterjalidele on
toodud järgmises tabelis.

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. In case of need
under surface dressing shall be constructed the
milled material layer. The necessity, range and haul
of the milled material layer must be approved by
Engineer. Milled material course will be laid and
compacted in the required area, width and
thickness, which preserves the existing
cross-sectional and longitudinal profile. By
controlling the longitudinal and transverse evenness
with the 3 m rod the biggest permitted value of the
gap is 15 mm in longitudinal and transverse
direction. Works are to be carried out according to
drawings.

Material Requirements Crushed limestone or
crushed igneous rocks, crushed gravel mix,
gravelsand, sand, milled material, or bitumen
macadam shall be used for the base construction as
shown in the drawings. The precoated chippings are
described in Annex No. 12. The gradation
requirements of aggregate mixes are described in
Annnex No.11 according to Highway Design
Norms table, 4.14 (Riigi Teataja Lisa, Nr 23, 18
veebruar 2000). The contractor shall get the
Engineers approval for the materials used as a
base.Geotextile and geogrid are to comply with the



Omadus Ühik Killustiku klass
I II III IV Katsemeetod

Purunemiskindlus
Los Angelesi katsel* % ≤20** ≤25 ≤30 ≤35 EVS-EN

1097-2
Kulumiskindlus
Nordic katsel % ≤10 ≤14 PN*** PN*** EVS-EN

1097-9
Külmakindlus
- vahetul
külmutamisel
-
magneesiumsulfaadi
katsel

%
%

≤2
≤25

≤2
≤25

≤4
PN***

≤4
PN***

EVS-EN
1367-1
EVS-EN
1367-2

Terakuju
plaatsusteguri järgi % ≤10 ≤20 ≤25 ≤35 EVS-EN

933-3
Peenosiste
sisaldus**** % ≤1 ≤1 ≤2 ≤3 EVS-EN

933-1
≤2 ≤3 ≤4

Huumusesisaldus - heledam etalonist
EVS-EN
1744-1
p.15.1

Märkused:
* Tabelis esitatud purunemiskindluse nõuded kehtivad
põhifraktsiooni 10/14 kohta. Alternatiivsete meetotidega
määratud fraktsioonide 4/8 ja 8/12 purunemiskindlused võivad
olla vastavalt 2% ja 1% võrra suuremad.
** Kokkuleppel Tellijaga võib I klassi purunemiskindluse nõuet
karmistada.
*** PN pole normeeritud.
**** Üleval on näidud tardkivikillustikule, all lubjakivi- ja
kruuskillustikule. Bituumeni viskoossus peab vastama
järgmisele tabelile:

Bituumeni liik Ühik Immutuseks

Aluse
mustkillustikule
(MUK)
kuumalt
soojalt

Sitke
naftabituumen

Penetratsioon
25ºC, 0,1 mm 150…300 80…120

150…250
Pehme
naftabituumen

Penetratsioon
15ºC, 0,1 mm 100…200 -

Vedel
naftabituumen

Kinemaatiline
viskoossus,mm²/s 2000…5000 -

Põlevkivibituumen TingviskoossusC10/60 , s 20…40 20…40

Ehitamine ja töö

Aluse materjalid Immutatud aluse või
kivimaterjalisegust aluse ehitamine tuleb läbi viia
vastavalt Inseneri nõuetele. Kihid tuleb tihendada
optimaalse niiskusesisalduse juures. Immutatud aluse või
kivimaterjalisegust aluse ehitamisel tuleb kasutada
kindla terakoostisega segusid, mis on ettevalmistatud
enne nende kasutamist projektis. Kogu tööks
ettevalmistatud materjal peab olema ühtlase
terakoostisega Töökirjelduste nõuetele vastav materjal.
Ehitatud kihi paksus ei tohi ettenähtust erineda rohkem
kui +20 % või –5 %.

requirements given in project. The materials shall
be tested before use in the Works, and each newly
received batch shall be tested for compliance
during the Works. Tests to be made, methods and
quality requirements to aggregates are to comply
with the following table

Construction and Workmanship

Base materials Construction of the grouted base or
aggregate mix pavement shall be carried out as
agreed by the Engineer. The layers shall be
compacted in optimum moisture content. Specified
mixes, prepared before their use in the project, shall
be used for the grouted base or aggregate
mix-pavement construction. The whole amount of
the material prepared for the work shall be uniform
with an even grading complying with the
specification. The depth of the course constructed
shall not differ from that specified by more than
+20 % or –5 %.

The crossfall shall comply with the design and a
maximum deviation of ±1 % (absolute value) shall
be allowed. The following deviation of the
geometric parameters from the design shall be
allowed: in plan: ±5 cm, in profile: ±2 cm. The
grading of the gravel-pavement course constructed
shall comply with the specification. Degree of
compaction shall be at least 98 % (Modified
Proctor)

Geotextiles

(a) General

Geotextiles required as part of the Permanent
Works to separate pavement layers at locations
described in the Contract shall be manufactured
from synthetic or other fibres and be in the form of
thin permeable membranes.

(b) Laying

Geotextiles shall be protected at all times against
mechanical or chemical damage. Those susceptible
to damage by light shall not be uncovered between
manufacture and incorporation in the Permanent
Works. The layer of material on which the
geotextiles is to be placed shall not have
protrusions or sharp projections which are likely to
damage the geotextile during installation or in



Põikkalle peab vastama projektile, maksimaalne lubatud
kõrvalekalle on ±1 % (absoluutväärtus). Geomeetrilistes
parameetrites on lubatud järgmised kõrvalekalded
projektist: plaanis ±5 cm, profiilis ±2 cm. Kruusast
katendikihi terakoostis peab vastama Töökirjeldustele.
Tihendustegur peab olema vähemalt 98%
(modifitseeritud Proctori katse).

Geotekstiilid

(a) Üldist

Geotekstiilid, mis on püsiehitistes vajalikud projektis
määratud katendikihtide eraldamiseks. Lepingus
kirjeldatud kohtades, toodetakse sünteetilisest või
muudest kiudainetest ning peavad olema õhukesed,
vettläbilaskvad membraanid.

(b) Paigaldamine

Geotekstiilid peavad olema kaitstud mehaaniliste või
keemiliste kahjustuste eest. Neid geotekstiile, mida võib
kahjustada valgus, ei tohi kattest vabastada enne
Püsiehitisele paigaldamisele alustamist. Materjalikihis,
millele geotekstiil asetatakse, ei tohi olla välja-ulatuvaid
või teravaid osi, mis võiksid geotekstiili selle
paigaldamise ajal või katendis olles kahjustada.
Paigaldamismeetod peab tagama geotekstiili pideva
kontakti pinnaga, millele see laotatakse, ka ei tohi
geotekstiili venitada ega viia üle aukude või kühmude.
Geotekstiili kanga otstes ja servades peab ülekate olema
vähemalt 500 mm.

(c) Materjalid

Geotekstiil peab olema termiliselt ühendatud ja
põimimata või põimitud, bioloogiliselt mittelagunevast
sünteetilisest kiudainest ning piisavalt vastupidav,
säilitades oma terviklikkuse 120 aastat.
Geotekstiil peab vastama LISAS 10 TABELIS 1 toodud
nõuetele:

Geovõrgud

(a) Üldist

Geovõrgud, mis on püsiehitistes vajalikud projektis
määratud katendikihtide eraldamiseks. Lepingus
kirjeldatud kohtades, toodetakse sünteetilisest või
muudest kiudainetest ning peavad olema õhukesed,
vettläbilaskvad membraanid.

service. The method installation shall ensure that
the geotextile is in continuous contact with the
surface on which it is to be placed and the
geotextile shall not be stretched or bridged over
hollows or humps. The geotextile separator shall
have 500 mm wide minimum laps between adjacent
sheets.

(c) Materials

The geotextile separator shall be thermally bonded
and non-woven or woven, non-biodegradable
synthetic fibre and sufficiently durable to maintain
its integrity for 120 years.

The geotextile shall be done complying with
requirements in this specifications ANNEX NO 10
TABLE 1

Geodirds

(a) General

Geogrids required as part of the Permanent Works
to separate pavement layers at locations described
in the Contract shall be manufactured from
synthetic or other fibres and be in the form of thin
permeable membranes.

(b) Laying

The geogrid shall be placed in accordance with the
manufacturer’s or supplier’s recommendations and
instructions.

The surface should be dry and free of loose
material. Cracks wider than 3 mm should be treated
with a bituminous sealing after cleaning. The
prepared surface should be sprayed evenly with an
unstable cationic emulsions of 70% bitumen
content at minimum rate of 1 litres/m² or uniformly
spray approximately 1,2 kg/m² bitumen to the
prepared road surface. Apply sealant to the surface
area 50 to 150 mm wider than the width of the
material being installed. Material can generally be
installed with few wrinkles. For sharp curves or
special configurations, cut the material and piece to
fit. Cut and lay flat wrinkles over 300 mm. Prior to
the overlay unessential construction traffic on
material should be eliminated. Quick stops and
sharp turns may damage the material. Asphalt cover
should be 50 mm.



(b) Paigaldamine

Geovõrk tuleb paigaldada vastavalt tootja või tarnija
soovitustele ja juhistele.

Kate peab olema kuiv ja puhas.Praod laiemad kui 3 mm
peavad olema töödeldud bituumenmastiksiga peale
puhastamist. Ettevalmistatud kattele pihustatakse
ühtlaselt ebastabiilset emulsiooni 70% bituumeni
sisaldusega vähemalt 1 l/m² või ühtlaselt pihustada
ligikaudu 1,2 kg/m² bituumenit ettevalmistatud pinnale.
Bituumenit kanda katendile 50-150 mm laiemalt kui
paigaldatud materjali laius. Materjali tuleb paigaldada
väheste voltidega. Järskudes kurvides või erilise kujuga
kohtades tuleb materjal vastavalt lõigata. Enne
paigaldamist tuleb mittevajalik ehitustehnika mujale
suunata. Kiired peatamised ja järsud pöörded võivad
kahjustada materjali.Asfaltbetoonkatte paksus peab
olema vähemalt 5 mm.

(c) Materjalid

Geovõrk asfaltbetooni ülekatte all on polüester või
klaaskiudvõrk ühendatud või mitteühendatud koos
mittekootud materjaliga. Geovõrk peab vastama LISAS
10 TABELIS 2, TABELIS 3 või TABELIS 4 olevatele
tingimustele

Terasvõrgud a) Töö ulatus

Töö sisaldab kõiki töid ja materjalide hankeid, mis on
vajalikud katendi tugevdamiseks (pragude kindluse
tagamiseks).

Töö koosneb järgnevast:

terasvõrkude hankimine ja kohalevedu terasvõrkude
paigaldamine b) Materjalid ja töö

Ristsuunas peab võrgu pikkus vastama võrgule
paigaldatava poorse asfaltbetoonkihi laiusele

Kasutama peab keevitatud võrke.

Võrgu materjal – teras B 500 K või analoog , d= 6 mm

Võrgud paigaldatakse tasaseks freesitud olemasolevale
asfaltkattele.

(c) Materials

Geogrid for asphalt overlap is polyester or glass
fibres combined or not combined with nonwoven.
The geotextile shall be done complying with
requirements in this specifications ANNEX NO 10
TABLE 2 ,TABLE 3 or TABLE 4

Steel meshes a) Scope of works

The work consist all works and procuring steel
meshes in connection with strenghting of
pavement.

The works includes:

procuring and delivery of steel meshes installation
of steel meshes b) Materials and works

The length of steel meshes must answer to width of
porous asphalt concrete layer.

Weld meshes must be used.

Material of meshes must be steel B 500 K or
analogue; dia = 6 mm

Meshes put on the level milled existing pavement

Longitudinal staffs must be on the top layer of
installed meshes

Located side by side meshes not connect.

Asphalt layer must be construct with four axis
wheel asphalt leveler.

Traffic speed on the open mesh must be as possible
small.

When the section of the road is open for traffic the
mesh installed not longer than 50 m and covered at
once with asphalt concrete layer

Compliance Testing Control checks of the depth,
crossfall, width and height shall be conducted in
any place, where non-conformity is observed, but at
least one measurement per kilometre of the road.
Improvements shall be carried out in the case of
any non-conformity. The aggregate mix pavement



Pikisuunalused vardad peavad olema võrgu ülemises
pinnas

Kõrvuti asetsevaid võrke omavahel ei ühendata

Asfaltkatte paigaldamisel tuleb kasutada neljateljelist
ratastel asfaldilaoturit.

Katmata võrgul peab transpotvahendite liikumiskiirus
olema võimalikult väike. Liiklusele avatud teelõigul
paigaldatakse võrk kuni 50 pikkusel osal ja kaetakse
koheslt asfaltbetooniga.

Vastavuse kontroll Sügavuse, põikkalde, laiuse ja
kõrguse kontrollmõõtmisi tuleb teostada igas kohas, kus
vaatlusel täheldatakse mittevastavusi, kuid mitte vähem
kui üks mõõtmine tee iga kilomeetri kohta. Kõik
mittevastavused tuleb kõrvaldada. Kivimaterjalisegust
katendikihi terakoostist tuleb kontrollida iga kord, kui on
aset leidnud mittevastavus. Mittevastavusel tuleb lisada
materjale, mis tagavad terakoostise vastavuse nõuetele.
Tihendamise kontrollimiseks tuleb rulli kontrollkäik teha
kogu lõigu ulatuses. Kui pinnale jäävad rulli jäljed või
rulli ette tekib laine, tuleb täiendavalt tihendada või
materjal eemaldada ja asendada. Terasvõrkude laius
peab vastama asfaltbetoonkihi laiusele. Kõrvuti
asetsevate võrkudel ülekate ei ole lubatud.

Mõõtmine Mõõtühikuks on ruutmeeter iga materjalikihi
paksuse kohta. Geotekstiili ja geovõrgu mõõtühikuks on
m2. Geotekstiili ja geovõrgu mõõtmine toimub lepingus
ettenähtud geotekstiiliga kaetud pindala järgi. Eraldi
artiklid moodustavad geotekstiilid filtreerimis- või
eralduskihtides. Terasvõrkude mõõtühikuks on
ruutmeeter.

Arveldamine Maksmine toimub lepingu ühikuhindades
Töömahuloendis toodud tööartiklite alusel.

course grading shall be tested, if any possibility of
non-conformity is stated. In case of any
non-conformity, additional material shall be
worked in, providing for the grading compliance. A
control drive of the compacting machine shall be
throughout the section. If roller trails are left on the
surface or waves formed in front of the roll,
additional compacting shall be performed or
materials shall be excavated and replaced. Width of
steel meshes must answer to the width of asphalt
concrete layer. Overlay the meshes standing side by
side are not accorded.

Measurement The units of measurement shall be
square metres for each depth of the material. The
unit of measurement for geotextiles and geogrids
shall be m². The measurement of geotextile and
geogrid shall be the surface area covered by the
geotextile as defined in the contract. Separate items
shall be provided for geotextile in either filtration
or separation layers. The unit of measurement steel
meshes are square meter.

Payment The payment shall be made at contract
unit rates in the contract against the specific items
of work as scheduled in the Bill of Quantities.

 4.1.6.4001 

 Killustikalus 
h - paksus - [cm]
fr - fraktsioon - [mm]
fr - kiilutud fr - [mm]
materjal
kiht - [ülemine/alumine]

 m2

cm
mm
mm

materjal
ülemine/alumine

 E 

 4.1.6.4001  Crushed base course  
cm
mm
mm
material
upper/bottom

 m2

cm
mm
mm

material
upper/bottom

 E 



 4.1.6.4002 

 Paekivi killustikust tasanduskiht 
h - paksus - [cm]
fr - fraktsioon - [mm]

 m2

cm
mm  E 

 4.1.6.4002 

 Crushed limestone levelling course 
cm
mm

 m2

cm
mm  E 

 4.1.6.4003 

 Killustikalus s.h kergimmutus h = 4 cm sideaineks
(BE65R või B160/220) 
fr - fraktsioon - [mm]
fr - kiilutud fr - [mm]
materjal
kiht - [ülemine/alumine]

 m2

mm
mm

materjal
ülemine/alumine

 E 

 4.1.6.4003 

 Crushed base course, incl. light grouting h = 4 cm
with binder (BE65R or B160/220) 
mm
mm
material
upper/bottom

 m2

mm
mm

material
upper/bottom

 E 

 4.1.6.4004 
 Paekivikillustik tehnoloogiline kiht 
h - paksus - [cm]

 m2

cm  E 

 4.1.6.4004 
 Technological course of crushed limestone 
cm

 m2

cm  E 

 4.1.6.4005 
 Bituumenmakadamist alus (teel segatud) MUK x/y 
h - paksus - [cm]

 m2

cm  E 

 4.1.6.4005 

 Bitumen macadam base course (mixtured on the
road) MUK x/y 
cm

 m2

cm  E 

 4.1.6.4006 

 Bituumenmakadamist alus (seguris valmistatud)
MUK x/y 
h - paksus - [cm]

 m2

cm  E 

 4.1.6.4006 

 Bitumen macadam base course (made in the mixer)
MUK x/y 
cm

 m2

cm  E 

 4.1.6.4007 
 Purustatud kruusast aluskiht 
h - paksus - [cm]

 m2

cm  E 

 4.1.6.4007 
 Crushed gravel base course 
cm

 m2

cm  E 

 4.1.6.4008 
 Kruusliivast aluskiht 
h - paksus - [cm]

 m2

cm  E 

 4.1.6.4008 
 Gravel-sand base course 
cm

 m2

cm  E 

 4.1.6.4009 
 Kruusliivast tasanduskiht 
h - paksus - [cm]

 m2

cm  E 



 4.1.6.4009 
 Gravel-sand levelling course 
cm

 m2

cm  E 

 4.1.6.4010 
 Liivast aluskiht 
h - paksus - [cm]

 m2

cm  E 

 4.1.6.4010 
 Sand base course 
cm

 m2

cm  E 

 4.1.6.4011 

 Freesitud materjali laotamine ja tihendamine
kõrvalmaanteel 
h - paksus - [cm]
veokaugus - [km]

 m2

cm
km  E 

 4.1.6.4011 

 Laying and compacting of milled material on the
secondary road 
cm
km

 m2

cm
km  E 

 4.1.6.4012 

 Freesitud materjali ja paekivikillustiku segust
(50%+50%) aluskiht (segu PS 32) 
h - paksus - [cm]

 m2

cm  E 

 4.1.6.4012 

 Milled material roadbase course with crushed
limestone roadbase course type 4 (50%+50%) 
cm

 m2

cm  E 

 4.1.6.4013 
 Purustatud kruusast sirbikujulise profiiliga kate 
h - paksus - [cm]

 m2

cm  E 

 4.1.6.4013 
 Sickle-shaped crushed gravel surfaceing 
cm

 m2

cm  E 

 4.1.6.4014  Geotekstiil  m2

 4.1.6.4014  Geotextile  m2

 4.1.6.4015  Geovõrk  m2

 4.1.6.4015  Geogrid  m2

 4.1.6.4016  Terasvõrk  m2

 4.1.6.4016  Installation of steel meshes  m2

4.2 Tsementstabiliseerimine TS 32 4.2 Cold in place recycling with
cement

Tööde ulatus

Töö sisaldab kõiki töid, mis on seotud uue katendikihi
ehitamisega, stabiliseerides peamiselt oleva maantee
ülemiste kihtide materjali. Töö koosneb järgnevast:

Oleva katendi ülemiste kihtide freesimine ja
taaskasutamine;

• 

Taaskasutatava materjali terakoostise muutmine
juurdeveetava materjali lisamisega;

• 

Tsemendi ja vee hankimine, kohaletoomine ja
segusse segamine;

• 

Laotamine ja tihendamine.• 

Scope of Works The work consist all works in
connection with the construction of a new
pavement layer using predominantly material
recycled from the upper layers of an existing road.
The work includes:

Grid down and recovering material in the upper
layers of existing road pavements

• 

Changing the grading of the recovered material
by the addition of imported material

• 

Procuring, furnishing and mixing-in stabilization
agents and water

• 

Placing and compacting to achieve a new
pavement layer

• 



Tööd tuleb teostada vastavalt “Teehoiutööde
tehnoloogianõuded” Majandus- ja kommunikatsiooni
Ministeeriumi 13. mai 2004.a määrus nr 132 ja "Stabiliseeritud
ja katendikihtide ehitamise juhis” Kinnitatud Maanteeameti
peadirektori 12. Augusti 2005 käskkirjaga nr 134.

Kohapealne materjal

Projekteerija poolt projekteeritud katte segu esialgne
koostis on antud projektis, mis on saadaval
Maanteeametis, Tallinn, Pärnu mnt. 463a. Projekt
sisaldab järgmist:

Oleva katendi konstruktsiooni kirjeldus;• 
Eeldatav terakoostis ja muu katendi ülemise kihi
materjalidega seonduv informatsioon;

• 

Antud informatsioon on esialgne. Kogu informatsiooni
õigsust ja samade tingimuste olemasolu ehitamise ajal ei
garanteerita.

Töövõtja analüüsib saadud andmeid tööde tegemise ajal.

Juurdeveetud materjal

Juurdeveetud materjali (looduslik kruusliiv, purustatud
kruus, kruuskillustik, ridakillustik) on vaja:

Freestiud materjali terakoostise muutmiseks;• 
Täiendavalt lisada freesitud materjalile maantee
profiili parandamiseks.

• 

Töövõtja peab terakoostise muutmiseks kasutama selliseid
juurdeveetavaid materjale, mille tulemusel segu terakoostis
jääb TS 32, sõelkõvera välja piiresse. Lisatavad kivimaterjalid
peavad vastama AL ST 1-02 nõuetele. Killustiku ja tsemendi
arvutuslikud lisatavad kogused on toodud projektis, mida
täpsustatakse tööde tegemise ajal. Stabiliseeritud segu koostis
kooskõlastatakse Tellijaga. Insener võib teha ettepaneku,
millist materjali kasutada profiili parandamiseks.

Tsement Tsementstabiliseerimisel kasutatavateks
sideaineteks on hüdrauliline teesideaine HRB-32,5E
(EVS 766:2000) või aeglaselt tarduvad
portlandtsemendid markidega 22,5 või 32,5. Hankimise
hetkest kuni kasutamiseni tuleb tsementi hoida kaetuna
ning niiskuse eest kaitstuna. Kõik kaubasaadetised tuleb
kasutada nende objektile saabumise järjekorras. Üle
kolme kuu seisnud materjali ei tohi ilma Inseneri loata
kasutada.

Vesi Vesi peab olema puhas. Katsetamiseta on lubatud
kasutada joogivett.

The works shall be carried out in accordance with the
Minister of Economic Affairs regulation No. 132 of 13
May 2004 “Technological Requirements to Road
Management Works”, "Stabilised Pavement Layers
Construction Instructions approved by decree No. 134 of
12. August 2005 by Director General of Road
Administration.

In-situ materials

Investigations and preliminary mix design carried
out by the consultant, together with the results of
the tests will be available in ERA, 463a Pärnu Road
for examination:

Description of the existing pavement• 
Anticipated gradation and other relevant
information of the material in upper pavement
structure

• 

This information is preliminary. No guarantee can
be given that all information is necessarily correct
or representative of the in-situ conditions at the
time of construction. The Contractor shall analyze
the information received during conduction of
works.

Imported material

Imported material (sand, gravel etc. and/ or crushed
stone products, graded or non-graded) are necessary
to for the purpose of:

Altering the gradation of the post-recycled
material

• 

Supplementing the recycled material for shape
correction

• 

The Contractor shall bring in such imported materials, for
altering the gradation, that the mix gradation shall be
within BS 32 Gradation envelope. Added crushed stone
materials shall meet the requirements of ALST 1-02. The
estimated amount of aggregate and bitumen to be added
are given in project and shall be specified during the
work. The ingredients of the stabilized mix shall be
approved by the Employer. The Engineer will determine
what materials are used for shape corrections.

Cement The hydraulic binder HRB-32,5 E (EVS
766:2000) or slowly hardening Portland cements of
grade 22,5 or 32,5 shall be used for stabilisation.
From the time of purchase to time of use the
cement shall be kept under cover and protected
from moisture. All consignments shall be used in
the same sequence as they arrived on the site.
Stocks stored in excess of 3 months shall be not
used without Engineer approval.



Teefrees ja teised masinad Teefrees ja teised masinad
peavad võimaldama töödelda materjali vähemalt 300
mm sügavuselt ja 2 m laiuselt. Seadmed peavad olema
sobiva võimsusega ning heas töökorras.

Freesitud materjali segamiseks tsemendiga peab
taastusmasinal olema:

Pumbasüsteem vee sissepritse reguleerimiseks
sõltuvalt liikumiskiirusest;

• 

Freesimissügavuse kontrollseade trossi või vähemalt
6m pikkuse suusa abil;

• 

Võimalus rakendada süsteemi erinevatele
töötlemislaiustele.

• 

Pumbasüsteem peab olema kalibreeritud nii, et mahulise
doseerimise täpsus ei ületaks ± 3 %.

Ehitamine

Ilmastikupiirangud Vihmaga ei tohi töid teostada. Töid
ei tohi ette võtta ka õhutemperatuuril alla 5 °C. Kui
õhutemperatuur langeb tööde ajal alla 5 °C, tuleb
katkestada kõik tööd peale viimistlemise ja tihendamise.

Oleva niiskusesisalduse määramine Stabiliseeritavas
materjalis tuleb määrata tegelik niiskuse sisaldus ja
tihendamiseks vajalik optimaalne niiskus. Tegelik
niiskus määratakse iga 2000…3000m2 tööpinna kohta,
vahetult enne mineraalmaterjali segamist sideainega.
Tuleb jälgida, et proovid kajastaksid tüüpilist olukorda.
Niiskust tuleb kontrollida ilmastiku-tingimuste
muutumisel.

Ajapiirang Ajapiirang kihi segamisest tihendamiseni
tsemendiga segamist on 2…4 tundi.

Tootmisplaan Iga päev enne töö alustamist peab
töövõtja koostama tootmisplaani, kus on täpsustatud
konkreetse päeva tööd.

Tootmisplaanis peab olema:

Taastatavate teelõikude asukoha, pikkuse ja laiuse
üksikasjalik skeem: paralleelsete paanide arv, et
saavutada ettenähtud laius ja teefreesiga töödeldud
paanide ülekatete laiused;

Paanide järjekord;

Arvestuslik aeg tööde teostamiseks;

Kohad, kust seguproovid on võetud ja katsetulemused;

Water Water shall be clean. Only public drinking
water will be accepted without testing.

Plant and equipment for mixing All plant and
machine shall be supplied so that they are able to
recycle material at least 300 mm depth and 2 m
wide. Equipment shall have adequate capacity and
good working order.

In order to mix the milled material with bitumen
the recycling equipment shall include :

Pumping system to regulate water and fluid
stabilising agents spray in relation to the travel
speed

• 

Cut depth control of milling by wire or at least 6
m ski

• 

The application system shall be capable of
adjustment for various widths of treatment

• 

The pumping system shall be calibrated to deliver within
± 3 % tolerance by volume.

Construction

Weather limitations No work shall be undertaken
during misty or wet conditions, nor shall any work
commence if there is a risk that it may not be
completed before such conditions set in. Similarly,
any work shall not be undertaken if the ambient
temperature is below 5 Co. No further work, other
than finishing and compacting , will be permitted if
air temperature drops below 5 Co during operations.

Determination of in-situ moisture content The
material to be recycled shall be tested to determine
the in-situ moisture content. Actual moisture shall
be determined for every 2000…3000m2 work area
directly prior to mixing the mineral aggregate with
binder. Care shall be taken that the samples are
representative. Moisture checks shall be done when
the weather conditions change.

Time limit The time limit for completing the layer
after mixing with cement is 2…4 hours.

Production Plan Prior to the start of work every
day, the Contractor shall prepare production plan
detailing his works for the day.

This plan shall include:

A sketch detailing layout, length and width of the
road sections to be recycled, number of parallel



Mistahes muudatuste asukohad;

Juurdeveetava materjali liik, asukoht ja kogus; Muu
vajalik informatsioon. Töövõtja vastutab igapäevase
tootmisplaani järgimise eest objektil.

Trassi sidumine Enne stabiliseerimistööde alustamist
tuleb olev trass kinnistada. Vaiad tuleb asetada
väljapoole tööpiirkonda konstantsel kaugusel olevast
telgjoonest, mõõdetuna teljega risti; vaiad on vajalikud
telgjoone taastamiseks pärast tööde lõppu. Järjestikuste
vaiade vaheline suurim kaugus võib olla ringikõveral
12,5 m ja sirgel 25 m.

Pinna ettevalmistamine

Enne töö alustamist tuleb olev maantee pind ette
valmistada järgmiselt:

· Puhastada taimestikust, prahist ja muudest
võõrkehadest kogu tee laiuses, kaasa arvatud külgnevad
sõidurajad või tee peenrad, mida ei stabiliseerita;

· Eemaldada seisev vesi;

· Vajadusel tasandada kõrgemad kohad eelfreerimisega;

· Paanide eelnev väljamärkimine Töövõtja peab üles
märkima kõik teemärgised, mis hävivad freesimise
käigus.

Nõuded maantee profiilile ja kõrgusele Kui projektis
pole ette nähtud teisiti, ei koostata stabiliseeritud
maantee kõrgusi täpsustavaid jooniseid. Kui katte
kahjustusi tuleb parandada ning muudetakse
projektjoont, annab Insener töövõtjale juhised vastava
lõigu mõõdistamiseks ja projekteerimiseks. Töövõtja
võib kokkuleppel Inseneriga kasutada katte kõrguste
parandamiseks eelfreesimist ja juurdeveetavat materjali.

Juurdeveetava materjali lisamine Kui juurdeveetavat
materjali kasutatakse maantee projektjoone ja ristprofiili
parandamiseks, tuleb see laotada olevale kattele enne
freesimist. Töövõtja peab esitama Insenerile
heakskiiduks materjali terakoostise, liigi ja koguse.
Juurdeveetava materjali paigaldamisel ja laotamisel võib
vaja minna teehöövleid, laotureid või teisi taolisi
masinaid. Kui juurdeveetud materjali paksus peaks
ületama freesimissügavuse, tuleb freesida kahes kihis.
Kui freesitud materjali terakoostist on vaja parandada
juurdeveetava materjali lisamisega, siis töövõtja peab
esitama Insenerile heakskiiduks materjali terakoostise,

cuts to achieve the stated width and the overlap
widths of cuts.

The sequence of cuts

Estimated time to complete the works

The location where samples of moisture content
were taken and results of tests

Proposed water addition for each cut and the
locations of any change

The amount, location and type of material to be
imported

The amount and type of bitumen applied to each
cut Any other relevant information. The
contractor’s responsible shall at all times keep the
daily production plan on site.

Referencing the horizontal alignment Prior to
commencing with any recycling work, the existing
horizontal alignment shall be referenced using
series of pegs placed on either side of the road .
These pegs shall be positioned outside of the
working area a constant distance from, right angles
to the existing center line, and shall be used to
reinstate the center line after operations are
complete. The distance between successive pegs
shall not exceed 12,5 m in curves and 25 m in on
tangents.

Preparing the surface

Before any work commences, the surface of the
existing road shall be prepared by:

· Cleaning vegetation, garbage and other foreign
material from full road width, including adjacent
lanes or shoulders which are not recycled

· Removing any standing water

· Pre-milling where the high spots are to be
removed

· Accurately mark the proposed longitudinal cut
lines The Contractor shall record locations of all
road markings that will be obliterated by milling.



liigi ja koguse. Juurdeveetud materjal laotatakse ühtlase
kihina oleva tee pinnale või lisatakse freesimisjärgse
segamisprotsessi käigus.

Suure niiskusesisaldusega materjalide käsitlemine
Kui katsed näitavad oleva materjali suurt
niiskusesisaldust võrreldes lubatud niiskusepiirangutega,
peab Töövõtja rakendama meetmeid materjali
kuivatamiseks või kõrvaldamiseks.

Tsemendi kasutamine

Tsemendi kasutusmeetodi valib Töövõtja järgmiste
võimaluste seast:

laotamine puisturiga ühtlase kihina ettevalmistatud
pinnale; eelnevalt veega segatud lobrina.
Tsementstabiliseeritud segu tegelikku tsemendisisaldust
peab kontrollima vahetuse jooksul kasutatud
tsemendikoguse järgi, mis ei või erineda üle 2%
seguprojekti alusel arvutatud tsemendi kogusest.

Niiskusesisalduse kontrollimine Tihendamisaegne
niiskusesisaldus ei tohi ületada 75 % maksimaalsele
kuivtihedusele vastavast optimaalsest niiskusest.

Stabiliseeritud materjali terakoostis Taastusmasina
liikumiskiirus, freestrumli pöörlemiskiirus ja materjali
terasuurus tuleb reguleerida nii, et nende kombinatsioon
annaks materjalile nõutava granulomeetria. Töövõtja
peab rakendama kõik vajalikud meetmed, et
taastusprotsessis saadav granulomeetria vastaks allpool
kirjeldatud näidislõigul saavutatud tulemusele.

Vee lisamine Vee lisamise kontrollsüsteem tuleb
väljareguleerida ja jälgida selle tööd, et tagada
tihendamiseks vajalik niiskus.

Riba sügavuse kontrollimine Riba tegelikku sügavust
tuleb mõõta freestrumli kummagi otsa juures vähemalt
iga 100 m läbimise järel.

Pikivuukide ülekatted

Järjestikuste paanide pikivuukide ülekate peab olema
vähemalt 10 cm. Teefreesi tuleb juhtida eelmise raja
järgi. Kõik kõrvalkalded üle 10 cm tuleb kohe
parandada, tagurdades ja läbides riba uuesti vett ja
bituumenit lisamata. Ülekatte laius tuleb enne iga uut
paani üle kontrollida ning parandada, tagamaks vee ja
tsemendi koguste muutmise proportsionaalselt ülekatte
laiusega.

Surface shape and level requirements Unless
otherwise stated in the Project, design drawings
will not be issued detailing the final level
requirements for the surface of the rehabilitated
road. Where the surface defects are to be corrected
and modifications of grade line will be done, the
Engineer will give instructions to the Contractor to
survey and design this section. The Contractor may
use premilling and imported materials for
correcting the surface levels as agreed with the
Engineer.

Addition of imported material Where the
imported material will be used for grade and shape
correction the material shall be spread on the
existing road surface prior to milling. The
Contractor shall propose and agree with the
Engineer the gradation, type and quantity of
material. The method of placing and spreading the
imported material may need graders, pavers or
other such plant. Should the thickness of imported
materials exceed the milling depth, then the
requirements for shape correction will be modified
the road surface. Where the gradation of milled
material requires addition of imported materials,
the Contractor shall propose and agree with the
Engineer the gradation, type and quantity of
material. Imported materials will be applied either
on the surface of existing road as a layer of uniform
or during mixing process after milling.

Dealing with materials with high moisture
content Where the results show that the in situ
moisture content of the material is high, compared
to the moisture content limitations bellow, the
Contractor shall take measures to dry up the
material or remove the material.

Applying Cement

The method of applying cement shall be
Contractor’s discretion and may be:

as uniform layer on a prepared surface by bulk
spreader as a slurry premixed with water. The
actual cement content of the cement stabilised mix
shall be checked on the basis of cement amount
used during a shift, which shall not deviate from the
cement amount calculated on the basis of mix
design by more than 2%.



Stabiliseeritud kihi pidevus Töövõtja peab tagama, et
järjestikuste lõigete vahel ei oleks stabiliseerimata
materjali jääke ega töötlemata kiile, mis on tekkinud
freestrumli sisenemisel olevasse materjali. Iga lõike
lõppemise täpne koht tuleb tähistada. Märgistus peab
langema kokku segamistrumli keskkohaga punktis, kus
lõpetatakse vee ja tsemendi lisamine. Stabiliseeritud kihi
pidevuse tagamiseks peab järgnev lõik algama vähemalt
3 m enne seda märki.

Muldkeha ebastabiilsus Kui eeluuringute või
stabiliseerimise käigus tehakse kindlaks muldkeha
ebastabiilsus, tuleb seda töödelda vastavalt Inseneri
juhistele.

Kõrguste ja profiili kontroll Töödeldud materjal tuleb
laiali laotada teehöövli või taastusmasina taha kinnitatud
tasandusprussi abil. Laotamisel tuleb vältida materjali
terastikulisi kihistumisi. Kihi profileerimine peab
toimuma enne kihi tihendamist.

Tihendamine Rullimine peab algama nii kiiresti kui
võimalik, sealjuures tuleb järgida alljärgnevaid
tingimusi. Tihendamist hinnatakse tihendatud kihi pinnal
iga 100m tagant ristlõike kolmes punktis, mõõtes
elastsusmoodulit Loadman, Inspector või muu sarnast
tüüpi seadmega. Elastsusmooduli minimaalne väärtus
neis punktides 7 päeva vanusel kihil peab vastama
projektis nõutavale, nõude puudumisel vähemalt
230MPa

Kastmine, viimistlemine ja järelhooldus
Stabiliseeritud kihile ei tohi kanda bituumenkrunti enne
kui niiskusesisaldus on väiksem kui 2 % ja krunditakse
vahetult enne katendi paigaldamist.

Valmis kihil ei tohi olla:

Pinna kihistumist;• 
Fraktsioneerunud kohti;• 
Lainelisust või muid defekte, mis võivad mõjutada kihi
käitumist.

• 

Liiklusele avamine Maantee võib liiklusele avada 2
tundi pärast tihendamise lõpetamist, kui elastsusmoodul
kihi peal on ≥160MPa.

Näidislõik Projekti algul peab Töövõtja kokku koguma
kõik masinad ja seadmed, mida ta kavatseb kohapeal
külm-stabiliseerimiseks kasutada ning tegema
remonditava tee esimesel lõigul proovitöö eesmärgiga:

demonstreerida stabiliseerimiseks kasutatavate
seadmete ja protsesside sobivust Töökirjeldustele

• 

Controlling of the moisture content The moisture
content during compacting shall not exceed 75 % of
saturation moisture calculated at Maximum dry
density.

Grading of the recycled material The forward
speed of the recycling machine, rate of rotation of
the milling drum and the positioning of the
gradation control beam shall be set so that in situ
material breaks down to an acceptable gradation.
The contractor shall take all necessary steps to
ensure that the grading that results from the
recycling process conforms to those to those
established during the demonstration section, as
described below.

Addition of water The control system for addition
of water shall be set and carefully monitored to
ensure compliance with the requirements for
compaction moisture.

Control of cut thickness The actual depth of the
cut shall be physically measured both ends of the
milling drum at least every 100 m along the cut.

Overlapping of longitudinal joints

Longitudinal joints between successive cuts shall
overlap minimum 10 cm. The recycling machine
must be steered following previous lane. Any
deviation in excess of 10 cm shall be corrected
immediately by reversing and reprocessing along
the lane without addition of water and bitumen. The
overlap width shall be confirmed before each new
cut and adjustments made to ensure that the amount
of water and bitumen is changed proportionally by
the width of the overlap.

Continuity of the stabilised layer The Contractor
shall ensure that between successive cuts no gaps of
un-recycled material remain, nor there are not any
untreated wedges created by the entry of the milling
drum to the existing material. The exact location at
which the each cut terminates shall be marked. This
mark shall coincide with the position of the center
of mixing drum at the point at which the supply of
emulsion ceased. To ensure the continuity of
stabilised layer, the next successive cut shall be
started at least 3 m beyond this mark.

Subgrade instability Where subgrade instability is
identified by preliminary investigations or during



vastava kihi ehitamiseks;

määrata kindlaks freesi liikumiskiiruste ja freestrumli
pöörlemiskiiruste varieerimiste mõju stabiliseeritava
materjali terakoostisele;

• 

määrata kindlaks rullimise järjekord ja viisid nõuetele
vastava tiheduse saavutamiseks.

• 

Kui töövõtja teeb muudatusi meetodites, protsessides või
seadmetes või kasutatavates materjalides või kui ta ei suuda
kohapealse materjali muutumise või muude põhjuste tõttu
tagada vastavust Töökirjelduste nõuetele, võib talt enne töö
jätkamist nõuda lisa näidislõikude tegemist.

Lubatud kõrvalekalded

Kihi paksus. Valmis kihi paksus üksikus mõõtmiskohas
võib olla projektväärtusest väiksem kuni 20%, seejuures
90% juhtudest ei tohi üksikmõõtmise tulemus olla
projektsest üle 10mm väiksem. Laius Kihi laius ei tohi
olla väiksem kui etteantud laius. Ristprofiil Lubatud
erinevus projektis määratud põkkaldest kahepoolse
põikkaldega teedel on ±0,5% ja ühepoolse põikkaldega
teedel ±0,3%. Pinna tasasus Tee piki ja põiksuunas
asetatud 3 m latiga mõõdetud ebatasasus ei tohi olla
suurem kui 15 mm aluskihi korral. Katteks
stabiliseeritud kihi tasasus peab vastama tehnilistes
normides mustkattele esitatud nõuetele.

Katsed Tööde alustamisel peab töövõtja võtma proovid
ja katsetama need vastavalt Inseneri juhistele. Insener
määrab puurproovide arvu ja asukoha. Stabiliseeritud
segust peab võtma vähemalt ühe proovi iga 5000m2

stabiliseeritud pinna kohta, kuid mitte vähem kui 1 proov
vahetuses.

Mõõtmine ja arveldamine Artikli 4110
Tsementstabiliseerimine mõõtühikuks on ruutmeeter iga
kihipaksuse kohta. Mahtu mõõdetakse projektlaiuse
korrutamisel tegeliku pikkusega mööda telgjoont. See
artikkel sisaldab kõiki kohapeal tsemendiga
külmstabiliseeritud kihi ehitamiseks vajalikke töid ja
materjale, kaasa arvatud olemasoleva pinna
ettevalmistus, pinnakujundus ja tasandamine freesimise
või juurdeveetud materjalidega, välja arvatud tsement,
mille osas toimub arveldamine artikli 4113 all ja
juurdeveetud kivimaterjalid stabiliseerimisprotsessi
jaoks, mille osas toimub arveldamine artikli 4114 all.

Artikli 4113 Tsement mõõtühikuks on tegelikult
stabiliseerimisprotsessis kasutatud tsemendi tonn.
Mõõtmise aluseks on kaaludokumendid, kus on näidatud
kogumass või kokkulepitud ühikute arv, kui tsement on
tarnitud kottides või muus pakendis.

the recycling process, it shall be treated according
to the Engineers instructions.

Level and shape control Processed material shall
be spread to fill the cut void. Spreading may be
done by grader or screed attached to the rear of the
recycling machine. Care shall be taken while
spreading to prevent segregation. The shaping of
the layer shall be done before compacting the layer.

Compacting Rolling shall commence as soon as
possible and shall follow the sequence described
below. Compaction shall be evaluated every 100m
of the compacted layer in three points of the cross
section by measuring the elasticity module with a
Loadman, Inspector or any other similar device.
The minimum value of the elasticity module in
these points in a 7 days old layer shall meet the
design requirements or if no requirements are
present, it shall be 230MPa

Watering, finishing and curing Bituminous tack
coat shall not be applied to the stabilized layer until
its moisture content is less than 2% and it is primed
before applying the pavement.

The final completed surface shall be free from:

Surface laminations• 
Portions exhibiting segregation• 
corrugations or any other defects that may
adversely affect the performance of the layer

• 

Opening to the traffic The road may be opened to
the traffic after 2 hours completing compacting.

Demonstration section At the start of the project
the contractor shall assemble all plants and
equipment he propose to use for cold in place
recycling and shall process the first section of the
road to be rehabilitated in order to:

Demonstrate that the equipment and the
processes that he propose to use for cold in
place recycling are capable of constructing the
layer in accordance with the specifications

• 

Determine the effect on the grading of the
recycled material by varying the speed of the
milling machine and the rate of rotation of milling
drum

• 

Determine the sequence of and manner of
rolling meets the density requirements

• 

Should the contractor make any alterations in the
methods, processes or equipment or materials used or
he is unable to comply with the specifications due to the



Artikli 4114 Juurdeveetud materjal (igasugune Inseneri
poolt heakskiidetud materjal) - stabiliseerimisprotsessi
jaoks toodud lisamaterjal - mõõtühikuks on tegelikult
stabiliseerimisprotsessis kasutatud tonn. Mõõtmise
aluseks on tunnustatud kaalukoja operaatori poolt välja
antud kaaludokumendid.

Arveldamine Tasumine toimub lepingu ühikuhindades
Töömahuloendis toodud makseartikli alusel.

changes in the in situ materials or for any other reasons,
he may be required to undertake further demonstrations
before continuing work.

Construction tolerances

Layer thickness The thickness of completed layer
in a single measurement point may be lower than
the design value by up to 20%, thereby in 90% of
cases the result of a single measurement shall not
fall below the design value by more than 10mm.
Width Width of the layer shall no be less than the
specified width. Cross-section When tested with a 3
m straight edge laid at right angels to the road
center line, the surface shall not deviate from the
bottom of the straight edge by more than 15 mm
Surface Any individual irregularity measured with
a 3 m straight edge laid parallel to the center line
shall not exceed 15 mm. The evenness of a
stabilized surfacing layer shall meet the
requirements to black top set out in technical
norms.

Tests In the beginning of the works the Contractor
shall take samples and test them as directed by the
Engineer. The Engineer will determine the number
and location of cores from the cross section.

Measurement and payment The unit for
measurement of item 4110 Cold in place cement
recycling is square meter for each depth of the
layer. Quantity will be measured multiplying the
design width with the actual length along the centre
line. This item includes all works and materials
necessary for construction of cold in place cement
recycled layer including, preparation for the
existing surface, surface shaping and levelling by
milling or with imported materials, except cement
that will be paid under item 4113 and imported
materials for addition to the cold in place process
that will be paid under item 4114.

The unit for measurement for Item 4113 Cement
shall be the ton of Cement actually used in cold in
place recycling process. The measurements shall be
based on weight bridge tickets where supply is bulk
or agreed counts where the supply is in bags or
other package. The unit for measurement for item
4114 Imported material (any material approved by
the engineer) for addition of to the cold in place
recycling process shall be the ton actually used in
the recycling process. Measurements shall be based
on weight bridge tickets issued by the approved



weight bridge operator.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities
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 4.2.11.4047  Hinnamuutus tsemendi sisaldusest  0,5 kg/m2

 4.2.11.4047  price change due to cement content  0,5 kg/m2

 4.2.11.4048  Hinnamuutus killustiku sisaldusest  1 kg/m2

 4.2.11.4048  price change due to crushed aggregate content  1 kg/m2

4.3 Kompleksstabiliseerimine KS 32 4.3 Cold in place complex
recycling

Tööde ulatus

Töö sisaldab kõiki töid, mis on seotud uue katendikihi
ehitamisega, taaskasutades peamiselt oleva tee ülemiste
kihtide materjali. Töö koosneb järgnevast:

Oleva katendi ülemiste kihtide freesimine ja
taaskasutamine;

• 

Taaskasutatava materjali terakoostise muutmine
juurdeveetava materjali lisamisega;

• 

Tsemendi, bituumenemulsiooni ja vee kohaletoomine
ja segusse segamine;

• 

Laotamine ja tihendamine.• 

Tööd tuleb teostada vastavalt “Teehoiutööde
tehnoloogianõuded” Majandus- ja kommunikatsiooni
Ministeeriumi 13. mai 2004.a määrus nr 132 ja "Stabiliseeritud
ja katendikihtide ehitamise juhis” Kinnitatud Maanteeameti
peadirektori 12. Augusti 2005 käskkirjaga nr 134.

Kohapealne materjal

Projekteerija poolt projekteeritud katte segu esialgne
koostis on antud projektis, mis on saadaval
Maanteeametis, Tallinn, Pärnu mnt. 463a. Projekt

Scope of Works

The work consist all works in connection with the
construction of a new pavement layer using
predominantly material recycled from the upper
layers of an existing road. The work includes:

Grid down and recovering material in the upper
layers of existing road pavements

• 

Changing the grading of the recovered material
by the addition of imported material

• 

Furnishing and mixing-in stabilization agents.• 
Placing and compacting.• 

The works shall be carried out in accordance with the
Minister of Economic Affairs regulation No. 132 of 13
May 2004 “Technological Requirements to Road
Management Works”, "Stabilised Pavement Layers
Construction Instructions approved by decree No. 134 of
12. August 2005 by Director General of Road
Administration.

In-situ material

Investigations and preliminary mix design carried
out by the employer, together with the results of the



sisaldab järgmist:

Oleva katendi konstruktsiooni kirjeldus;• 
Eeldatav terakoostis ja muu katendi ülemise kihi
materjalidega seonduv informatsioon;

• 

Niiskuse sisaldus uuringute ajal.• 

Antud informatsioon on esialgne. Kogu informatsiooni
õigsust ja samade tingimuste olemasolu ehitamise ajal ei
garanteerita.

Töövõtja analüüsib saadud andmeid tööde tegemise ajal.

Juurdeveetud materjal

Juurdeveetud materjali (looduslik kruusliiv, purustatud
kruus, kruuskillustik, ridakillustik) on vaja:

Freestiud materjali terakoostise muutmiseks; Täiendavalt
lisada freesitud materjalile maantee profiili
parandamiseks. Töövõtja peab terakoostise muutmiseks
kasutama selliseid juurdeveetavaid materjale, mille
tulemusel segu terakoostis jääb KS 32 (KS64)
sõelkõvera välja piiresse. Kivimaterjal peavad vastama
AL ST 1-02 nõuetele. Juurdeveetav lisatav materjal peab
olema lubjakivikillustik või kruuskillustik Insener
määrab, millist materjali kasutada profiili
parandamiseks.

Tsement Kompleksstabiliseerimisel kasutatavas
sideaines on hüdrauliline teesideaine HRB-32,5E (EVS
766 : 2000) Hankimise hetkest kuni kasutamiseni tuleb
tsementi hoida kaetuna ning niiskuse eest kaitstuna.
Kõik kaubasaadetised tuleb kasutada nende objektile
saabumise järjekorras. Üle kolme kuu seisnud materjali
ei tohi ilma Inseneri loata kasutada.

Bituumenemulsioon Stabiliseerimiseks kasutatakse
bituumenemulsiooni BE60M.

Bituumenemulsioon tuleb tuua objektile tsisternides. Iga
tsisterniga peab kaasnema “saateleht”, mis sisaldab
järgmist informatsiooni:

Tsisterni tunnusandmed

Emulsiooni tunnusandmed

Kaalumise tõend koos netomassi näiduga

Tarnija nimi

Partii nr ja tootmise kuupäev

tests will be available in ENRA, 463A Pärnu Road
for examination:

Description of the existing pavement• 
Anticipated gradation and other relevant
information of the material in upper pavement
structure

• 

Moisture content at the time of investigation.• 

This information is preliminary. No guarantee can
be given that all information is necessarily correct
or representative of the in-situ conditions at the
time of construction. The Contractor shall analyze
the information received during conduction of
works.

Imported material

Imported material (sand, gravel and/ or crushed
stone products, graded or non - graded) are
necessary to for the purpose of :

Altering the gradation of the post-cycled material
Supplementing the recycled material for shape
correction The Contractor shall bring in such
imported materials, for altering the gradation, that
the mix gradation shall be within KS 32 Gradation
envelope. Materials shall meet the requirements of
the III class materials of AL ST 1-02. The imported
material to be added shall be crushed limestone.
The estimated amounts of aggregate, cement and
bitumen emulsion to be added for KS 32 are: The
Engineer will determine what materials are used for
shape corrections.

Cement HRB-32,5 E cement shall be used for
stabilisation. From the time of purchase to time of
use the cement shall be kept under cover and
protected from moisture. All consignments shall be
used in the same sequence as they arrived on the
site. Stocks stored in excess of 3 months shall be
not used without Engineer approval.

Bitumen emulsion BE60M bitumen emulsion shall
be used for stabilisation.

Bitumen emulsion shall be delivered to the site in
bulk tankers. Each bulk tanker shall be issued a
“Certificate of loading” that contains the following:

Tankers identification

Product identification



Emulsiooni väljastamistemperatuur

Laadimise kuupäev ja kellaaeg

Üksikasjad tootele lisatud keemiliste või muude lisandite
kohta Andmed tsisterni puhtuse, eelmise koorma ja
eelmise koorma jälgede kohta.

Vesi Vesi peab olema puhas. Katsetamiseta on lubatud
kasutada joogivett.

Teefrees ja teised masinad Teefrees ja seadmed peavad
võimaldama töödelda materjali kuni 300 mm sügavuselt
ja 2 m laiuselt. Seadmed peavad olema sobiva
võimsusega ning heas töökorras.

Freesitud materjali segamiseks tsemendiga peab
teefreesiga kaasnema:

Pumbasüsteem vee ja emulsiooni sissepritse
reguleerimiseks sõltuvalt liikumiskiirusest;

Sügavuse kontrollseade trossi või suusa abil; Võimalus
rakendada süsteemi erinevatele töötlemislaiustele.
Pumbasüsteem peab olema kalibreeritud nii, et etteande
kõrvalekalle ei ületaks ± 3 % mahust.

Ehitamine

Ilmastikupiirangud Vihmaga ei tohi töid teostada. Töid
ei tohi ette võtta ka õhutemperatuuril alla 5 °C. Kui
õhutemperatuur langeb tööde ajal alla 5 °C, tuleb
katkestada kõik tööd peale viimistlemise ja tihendamise.

Oleva niiskusesisalduse määramine Stabiliseeritavas
materjalis tuleb määrata tegelik niiskuse sisaldus ja
tihendamiseks vajalik optimaalne niiskus. Tegelik
niiskus määratakse iga 2000…3000m2 tööpinna kohta,
vahetult enne mineraalmaterjali segamist sideainega.
Tuleb jälgida, et proovid kajastaksid tüüpilist olukorda.
Niiskust tuleb kontrollida ilmastiku-tingimuste
muutumisel.

Ajapiirang Pärast bituumensideainega segamist on
ajapiirang kihi segamisest tihendamiseni kuni 5 tundi.

Tootmisplaan Iga päev enne töö alustamist peab
Töövõtja koostama tootmisplaani, kus on täpsustatud
konkreetse päeva tööd.

Tootmisplaanis peab olema:

Weight bridge certificate including net weight

Name of the supplier

Batch No. and date of the manufacture

Temperature at which the product was loaded

Date and time of loading

Details of any chemical or other substance added to
the product Comments of the cleanliness of the
tanker, details of the previous load, any signs of the
previous load.

Water Water shall meet the requirements of the
Instructions for Building stabilized pavements 1
April 1996, ERA.

Plant and equipment for mixing All plant and
equipment shall be supplied so that they are able to
recycle material to the 300 mm depth and 2 m
wide. Equipment shall have adequate capacity and
good working order.

In order to mix the milled material with cement the
recycling equipment shall include:

Pumping system to regulate water spray in relation
to the travel speed

Depth control by wire or ski The application system
shall be capable of adjustment for various widths of
treatment The pumping system shall be calibrated
to deliver within 3 % tolerance

Construction

Weather limitations No work shall be undertaken
in the rain. Similarly, no work shall be undertaken
if the ambient temperature is below 5 Co. No
further work, other than finishing and compacting ,
will be permitted if air temperature drops below 5
Co during the works.

Determination of in situ moisture The material to
be recycled shall be tested to determine the in situ
water content. Samples shall be taken for testing
minimum 500 m intervals cross the road with 2 m
spacing and where there is a known change of
material. Actual moisture shall be determined for
every 2000…3000m2 work area directly prior to



Taastatavate teelõikude asukoha, pikkuse ja laiuse
üksikasjalik skeem: paralleelsete paanide arv, et
saavutada ettenähtud laius ja teefreesiga töödeldud
paanide ülekatete laiused;

Paanide järjekord;

Arvestuslik aeg tööde teostamiseks;

Kohad, kust seguproovid on võetud ja katsetulemused;

Mistahes muudatuste asukohad;

Juurdeveetava materjali liik, asukoht ja kogus;

Kasutatava emulsiooni kogus ja mark; Muu vajalik
informatsioon. Tee põikkalde iga muutumise korral tuleb
planeerida pikivuukide sobivus, vaatamata ülekatete
laiusele. Töövõtja vastutab igapäevase tootmisplaani
järgimise eest objektil.

Trassi sidumine Enne stabiliseerimistööde alustamist
tuleb olev trass kinnistada. Vaiad tuleb asetada
väljapoole tööpiirkonda konstantsel kaugusel olevast
telgjoonest, mõõdetuna teljega risti; vaiad on vajalikud
telgjoone taastamiseks pärast tööde lõppu. Järjestikuste
vaiade vaheline suurim kaugus võib olla ringikõveral
12,5 m ja sirgel 25 m.

Pinna ettevalmistamine

Enne töö alustamist tuleb olemasolev teekate ette
valmistada järgmiselt:

Puhastamine taimestikust, prahist ja muudest
võõrkehadest kogu tee laiuses, kaasa arvatud külgnevad
sõidurajad, mida ei stabiliseerita;

Seisva vee eemaldamine;

Kõrgemate kohtade eelfreesimine;

Soovitavate pikilõigete täpne märkimine. Töövõtja peab
üles märkima kõik teemärgistused, mis hävivad
freesimise käigus.

Nõuded maantee profiilile ja kõrgustele Kui projektis
pole ette nähtud teisti, ei koostata stabiliseeritud maantee
kõrgusi täpsustavaid jooniseid. Kui katte kahjustusi tuleb
parandada ning muudetakse projektjoont, annab Insener
Töövõtjale juhised vastava lõigu mõõdistamiseks ja
projekteerimiseks Töövõtja võib kokkuleppel Inseneriga

mixing the mineral aggregate with binder. Care
shall be taken that the samples are representative.
Moisture checks shall be done when the weather
conditions change.

Time limit The time limit for completing the layer
after mixing with cement and bitumen emulsion is
3 hours.

Production Plan Prior to the start of work every
day, the Contractor shall prepare production plan
detailing his works for the day.

This plan shall include:

A sketch detailing layout, length and width of the
road sections to be recycled. Number of parallel
cuts to achieve the stated width and the overlap
widths of cuts.

The sequence of cuts

Estimated time to complete the works

The location where samples of moisture content
were taken and results of tests

Proposed water addition for each cut and the
locations of any change

The amount, location and type of material to be
imported

Any other relevant information

Longitudinal joints shall be planned to coincide
with each and every change in crossfall across the
road, regardless of the implications of overlap
width. The contractor’s responsible shall at all
times keep the daily production pan on site.

Referencing the horizontal alignment Prior to
commencing with any recycling work, the existing
horizontal alignment shall be referenced using
series of pegs placed on either side of the road.
These pegs shall be positioned outside of the
working area a constant distance from, right angles
to the existing centre line, and shall be used to
reinstate the centre line after operations are
complete. The distance between successive pegs
shall not exceed 20 m in curves and 40 m in on
tangents.



kasutada katte kõrguste parandamiseks eelfreesimist ja
juurdeveetavat materjali.

Juurdeveetava materjali lisamine Kui juurdeveetavat
materjali kasutatakse tee profiili parandamiseks, tuleb
see laotada olemasolevale kattele enne freesimist.
Töövõtja peab esitama Insenerile heakskiiduks materjali
terakoostise, liigi ja koguse. Juurdeveetava materjali
paigaldamisel ja laotamisel võib vaja minna teehöövleid,
laotureid või teisi analoogseid masinaid. Kui
juurdeveetud materjali paksus peaks ületama
freesimissügavuse, tuleb freesida kahes kihis. Kui
freesitud materjali terakoostist on vaja parandada
juurdeveetava materjali lisamisega, siis Töövõtja peab
esitama Insenerile freesipuru ekstraheerimise tulemused
ja nende põhjal koostatud optimaalse seguretsepti, mille
kinnitab Insener. Juurdeveetud materjal laotatakse
ühtlase kihina olemasoleva tee pinnale või lisatakse
freesimisjärgse segamisprotsessi käigus.

Suure niiskusesisaldusega materjalide käsitlemine
Kui katsed näitavad olemasoleva materjali suurt
niiskusesisaldust võrreldes lubatud niiskusepiirangutega,
peab Töövõtja rakendama meetmeid materjali
kuivatamiseks või kõrvaldamiseks.

Tsemendi kasutamine

Tsemendi kasutusmeetodi valib Töövõtja järgmiste
võimaluste seast:

laotamine puisturiga ühtlase kihina ettevalmistatud
pinnale; eelnevalt veega segatud lobrina.
Tsementstabiliseeritud segu tegelikku tsemendisisaldust
peab kontrollima vahetuse jooksul kasutatud
tsemendikoguse järgi, mis ei või erineda üle 2%
seguprojekti alusel arvutatud tsemendi kogusest.

Bituumenemulsiooni kasutamine

Bituumenemulsioon tuleb lisada pukseeritavast või
lükatavast mobiilsest tsisternist pumpamise teel.
Tsisternautod võivad liikuda taastusmasina kõrval, kui
see ei takista liiklust. Tsisternid peavad olema varustatud
termomeetri ja küttesüsteemiga, et hoida emulsiooni
temperatuuri kontrolli all. Emulsiooni temperatuur ei
tohi etteantud töötemperatuurist erineda rohkem kui 5
°C. Bituumenemulsioon, mida on kuumutatud üle
emulsiooni maksimaaltemperatuuri, on kõlbmatu. Igast
tsisternist tuleb võtta 1 liiter biuumenemulsiooni proovi,
mis säilitatakse õhukindlalt suletud plekkpurgis
hilisemaks katsetamiseks.

Preparing the surface

Before any work commences, the surface of the
existing road shall be prepared by:

Cleaning vegetation, garbage and other foreign
material from full road width, including adjacent
lanes which are not recycled

Removing any standing water

Pre-milling where the high spots are

Accurately mark the proposed longitudinal cut lines
The Contractor shall record locations of all road
markings that will be obliterated by milling.

Surface shape and level requirements Where the
grade lane and cross sectional shape of the existing
road are excessively distorted, the Contractor is
responsible to conduct his operations so that the
surface levels of the recycled layer are to the
satisfaction of the Engineer. Where the surface
defects are to be corrected and modifications of
grade line will be done, the Engineer will give
instructions to the Contractor to survey and design
this section. The Contractor may use premilling and
imported materials for correcting the surface levels
as agreed with the Engineer.

Addition of imported material Where the
imported material will be used for grade and shape
correction the material shall be spread on the
existing road surface prior to milling. The
Contractor shall propose and agree with the
Engineer the gradation, type and quantity of
material. The method of placing and spreading the
imported material may need graders or pavers or
other such plant. Should the thickness of imported
materials exceed the milling depth, then the
requirements for shape correction will be modified
by re-grading on either side of the low point. Where
the gradation of milled material requires addition of
imported materials, the Contractor shall propose
and agree with the Engineer the gradation, type and
quantity of material. Imported materials will be
applied either on the surface of existing road as a
layer of uniform or during mixing process after
milling.

Dealing with materials with high moisture
content Where the results show that the in situ



Niiskusesisalduse kontrollimine Tihendamisel ei tohi
niiskusesisaldus ületada optimaalset niiskusesisaldust
ega olla rohkem kui 0,5% võrra madalam sellest.
Stabiliseerimiseelsele niiskusesisaldusele lisatakse ka
emulsioonis oleva vee kogus.

Stabiliseeritud materjali terakoostis Teefreesi
liikumiskiirus, freestrumli pöörlemiskiirus ja materjali
terasuurus tuleb reguleerida nii, et nende kombinatsioon
annaks materjalile nõutava granulomeetria. Töövõtja
peab rakendama kõik vajalikud meetmed, et
taastusprotsessis saadav granulomeetria vastaks
kinnitatud seguretseptile.

Vee ja emulsiooni lisamine

Vee ja emulsiooni lisamise kontrollsüsteem tuleb
väljareguleerida ja jälgida selle tööd, et tagada
tihendamiseks vajaliku niiskuse ja emulsiooni sisalduse
vastavus. Emulsioonitsisternis tuleb mõõtevardaga
kontrollida taset iga lõike alguses ja lõpus, et arvutada
tegelikku emulsiooni kulu.

Riba sügavuse kontrollimine Riba tegelikku sügavust
tuleb mõõta freestrumli kummagi otsa juures vähemalt
iga 100 m läbimise järel.

Pikivuukide ülekatted

Paanide pikivuukide ülekate peab olema vähemalt 10
cm. Teefrees tuleb juhtida eelmise raja järgi. Kõik
kõrvalkalded üle 10 cm tuleb kohe parandada,
tagurdades ja läbides riba uuesti vett ja bituumenit
lisamata. Ülekatte laius tuleb enne iga uut paani üle
kontrollida ning parandada, tagamaks bituumeni koguste
muutmise proportsionaalselt ülekatte laiusega.

Stabiliseeritud kihi pidevus Töövõtja peab tagama, et
järjestikuste lõigete vahel ei oleks stabiliseerimata
materjali jääke ega töötlemata kiile, mis on tekkinud
freestrumli sisenemisel olemasolevasse materjali. Iga
lõike lõppemise täpne koht tuleb tähistada. Märgistus
peab langema kokku segamistrumli keskkohaga punktis,
kus lõpetatakse emulsiooni lisamine. Stabiliseeritud kihi
pidevuse tagamiseks peab järgnev lõik algama vähemalt
3 m enne selle märki.

Muldkeha ebastabiilsus Kui eeluuringute või
stabiliseerimisprotsessi käigus tehakse kindlaks aluse
ebastabiilsus, tuleb seda töödelda vastavalt Inseneri
juhistele.

moisture content of the material is high, compared
to the moisture content limitations bellow, the
Contractor shall take measures to dry up the
material or remove the material.

Applying Cement

The method of applying cement shall be
Contractor’s discretion and may be:

as uniform layer on a prepared surface by bulk
spreader
as a sullury premixed with water The actual cement
content of the cement stabilised mix shall be
checked on the basis of cement amount used during
a shift, which shall not deviate from the cement
amount calculated on the basis of mix design by
more than 2%.

Applying bitumen emulsion

Bitumen emulsion shall be added by pumping from
towed or pushed mobile bulk tankers. Tankers are
permitted to discharge from the side of the mixer
when this arrangement will not interfere with the
traffic. Tankers shall be furnished with a
thermometer and heating system to control the
temperature of the emulsion. The temperature shall
be kept within 5 oC of the application temperature
of the emulsion. Bitumen emulsion which have
been heated above the maximum temperature of the
emulsion will be rejected. A one litre bitumen
emulsion sample from each tanker will be taken
and retained in sealed tin container for later testing.

Controlling of the moisture content The moisture
content during compaction of the material shall not
exceed the total optimum moisture content nor shall
it be more than 0,5 % below Optimum Moisture
Content. To the moisture content before stabilizing
the amount of water in the emulsion shall be added.

Grading of the recycled material The forward
speed of the recycling machine, rate of rotation of
the milling drum and the positioning of the
gradation control beam shall be set so that in situ
material breaks down to an acceptable gradation.
The contractor shall take all necessary steps to
ensure that the grading that results from the
recycling process conforms to those to those
established during the demonstration section, as
described below.



Kõrguste ja profiili kontroll Töödeldud materjal tuleb
laiali laotada teehöövli või teefreesi taha kinnitatud
tasandusprussi abil. Laotamisel tuleb vältida materjali
terastikulisi kihistumisi. Kihi profileerimine peab
toimuma enne kihi tihendamist.

Tihendamine Rullimine peab algama nii kiiresti kui
võimalik, sealjuures tuleb järgida alljärgnevaid
tingimusi. Tihendamist hinnatakse tihendatud kihi pinnal
iga 100m tagant ristlõike kolmes punktis, mõõtes
elastsusmoodulit Loadman, Inspector või muu sarnast
tüüpi seadmega. Elastsusmooduli minimaalne väärtus
neis punktides 7 päeva vanusel kihil peab vastama
projektis nõutavale, nõude puudumisel vähemalt
200MPa

Kastmine, viimistlemine ja hooldus
Kompleksstabiliseeritud kihti tuleb tsemendi kivinemise
soodustamiseks ja kahanemispragude tekkimise
tõenäosuse vähendamiseks hoida vähemalt 7 päeva
piisavalt niiskena. Kastmise asemel võib kihi katta 24
tunni jooksul bituumenemulsiooniga BE50R, mis
laotatakse teele vahetult tihendamise järel, koguses
0,15…0,3kg/m2

Valmis kihil ei tohi olla:

Pinna kihistumist;• 
Fraktsioneerunud kohti;• 
Lainelisust või muid defekte.• 

Liiklusele avamine Maantee võib liiklusele avada 2
tundi pärast tihendamise lõpetamist, kui elastsusmoodul
kihi peal on ≥160MPa.

Näidislõik

Projekti algul peab Töövõtja kokku koguma kõik
masinad ja seadmed, mida ta kavatseb kohapeal
külm-stabiliseerimiseks kasutada ning tegema
remonditava tee esimesel lõigul proovitöö eesmärgiga:

demonstreerida stabiliseerimiseks kasutatavate seadmete
ja tehnoloogia sobivust Töökirjeldustele vastava kihi
ehitamiseks;

määrata kindlaks freesi liikumiskiiruste ja freestrumli
pöörlemiskiiruste varieerimiste mõju stabiliseeritava
materjali terakoostisele; määrata kindlaks rullimise
järjekord ja viisid nõuetele vastava tiheduse
saavutamiseks. Kui Töövõtja teeb muudatusi meetodites,
tehnoloogias või seadmetes või kasutatavates

Addition of water and emulsion

The control system for addition of water and
emulsion shall be set and carefully monitored to
ensure compliance of moisture and emulsion
content with the requirements for compaction. The
level of emulsion in the bulk tankers shall be
dipped in the beginning and at the end of every cut
in order to calculate the actual usage of emulsion.

Control of cut thickness The actual depth of the
cut shall be physically measured at both ends of the
milling drum at least every 100 m along the cut.

Overlapping of longitudinal joints

Longitudinal joints between successive mixing
lanes shall overlap at minimum by 10cm. The
milling cutter shall be guided after the previous
track. All deviations exceeding 10cm shall be
repaired immediately by reversing and passing the
strip again without adding water and bitumen. Any
deviation in excess of 50 mm shall be corrected
immediately by reversing and reprocessing along
the previous line without addition of additives.

Continuity of the stabilised layer The Contractor
shall ensure that between successive cuts no gaps of
un-recycled material remain, nor there are not any
untreated wedges created by the entry of the milling
drum to he existing material. The exact location at
which the each cut terminates shall be marked. This
mark shall coincide with the position of the centre
of mixing drum at the point at which the supply of
emulsion ceased. To ensure the continuity of
stabilised layer, the next successive cut shall be
started at least 0,5 m beyond this mark.

Subgrade instability Where subgrade instability is
identified by preliminary investigations or during
the recycling process, it shall be treated according
to the Engineers instructions.

Level and shape control Processed material shall
be spread to fill the cut void. Spreading may be
done by grader or screed attached to the rear of the
recycling machine. Care shall be taken while
spreading to prevent segregation. The shaping of
the layer shall be done before compacting the layer.

Compacting Rolling shall commence as soon as
possible and shall follow the sequence described



materjalides või kui ta ei suuda kohapealse materjali
muutumise või muude põhjuste tõttu tagada vastavust
Töökirjelduste nõuetele, võib talt enne töö jätkamist
nõuda lisa näidislõikude töötlemist.

Lubatud kõrvalekalded Kihi paksus Valmis kihi
paksus üksikus mõõtmiskohas võib olla
projektväärtusest väiksem kuni 20%, seejuures 90%
juhtudest ei tohi üksikmõõtmise tulemus olla projektsest
üle 10mm väiksem. Laius Kihi laius ei tohi olla väiksem
kui etteantud laius. Ristprofiil Lubatud erinevus projektis
määratud põkkaldest kahepoolse põikkaldega teedel on
±0,5% ja ühepoolse põikkaldega teedel ±0,3%. Pinna
tasasus Tee piki ja põiksuunas asetatud 3 m latiga
mõõdetud ebatasasus ei tohi olla suurem kui 15 mm
aluskihi korral. Katteks stabiliseeritud kihi tasasus peab
vastama tehnilistes normides mustkattele esitatud
nõuetele. Nõuded tihendatud segule
Kompleksstabiliseeritud kihist võetakse proovikehad ja
määratakse survetugevus täiustatud PROCTOR-meetodil
või määratakse standardsete Marshalli proovikehade
kaudne tõmbetugevus.

Minimaalne survetugevus 7 päeva vanuselt vähemalt 1,5
MPa, 28 päeva vanuselt £ 12 MPa.. Minimaalne
tõmbetugevus 7 päeva vanuselt vähemalt 0,35 MPa, 28
päeva pärast £ 0,9 MPa. Kompleksstabiliseeritud segust
valmistatud proovikehad peavad kivinema stabiliseeritud
kihiga samasugustes tingimustes.

Katsed Tööde alustamisel peab Töövõtja võtma proovid
ja katsetama need vastavalt Inseneri juhistele. Insener
määrab puurproovide arvu ja asukoha. Stabiliseeritud
segust peab võtma vähemalt ühe proovi iga 5000m2

stabiliseeritud pinna kohta, kuid mitte vähem kui 1 proov
vahetuses.

Mõõtmine ja arveldamine

Artikli 4150 Kompleksstabiliseerimine mõõtühikuks on
ruutmeeter iga kihipaksuse kohta. Mahtu mõõdetakse
projektlaiuse korrutamisel tegeliku pikkusega mööda
telgjoont. See artikkel sisaldab kõiki
kompleksstabiliseeritud kihi ehitamiseks vajalikke töid
ja materjale, kaasa arvatud olemasoleva pinna
ettevalmistus, pinnakujundus ja tasandamine freesimise
või juurdeveetud materjalidega, välja arvatud tsement,
mille osas toimub arveldamine artikli 4151 all.
Bituumenemulsioon, mille osas toimub arveldamine
artikli 4152 all ja sissetoodud lisamaterjalid
stabiliseerimise jaoks, mille osas toimub arveldamine
artikli 4153 all.

below. Compaction shall be evaluated every 100m
of the compacted layer in three points of the cross
section by measuring the elasticity module with a
Loadman, Inspector or any other similar device.
The minimum value of the elasticity module in
these points in a 7 days old layer shall meet the
design requirements or if no requirements are
present, it shall be 200MPa

Watering, finishing and curing In order to
facilitate cement setting and reducing shrinkage
cracks, the complex stabilised layer shall be kept
sufficiently moisture for at least 7 seven days.
Instead of watering, the layer may be covered
within 24 hours with bitumen emulsion BE50R
which shall be spread on the road directly after
compaction 0.15…0.3kg/m2

The final completed surface shall be free from:

Surface laminations• 
Portions exhibiting segregation• 
Corrugations or any other defects• 

Opening to the traffic The road may be opened to
the traffic after 7 days if sealing of the surface has
not been done as agreed with the Engineer

Demonstration section

At the start of the project the contractor shall
assemble all plants and equipment he propose to
use for cold in place recycling and shall process the
first section of the road to be rehabilitated in order
to:

Demonstrate that the equipment and the process
that he propose to use for cold in place recycling
are capable to of constructing the layer in
accordance with the specifications

Determine the effect on the grading of the recycled
material by varying the speed of the milling
machine and the rate of rotation of milling drum
Determine the sequence of and manner of rolling
meets the density requirements. Should the
contractor make any alterations in the methods,
process or equipment or materials used or he is
unable to comply with the specifications due to the
changes in the in situ materials or for any other
reasons, he may be required to undertake further
demonstrations before continuing work.



Artikli 4151 Tsement ja 4152 Bituumenemulsioon
mõõtühikuks on tegelikult stabiliseerimisprotsessis
kasutatud tonn. Mõõtmise aluseks on kaaludokumendid,
kus on näidatud kogumass või kokkulepitud ühikute arv,
kui materjal on tarnitud kottides või muus pakendis.
Artikli 4153 Juurdeveetud kivimaterjal (igasugune
Inseneri poolt heakskiidetud materjal) -
stabiliseerimisprotsessi jaoks toodud lisamaterjal -
mõõtühikuks on tegelikult stabiliseerimisprotsessis
kasutatud tonn. Mõõtmise aluseks on tunnustatud
kaalukoja operaatori poolt välja antud kaaludokumendid.

Arveldamine Tasumine toimub lepingu ühikuhindades
Töömahuloendis toodud makseartiklite alusel.

Construction tolerances Layer thickness The
thickness of completed layer in a single
measurement point may be lower than the design
value by up to 20%, thereby in 90% of cases the
result of a single measurement shall not fall below
the design value by more than 10mm. Width Width
of the layer shall no be less than the specified
width. (Bottom) Cross-section When tested with 3
m straight edge laid at right angels to the road
centre, the surface shall not deviate from the
bottom of the straight edge by more than 15 mm
Surface Any individual irregularity measured with
a 3 m straight edge laid parallel to the center line
shall not exceed 15 mm. The evenness of a
stabilized surfacing layer shall meet the
requirements to black top set out in technical
norms. Requirements for the compacted mix
Relative density 97 % (Modified proctor)

Minimum compressive strength on the road, upper
layer, 7 days 2 Mpa, 28 days <=12 MPa Minimum
compressive strength on the road, lower layer, 7
days 2 Mpa, 28 days <=12 MPa Specimen made of
complex stabilised mix shall settle in similar
conditions with the stabilised layer.

Tests In the beginning of the works the Contractor
shall take samples and test them as directed by the
Engineer. Later on when the test results are
adequately uniform cross section core samples will
be taken from the completed layer randomly from
each 500 m section. The Engineer will determine
the number and location of cores from the cross
section. Imported materials shall be tested once in
500 tons.

Measurement and payment

The unit for measurement of item 4130 Cold in
place complex recycling is square meter for each
depth of the layer. Quantity will be measured
multiplying the design width with the actual length
along the centre line. This item includes all works
and materials necessary for construction of cold in
place cement recycled layer including, preparation
for the existing surface, surface shaping and
levelling by milling or with imported materials,
except cement that will be paid under item 4151,
bitumen emulsion that will be paid under item
4152, and imported materials for addition to the
cold in place process that will be paid under item
4153.



The unit for measurement for Item 4151 Cement
and for item 4152 Bitumen emulsion shall be the
ton actually used in cold in place complex recycling
process The measurements shall be based on
weight bridge tickets where supply is bulk or
agreed counts where the supply is in bags or other
package. The unit for measurement for item 4153
Imported material (any material approved by the
engineer) for addition of to the cold in place
recycling process shall be the t actually used in the
recycling process. Measurements shall be based on
weight bridge tickets issued by the approved weight
bridge operator

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities
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 4.3.12.4051  Hinnamuutus bituumenemulsiooni sisaldusest  0,1 kg/m2

 4.3.12.4051  Price change due to bitumen emulsion content  0,1 kg/m2

 4.3.12.4052  Hinnamuutus tsemendi sisaldusest  0,5 kg/m2

 4.3.12.4052  Price change due to cement content  0,5 kg/m2

 4.3.12.4053  Hinnamuutus killustiku sisaldusest  1 kg/m2

 4.3.12.4053  Price change due to crushed aggregate content  1 kg/m2

4.4 Bituumenstabiliseerimine BS 32 4.4 Cold in place recycling with
bitumen

Tööde ulatus Scope of works



Töö sisaldab kõiki töid, mis on seotud uue katendikihi
ehitamisega, taaskasutades peamiselt oleva maantee
ülemiste kihtide materjali. Töö koosneb järgnevast:

Oleva katendi ülemiste kihtide freesimine ja
taaskasutamine;

• 

Taaskasutatava materjali terakoostise muutmine
juurdeveetava materjali lisamisega;

• 

Sideainete kohaletoomine ja segusse segamine;• 
Laotamine ja tihendamine.• 

Tööd tuleb teostada vastavalt “Teehoiutööde
tehnoloogianõuded” Majandus- ja kommunikatsiooni
Ministeeriumi 13. mai 2004.a määrus nr 132 ja "Stabiliseeritud
ja katendikihtide ehitamise juhis” Kinnitatud Maanteeameti
peadirektori 12. Augusti 2005 käskkirjaga nr 134

Kohapealne materjal

Projekteerija poolt projekteeritud katte segu esialgne
koostis on antud projektis, mis on saadaval
Maanteeametis, Tallinn, Pärnu mnt. 463a. Projekt
sisaldab järgmist:

Oleva katendi konstruktsiooni kirjeldus;• 
Eeldatav terakoostis ja muu katendi ülemise kihi
materjalidega seonduv informatsioon;

• 

Niiskuse sisaldus uuringute ajal.• 

Antud informatsioon on esialgne. Kogu informatsiooni
õigsust ja samade tingimuste olemasolu ehitamise ajal ei
garanteerita.

Töövõtja analüüsib saadud andmeid tööde tegemise ajal.

Juurdeveetud materjal

Juurdeveetud materjali (looduslik kruusliiv, purustatud
kruus, kruuskillustik, ridakillustik) on vaja:

Freestiud materjali terakoostise muutmiseks;• 
Täiendavalt lisada freesitud materjalile maantee
profiili parandamiseks.

• 

Töövõtja peab terakoostise muutmiseks kasutama selliseid
juurdeveetavaid materjale, mille tulemusel segu terakoostis
jääb BS 32, BS 16 sõelkõvera välja piiresse. Lisatavad
kivimaterjalid peavad vastama AL ST 1-02 nõuetele. Killustiku
ja bituumeni arvutuslikud lisatavad kogused on toodud
projektis, mida täpsustatakse tööde tegemise ajal.
Stabiliseeritud segu koostis kooskõlastatakse Tellijaga. Insener
võib teha ettepaneku, millist materjali kasutada profiili
parandamiseks.

Bituumensideained

The work consist all works in connection with the
construction of a new pavement layer using
predominantly material recycled from the upper
layers of an existing road. The work includes:

Grid down and recovering material in the upper
layers of existing road pavements

• 

Changing the grading of the recovered material
by the addition of imported material

• 

Furnishing and mixing-in stabilization agents.• 
Placing and compacting.• 

The works shall be carried out in accordance with the
Minister of Economic Affairs regulation No. 132 of 13
May 2004 “Technological Requirements to Road
Management Works”, "Stabilised Pavement Layers
Construction Instructions approved by decree No. 134 of
12. August 2005 by Director General of Road
Administration.

In-situ material

Investigations and preliminary mix design carried
out by the consultant, together with the results of
the tests will be available in ERA, 463a Pärnu Road
for examination:

Description of the existing pavement• 
Anticipated gradation and other relevant
information of the material in upper pavement
structure

• 

Moisture content at the time of investigation.• 

This information is preliminary. No guarantee can
be given that all information is necessarily correct
or representative of the in-situ conditions at the
time of construction. The Contractor shall analyze
the information received during conduction of
works.

Imported material

Imported material (natural gravelly sand, broken
gravel, crushed gravel, all-in aggregate) are
necessary to for the purpose of:

Altering the gradation of the post-recycled
material

• 

Supplementing the recycled material for shape
correction

• 

The Contractor shall bring in such imported materials, for
altering the gradation, that the mix gradation shall be
within BS 32, B16 Gradation envelope. Added crushed
stone materials shall meet the requirements of ALST
1-02. The estimated amount of aggregate and bitumen to
be added are given in the design which shall be specified
during conduction of works. The composition of stabilized



Bituumensideaineks on üks kahest järgnevast sideainest,
mis saadakse sitkest naftabituumenist ja need peavad
vastama vastavale Töökirjeldustele:

Vahtbituumen;• 
Bituumenemulsioon.• 

Bituumensideaine tuleb tuua objektile tsisternides. Iga
tsisterniga peab kaasnema ”saateleht”, mis sisaldab järgmist
informatsiooni:

Tsisterni tunnusandmed• 
Toote tunnusandmed• 
Kaalumise tõend koos netomassi näiduga• 
Tarnija nimi• 
Partii nr ja valmistamise kuupäev• 
Bituumeni laadimistemperatuur• 
Laadimise kuupäev ja kellaaeg• 
Üksikasjad tootele lisatud keemiliste või muude
lisandite kohta

• 

Andmed tsisterni puhtuse, eelmise koorma ja eelmise
koorma jälgede kohta.

• 

Vesi Vesi peab olema puhas. Katsetamiseta on lubatud
kasutada joogivett.

Teefrees ja teised masinad. Teefrees ja teised masinad
peavad võimaldama töödelda materjali vähemalt 300
mm sügavuselt ja 2 m laiuselt. Seadmed peavad olema
sobiva võimsusega ning heas töökorras.

Freesitud materjali segamiseks bituumeniga peab
teefreesil olema:

Pumbasüsteem vee ja sideaine sissepritse
reguleerimiseks sõltuvalt liikumiskiirusest;

• 

Freesimissügavuse kontrollseade trossi või vähemalt
6m pikkuse suusa abil;

• 

Võimalus rakendada süsteemi erinevatele
töötlemislaiustele.

• 

Pumbasüsteem peab olema kalibreeritud nii, et mahulise
doseerimise täpsus ei ületaks ± 3 %.

Ehitamine

Ilmastikupiirangud Vihmaga ei tohi töid teostada. Töid
ei tohi ette võtta ka õhutemperatuuril alla 5 °C. Kui
õhutemperatuur langeb tööde ajal alla 5 °C, tuleb
katkestada kõik tööd peale viimistlemise ja tihendamise.

Oleva niiskusesisalduse määramine Stabiliseeritavas
materjalis tuleb määrata tegelik niiskuse sisaldus ja
tihendamiseks vajalik optimaalne niiskus. Tegelik
niiskus määratakse iga 2000…3000m2 tööpinna kohta,
vahetult enne mineraalmaterjali segamist sideainega.

mix shall be approved by the Employer. The Engineer will
determine what materials are used for shape corrections.

Bituminous stabilising agents

Bituminous binders shall be either of the following
binders, produced from sturdy oil bitumen, and
shall comply with the relevant applicable
specification:

Foam bitumen;• 
Bitumen emulsion• 

All bituminous stabilising agents shall be delivered to the
site in bulk tankers. Each bulk tanker shall be issued a
“Certificate of loading” that contains the following:

Tankers identification• 
Product identification• 
Weighbridge certificate including net weight• 
Name of the supplier• 
Batch No. and date of the manufacture• 
Temperature at which the product was loaded• 
Date and time of loading• 
Details of any chemical or other substance
added to the product

• 

Comments of the cleanliness of the tanker,
details of the previous load, any signs of the
previous load

• 

Water Water shall be clean. Only public drinking
water will be accepted without testing.

Plant and equipment for mixing All plant and
machine shall be supplied so that they are able to
recycle material at least 300 mm depth and 2 m
wide. Equipment shall have adequate capacity and
good working order.

In order to mix the milled material with bitumen
the recycling equipment shall include :

Pumping system to regulate water and fluid
stabilising agents spray in relation to the travel
speed

• 

Cut depth control of milling by wire or at least 6
m ski

• 

The application system shall be capable of
adjustment for various widths of treatment

• 

The pumping system shall be calibrated to deliver within
± 3 % tolerance by volume.

Construction

Weather limitations No work shall be undertaken
in the rain. Similarly, no work shall be undertaken
if the ambient temperature is below 5 Co. No



Tuleb jälgida, et proovid kajastaksid tüüpilist olukorda.
Niiskust tuleb kontrollida ilmastiku-tingimuste
muutumisel.

Ajapiirang Pärast bituumensideainega segamist on
ajapiirang kihi segamisest tihendamiseni kuni 5 tundi.

Tootmisplaan Iga päev enne töö alustamist peab
Töövõtja koostama tootmisplaani, kus on täpsustatud
konkreetse päeva tööd.

Tootmisplaanis peab olema:

Taastatavate teelõikude asukoha, pikkuse ja laiuse
üksikasjalik skeem: paralleelsete paanide arv, et
saavutada ettenähtud laius ja teefreesiga töödeldud
paanide ülekatete laiused;

Paanide järjekord;

Arvestuslik aeg tööde teostamiseks;

Kohad, kust seguproovid on võetud ja katsetulemused;

Mistahes muudatuste asukohad;

Juurdeveetava materjali liik, asukoht ja kogus;

Kasutatava emulsiooni kogus ja mark; Muu vajalik
informatsioon. Töövõtja vastutab igapäevase
tootmisplaani järgimise eest objektil.

Trassi sidumine Enne stabiliseerimistööde alustamist
tuleb olev trass kinnistada. Vaiad tuleb asetada
väljapoole tööpiirkonda konstantsel kaugusel olevast
telgjoonest, mõõdetuna teljega risti; vaiad on vajalikud
telgjoone taastamiseks pärast tööde lõppu. Järjestikuste
vaiade vaheline suurim kaugus võib olla ringikõveral
12,5 m ja sirgel 25 m.

Pinna ettevalmistamine

Enne töö alustamist tuleb olev maantee pind ette
valmistada järgmiselt:

· Puhastada taimestikust, prahist ja muudest
võõrkehadest kogu tee laiuses, kaasa arvatud külgnevad
sõidurajad või tee peenrad, mida ei stabiliseerita;

· Eemaldada seisev vesi;

· Vajadusel tasandada kõrgemad kohad eelfreerimisega;

further work, other than finishing and compacting ,
will be permitted if air temperature drops below 5
Co during the works.

Determination of in-situ moisture content The
material to be recycled shall be tested to determine
the in-situ moisture content. Actual moisture shall
be determined for every 2000…3000m2 work area
directly prior to mixing the mineral aggregate with
binder. Care shall be taken that the samples are
representative. Moisture checks shall be done when
the weather conditions change.

Time limit The time limit for compacting the layer
after mixing with bituminous stabilising agents is 5
hours.

Production Plan Prior to the start of work every
day, the Contractor shall prepare production plan
detailing his works for the day.

This plan shall include:

A sketch detailing layout, length and width of the
road sections to be recycled, number of parallel
cuts to achieve the stated width and the overlap
widths of cuts.

The sequence of cuts

Estimated time to complete the works

The location where samples of moisture content
were taken and results of tests

Proposed water addition for each cut and the
locations of any change

The amount, location and type of material to be
imported

The amount and type of bitumen applied to each
cut Any other relevant information The contractor’s
responsible shall at all times keep the daily
production plan on site.

Referencing the horizontal alignment Prior to
commencing with any recycling work, the existing
horizontal alignment shall be referenced using
series of pegs placed on either side of the road .
These pegs shall be positioned outside of the
working area a constant distance from, right angles



· Paanide eelnev väljamärkimine Töövõtja peab üles
märkima kõik teemärgised, mis hävivad freesimise
käigus.

Nõuded maantee profiilile ja kõrgusele Kui projektis
pole ette nähtud teisiti, ei koostata stabiliseeritud
maantee kõrgusi täpsustavaid jooniseid. Kui katte
kahjustusi tuleb parandada ning muudetakse
projektjoont, annab Insener Töövõtjale juhised vastava
lõigu mõõdistamiseks ja projekteerimiseks. Töövõtja
võib kokkuleppel Inseneriga kasutada katte kõrguste
parandamiseks eelfreesimist ja juurdeveetavat materjali.

Juurdeveetava materjali lisamine Kui juurdeveetavat
materjali kasutatakse maantee projektjoone ja ristprofiili
parandamiseks, tuleb see laotada olevale kattele enne
freesimist. Töövõtja peab esitama Insenerile
heakskiiduks materjali terakoostise, liigi ja koguse.
Juurdeveetava materjali paigaldamisel ja laotamisel võib
vaja minna teehöövleid, laotureid või teisi taolisi
masinaid. Kui freesitud materjali terakoostist on vaja
parandada juurdeveetava materjali lisamisega, siis
Töövõtja peab esitama Insenerile freesipuru
ekstraheerimise tulemused ja nende põhjal koostatud
optimaalse seguretsepti, mille kinnitab Insener.
Juurdeveetud materjal laotatakse ühtlase kihina oleva tee
pinnale või lisatakse freesimisjärgse segamisprotsessi
käigus.

Suure niiskusesisaldusega materjalide käsitlemine
Kui katsed näitavad oleva materjali suurt
niiskusesisaldust võrreldes lubatud niiskusepiirangutega,
peab Töövõtja rakendama meetmeid materjali
kuivatamiseks või kõrvaldamiseks.

Bituumensideaine kasutamine

Bituumensideained tuleb lisada pukseeritavast või
lükatavast mobiilsest tsisternist pumpamise teel.
Tsisternautod võivad liikuda teefreesa kõrval, kui see ei
takista liiklust. Tsisternid peavad olema varustatud
termomeetri ja küttesüsteemiga, et hoida bituumeni
temperatuuri kontrolli all. Naftabituumeni temperatuur ei
tohi etteantud töötemperatuurist erineda rohkem kui 5
°C. Bituumensideained, mida on kuumutatud üle lubatud
maksimaaltemperatuuri, on kõlbmatud. Iga 25 t sideaine
kohta tuleb võtta 1 liiter prooviks, mis säilitatakse
õhukindlalt suletud plekkpurgis hilisemaks
katsetamiseks.

Niiskusesisalduse kontrollimine Tihendamisel ei tohi
niiskusesisaldus ületada optimaalset niiskusesisaldust

to the existing center line, and shall be used to
reinstate the center line after operations are
complete. The distance between successive pegs
shall not exceed 12,5 m in curves and 25 m in on
tangents.

Preparing the surface

Before any work commences, the surface of the
existing road shall be prepared by:

· Cleaning vegetation, garbage and other foreign
material from full road width, including adjacent
lanes or shoulders which are not recycled

· Removing any standing water

· Pre-milling where the high spots are to be
removed

· Accurately mark the proposed longitudinal cut
lines The Contractor shall record locations of all
road markings that will be obliterated by milling.

Surface shape and level requirements Unless
otherwise stated in the Project, design drawings
will not be issued detailing the final level
requirements for the surface of the rehabilitated
road. Where the surface defects are to be corrected
and modifications of grade line will be done, the
Engineer will give instructions to the Contractor to
survey and design this section. The Contractor may
use premilling and imported materials for
correcting the surface levels as agreed with the
Engineer.

Addition of imported material Where the
imported material will be used for grade and shape
correction the material shall be spread on the
existing road surface prior to milling. The
Contractor shall propose and agree with the
Engineer the gradation, type and quantity of
material. The method of placing and spreading the
imported material may need graders, pavers or
other such plant. Where the gradation of milled
material requires addition of imported materials,
the Contractor shall propose and agree with the
Engineer the gradation, type and quantity of
material. Imported materials will be applied either
on the surface of existing road as a layer of uniform
or during mixing process after milling.



ega olla rohkem kui 0,5% võrra madalam sellest.
Stabiliseerimiseelsele niiskusesisaldusele lisatakse ka
emulsioonis oleva vee kogus.

Stabiliseeritud materjali terakoostis Teefreesi
liikumiskiirus, freestrumli pöörlemiskiirus ja materjali
terasuurus tuleb reguleerida nii, et nende kombinatsioon
annaks materjalile nõutava granulomeetria. Töövõtja
peab rakendama kõik vajalikud meetmed, et
taastusprotsessis saadav granulomeetria vastaks
kinnitatud seguretseptile.

Bituumensideainete lisamine Naftabituumeni lisamise
kontrollsüsteem tuleb välja reguleerida ja jälgida selle
tööd, et tagada tihendamiseks vajaliku bituumensideaine
sisaldus. Bituumensideainete hulka tuleb mõõta iga
paani alguses ja lõpus, et kontrollida bituumensideaine
tegelikku kulu.

Riba sügavuse kontrollimine Riba tegelikku sügavust
tuleb mõõta freestrumli kummagi otsa juures vähemalt
iga 100 m läbimise järel.

Pikivuukide ülekatted

Paanide pikivuukide ülekate peab olema vähemalt 10
cm. Teefrees tuleb juhtida eelmise raja järgi. Kõik
kõrvalkalded üle 10 cm tuleb kohe parandada,
tagurdades ja läbides riba uuesti vett ja bituumenit
lisamata. Ülekatte laius tuleb enne iga uut paani üle
kontrollida ning parandada, tagamaks bituumeni koguste
muutmise proportsionaalselt ülekatte laiusega.

Stabiliseeritud kihi pidevus Töövõtja peab tagama, et
järjestikuste lõigete vahel ei oleks stabiliseerimata
materjali jääke ega töötlemata kiile, mis on tekkinud
freestrumli sisenemisel olevasse materjali. Iga lõike
lõppemise täpne koht tuleb tähistada. Märgistus peab
langema kokku segamistrumli keskkohaga punktis, kus
lõpetatakse bituumeni lisamine. Stabiliseeritud kihi
pidevuse tagamiseks peab järgnev lõik algama vähemalt
3 m enne seda märki.

Kõrguste ja profiili kontroll Töödeldud materjal tuleb
laiali laotada teehöövli või teefreesi taha kinnitatud
tasandusprussi abil. Laotamisel tuleb vältida materjali
terastikulisi kihistumisi. Kihi profileerimine peab
toimuma enne kihi tihendamist.

Tihendamine Rullimine peab algama nii kiiresti kui
võimalik, sealjuures tuleb järgida alljärgnevaid
tingimusi. Tihendamist hinnatakse tihendatud kihi pinnal

Dealing with materials with high moisture
content Where the results show that the in situ
moisture content of the material is high, compared
to the moisture content limitations bellow, the
Contractor shall take measures to dry up the
material or remove the material.

Application of bituminous stabilising agents

Bituminous stabilising agents will be added by
pumping from towed or pushed mobile bulk
tankers. Tankers are permitted to discharge from
the side of the mixer when this arrangement will
not interfere with the traffic. Tankers shall be
furnished with a thermometer and heating system to
control the temperature of the bitumen. The
temperature shall be kept within 5 C of the
application temperature of the oil bitumen.
Bituminous stabilising agents which have been
heated above its maximum allowed temperature of
the will be rejected. A one liter Bituminous
stabilising agents sample from each tanker will be
taken and retained in sealed tin container for later
testing.

Controlling of the moisture content The moisture
content during compaction of the material shall not
exceed the total optimum moisture content nor shall
it be more than 0,5 % below Optimum Moisture
Content. To the moisture content before stabilizing
the amount of water in the emulsion shall be added.

Grading of the recycled material The forward
speed of the recycling machine, rate of rotation of
the milling drum and the positioning of the
gradation control beam shall be set so that in situ
material breaks down to an acceptable gradation.
The contractor shall take all necessary steps to
ensure that the grading that results from the
recycling process conforms to those to those
established during the demonstration section, as
described below.

Addition of Bituminous stabilising agents The
control system for addition of water and
Bituminous stabilising agents shall be set and
carefully monitored to ensure compliance with the
requirements for compaction moisture and
stabiliser content. Bulk stabiliser tankers shall be
dipped in the beginning and at the end of each cut
to check actual usage of the stabiliser.



iga 100m tagant ristlõike kolmes punktis, mõõtes
elastsusmoodulit Loadman, Inspector või muu sarnast
tüüpi seadmega. Elastsusmooduli minimaalne väärtus
neis punktides 7 päeva vanusel kihil peab vastama
projektis nõutavale, nõude puudumisel vähemalt
200MPa

Viimistlemine ja järelhooldus Stabiliseeritud kihile ei
tohi kanda bituumenkrunti enne kui niiskusesisaldus on
väiksem kui 2,5 % ja krunditakse vahetult enne katendi
paigaldamist.

Valmis kihil ei tohi olla:

Pinna kihistumist;• 
Fraktsioneerunud kohti;• 
Lainelisust või muid defekte.• 

Liiklusele avamine Maantee võib liiklusele avada 2
tundi pärast tihendamise lõpetamist, kui elastsusmoodul
kihi peal on ≥160MPa.

Näidislõik Projekti algul peab Töövõtja kokku koguma
kõik masinad ja seadmed, mida ta kavatseb kohapeal
külm-stabiliseerimiseks kasutada ning tegema
remonditava tee esimesel lõigul proovitöö eesmärgiga:

demonstreerida stabiliseerimiseks kasutatavate
seadmete ja protsesside sobivust Töökirjeldustele
vastava kihi ehitamiseks;

• 

määrata kindlaks freesi liikumiskiiruste ja freestrumli
pöörlemiskiiruste varieerimiste mõju stabiliseeritava
materjali terakoostisele;

• 

määrata kindlaks rullimise järjekord ja viisid nõuetele
vastava tiheduse saavutamiseks.

• 

Kui Töövõtja teeb muudatusi meetodites, protsessides või
seadmetes või kasutatavates materjalides või kui ta ei suuda
kohapealse materjali muutumise või muude põhjuste tõttu
tagada vastavust Töökirjelduste nõuetele, võib talt enne töö
jätkamist nõuda lisa näidislõikude tegemist.

Lubatud kõrvalekalded

Kihi paksus. Valmis kihi paksus üksikus mõõtmiskohas
võib olla projektväärtusest väiksem kuni 20%, seejuures
90% juhtudest ei tohi üksikmõõtmise tulemus olla
projektsest üle 10mm väiksem. Laius Kihi laius ei tohi
olla väiksem kui etteantud laius. Ristprofiil Lubatud
erinevus projektis määratud põkkaldest kahepoolse
põikkaldega teedel on ±0,5% ja ühepoolse põikkaldega
teedel ±0,3%. Pinna tasasus Tee piki ja põiksuunas
asetatud 3 m latiga mõõdetud ebatasasus ei tohi olla
suurem kui 15 mm. Katteks stabiliseeritud kihi tasasus
peab vastama tehnilistes normides mustkattele esitatud

Control of cut thickness The actual depth of the
cut shall be physically measured both ends of the
milling drum at least every 100 m along the cut.

Overlapping of longitudinal joints

Longitudinal joints between successive cuts shall
overlap minimum 10 cm. The recycling machine
must be steered following previous lane. Any
deviation in excess of 10 cm shall be corrected
immediately by reversing and reprocessing along
the lane without addition of water and bitumen. The
overlap width shall be confirmed before each new
cut and adjustments made to ensure that the amount
of water and bitumen is changed proportionally by
the width of the overlap.

Continuity of the stabilised layer The Contractor
shall ensure that between successive cuts no gaps of
un-recycled material remain, nor there are not any
untreated wedges created by the entry of the milling
drum to the existing material. The exact location at
which the each cut terminates shall be marked. This
mark shall coincide with the position of the center
of mixing drum at the point at which the supply of
emulsion ceased. To ensure the continuity of
stabilised layer, the next successive cut shall be
started at least 3 m beyond this mark.

Level and shape control Processed material shall
be spread to fill the cut void. Spreading may be
done by grader or screed attached to the rear of the
recycling machine. Care shall be taken while
spreading to prevent segregation. The shaping of
the layer shall be done before compacting the layer.

Compacting Rolling shall commence as soon as
possible and shall follow the sequence described
below. Compaction shall be evaluated every 100m
of the compacted layer in three points of the cross
section by measuring the elasticity module with a
Loadman, Inspector or any other similar device.
The minimum value of the elasticity module in
these points in a 7 days old layer shall meet the
design requirements or if no requirements are
present, it shall be 200MPa

Finishing and curing

Bituminous tack coat shall not be applied until the
moisture content is less than 2,5% and …



nõuetele.

Katsed Tööde alustamisel peab Töövõtja võtma proovid
ja katsetama need vastavalt Inseneri juhistele. Insener
määrab puurproovide arvu ja asukoha. Stabiliseeritud
segust peab võtma vähemalt ühe proovi iga 5000m2

stabiliseeritud pinna kohta, kuid mitte vähem kui 1 proov
vahetuses.

Mõõtmine ja arveldamine Artikli 4210
bituumenstabiliseerimise mõõtühikuks on ruutmeeter iga
kihipaksuse kohta. Mahtu mõõdetakse projektlaiuse
korrutamisel tegeliku pikkusega mööda telgjoont. Alla
1m2 avade osas ei tehta mahaarvamisi. See artikkel
sisaldab kõiki kohapeal külmstabiliseeritud kihi
ehitamiseks vajalikke töid ja materjale, kaasa arvatud
oleva pinna ettevalmistamine, pinna kujundamine ja
tasandamine freesimise või juurdeveetud materjalidega,
välja arvatud naftabituumen või emulsioon, mille osas
toimub arveldamine artikli 4213 all ja juurdeveetud
kivimaterjalid stabiliseerimiseks, mille osas toimub
arveldamine artikli 4214 all. Artikli 4213 Naftabituumen
mõõtühikuks on tegelikult stabiliseerimisel kasutatud
naftabituumeni tonn. Mõõtmise aluseks on tsisternides
mõõtevardaga taseme mõõtmised, mida teostatakse enne
ja pärast bituumeni kasutamist ning mida toetavad
kaalukoja dokumendid, mis on igale tsisternile
väljastamisel kaasa antud. Artikli 4214 Juurdeveetud
kivimaterjal (igasugune Inseneri poolt heakskiidetud
materjal) - stabiliseerimisprotsessi jaoks toodud
lisamaterjal - mõõtühikuks on tegelikult
stabiliseerimisprotsessis kasutatud tonn. Mõõtmise
aluseks on tunnustatud kaalukoja operaatori poolt välja
antud kaaludokumendid.

Arveldamine Tasumine toimub lepingu ühikuhindades
Töömahuloendis toodud makseartiklite alusel.

The final completed surface shall be free from:

Surface laminations• 
Portions exhibiting segregation• 
corrugations or any other defects.• 

Opening to the traffic The road may be opened to
the traffic after 2 hours completing compacting.

Demonstration section At the start of the project
the contractor shall assemble all plants and
equipment he propose to use for cold in place
recycling and shall process the first section of the
road to be rehabilitated in order to:

Demonstrate that the equipment and the
processes that he propose to use for cold in
place recycling are capable of constructing the
layer in accordance with the specifications

• 

Determine the effect on the grading of the
recycled material by varying the speed of the
milling machine and the rate of rotation of milling
drum

• 

Determine the sequence of and manner of
rolling meets the density requirements

• 

Should the contractor make any alterations in the
methods, processes or equipment or materials used or
he is unable to comply with the specifications due to the
changes in the in situ materials or for any other reasons,
he may be required to undertake further demonstrations
before continuing work.

Construction tolerances

Layer thickness The thickness of the completed
layer in a single measurement point may be lower
than the design value by up to 20%, thereby in 90%
of cases the result of a single measurement shall not
fall below the design value by more than 10mm.
Width Width of the layer shall no be less than the
specified width. Cross-section When tested with a 3
m straight edge laid at right angels to the road
center line, the surface shall not deviate from the
bottom of the straight edge by more than 15 mm
Surface Any individual irregularity measured with
a 3 m straight edge laid parallel to the center line
shall not exceed 15 mm.

Tests In the beginning of the works the Contractor
shall take samples and test them as directed by the
Engineer. The Engineer will determine the number
and location of cores from the cross section.

Measurement and payment The unit for
measurement of item 4210 Cold in place recycling



is square meter for each depth of the layer. Quantity
will be measured multiplying the design width with
the actual length along the center line. No
deduction shall be done for openings under 1 m².
This item includes all works and materials
necessary for construction of cold in place recycled
layer including, preparation for the existing surface,
surface shaping and leveling by milling or with
imported materials, except oil bitumen or Emulsion
that will be paid under item 4213 and imported
materials for addition to the cold in place process
that will be paid under item 4214. The unit for
measurement for Item 4213 oil bitumen shall be the
ton of oil bitumen actually used in cold in place
recycling process. The measurements shall be
based on physical dips of bulk tankers undertaken
before and after application of emulsion, supported
by weighbridge tickets issued for each tanker load
at the point of supply. The unit for measurement for
item 4214 Imported stone material (any material
approved by the engineer) for addition of to the
cold in place recycling process shall be the ton
actually used in the recycling process.
Measurements shall be based on weight bridge
tickets issued by the approved weight bridge
operator.

Payment The payment shall be made at the unit
rates in the contract against the pay items of work
as scheduled in the Bill of Quantities.

 4.4.11.4019 

 Bituumenstabiliseerimine BS 32 
h - paksus - [cm]
killustiku sisaldus - [%]
freesitud materjali sisaldus - [%]
bituumeni mark
bituumeni sisaldus - [%]

 m2

cm
%
%

bituumeni
mark
%

 4.4.11.4019 

 Bitumen stabilisation BS 32 
cm
%
%
bitumen grade
%

 m2

cm
%
%

bitumen
grade
%

 4.4.11.4049  Hinnamuutus bituumenemulsiooni sisaldusest /
põlevkivibituumeni sisaldusest  0,1 kg/m2

 4.4.11.4049  Price change due to bitumen emulsion content / oil
shale content  0,1 kg/m2

 4.4.11.4050  Hinnamuutus killustiku sisaldusest  1 kg/m2



 4.4.11.4050  price change due to crushed aggregate content  1 kg/m2

4.5 Kruntkiht 4.5 Tack Coat
Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi tööde teostamist, kaasa
arvatud segamine, transportimine, laotamine,
tihendamine ja katsetamine vastavalt Lepingule. Tööd
teostatakse vastavalt joonistele või nagu Insener ette
näeb.

Materjalinõuded

Kruntimiseks kasutatakse bituumenemulsiooni BE50R.

Pikivuugi kruntimiseks ülemistel kihtidel kasutatakse
bituumen liimi TOK-PLAST või sellega sarnaste
omadustega liimi, mis kantakse pikivuugile spetsiaalse
masinaga, kulunorm 20g/m katendi paksuse iga cm
kohta. Alumistel kihtidel tuleb kasutada pikivuugi
kruntimiseks BE65R või BE 50R-i kulunormiga 10 g/m
katendi paksuse iga cm kohta.

Ehitamine ja Töö Pihustusseade peab olema varustatud
kontrollseadmega, mis reguleerib bituumenemulsiooni
voolu vastavalt pihustusmasina (gudronaatori)
liikumiskiirusele, ja vertikaalselt reguleeritava
pihustusdosaatortoruga. Juurdepääsmatuid alasid võib
kruntida käsitsi. Töövõtja peab enne emulsiooni
kasutamise algust esitama tootja sertifikaadi ja labori
katsetulemused. Edaspidi tuleb emulsiooni katsetada
vastavalt Inseneri nõuetele. Dosaatortoru kõrgus tuleb
reguleerida nii, et pihustus-koonused kataksid üksteist
vastavalt Inseneri heakskiidule. Töövõtja peab
pihustama vähemalt 200 m katseriba enne pihustustööde
alustamist. Kulunormi kindlakstegemiseks tuleb võtta
kuus proovi. Edaspidi kontrollitakse kulunormi vastavalt
Inseneri juhistele.

Mõõtmine Mõõtühikuks on tonn. Krundi mõõtmiseks
kaalutakse gudronaator enne ja pärast pihustamist.

Arveldamine Tasumine toimub Töömahuloendis
toodudühikuhindades.

Scope of work The work shall include the
provision of all plant, labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. Works shall be
carried out according to drawings or instructed by
the Engineer.

Material Requirements

Bitumen emulsion BE 50R shall be used for tack
coat.

Bitumen glue TOK-PLAST or similar glue shall be
used for tack coat upper layers of joint, using
special mashines for spreading at the rate of 20g/m
every centimetre thickness of the pavement. On the
bottom layers shall be used for tack coat of
longitudional joint BE65R or BE50R at the rate of
10g/m every centimetre thickness of pavement.

Construction, Workmanship The spraying
equipment shall be furnished with a control unit of
bitumen flow according to the speed of the spraying
unit and with a vertically adjustable spraying bar.
Non- accessible areas can be sprayed manually.
The Contractor shall provide the manufacturer’s
certificate and laboratory test results before he start
application of the emulsion. Later on, the emulsion
will be tested as directed by the Engineer. The
height of the bar shall be adjusted so that the spray
cones overlap each other’s to the satisfaction of the
Engineer. The Contractor shall spray a test strip at
least 200 m long before starting the spraying. Six
samples shall be taken to assure the spraying rate.
Later on, the spraying rate will be checked as
directed by the Engineer.

Measurement The units of measurement shall be
ton. Tack Coat will be measured by weighing the
distributor vehicle before and after spraying.

Payment The payment shall be made at the unit
rate scheduled in the Bill of Quantities.



 4.5.5.4020 
 Kruntimine yy-ga 
kulu - [kg/m2]

 m2

kg/m2

 4.5.5.4020 
 Tack coat with yy 
kg/m2

 m2

kg/m2

 4.5.5.4021 
 Pikivuugi kruntimine vuugiliimiga (ülemine kiht) 
kulu - [g/m]

 m 
g/m

 4.5.5.4021 

 Tack coat for longitudional joints with joint glue
(upper layer) 
g/m

 m 
g/m

 4.5.5.4022 

 Pikivuugi kruntimine BE65R või BE50R-ga (alumine
kiht) 
kulu - [g/m]

 m 
g/m

 4.5.5.4022 

 Tack coat for longitudional joints with BE65R or
BE50R (lower layer) 
g/m

 m 
g/m

4.6 Pindamine 4.6 Surface dressing
Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi tööde teostamist, kaasa
arvatud segamine, transportimine, laotamine,
tihendamine ja katsetamine vastavalt Lepingule. Tööd
teostatakse vastavalt joonistele või nagu Insener ette
näeb.

Materjalinõuded Bituumen, bituumenemulsioon
Pindamisel tuleb kasutada põlevkivibituumenit PB-4 või
PB-5 või bituumenemulsiooni BE65R. Kõik
bituumensideained tuleb tuua objektile tsisternides. Iga
tsisterniga peab kaasnema “Laadimistunnistus”, mis
sisaldab järgmist informatsiooni:

Tsisterni tunnusandmed• 
Toote tunnusandmed• 
Kaalukoja tunnistus koos netomassi näiduga• 
Tarnija nimi• 
Partii nr ja tootmise kuupäev• 
Toote väljastamistemperatuur• 
Laadimise kuupäev ja kellaaeg• 
Üksikasjad tootele lisatud keemiliste või muude
lisandite kohta

• 

Andmed tsisterni puhtuse, eelmise koorma ja eelmise
koorma jälgede kohta.

• 

Kivimaterjal

Pindamisel kasutatakse purustatud kivimaterjale
(fraktsioneeritud või ridakillustikud). Pindamisel
kasutatav fraktsioneeritud killustik peab olema kitsa
fraktsiooniga ning kuubilise terastikuga.

Sobivad fraktsioonid on 2-4 mm, 4-8 mm, 8-12 mm,

Scope of works The work shall include the
provision of all plant, labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. Works shall be
carried out according to drawings or instructed by
the Engineer.

Material Requirements Bitumen, bitumen
emulsion Bitumen PB-4 and PB-5 or bitumen
emulsion BE65R shall be used for surface dressing.
All bituminous agents shall be delivered to the site
in bulk tankers. Each bulk tanker shall be issued a
“Certificate of loading” that contains the following:

Tankers identification• 
Product identification• 
Weighbridge certificate including net mass of
product

• 

Name of the supplier• 
Batch No. and date of the manufacture• 
Temperature at which the product was loaded• 
Date, time and place of loading• 
Details of any chemical or other substance
added to the product

• 

Comments of the cleanliness of the tanker,
details of the previous load, any signs of the
previous load

• 

Stone material

Crushed stone materials (graded or non-graded)
shall be used for surface dressing. In the surface
dressing treatment the crushed stone aggregate
fraction should be pure with a single – size cubical



12-16 mm ja (erandina) 16-20 mm.

Sobivad ridakillustikud on 0-12 mm ja 0-16 mm.

Purustatud kivimaterjalid peavad vastama ALST 1-02
nõuetele. Insener määrab pindamisel kasutatavad
materjalid.

Ehitamine ja Töö Pihustusseade peab olema varustatud
kontrollseadmega, mis reguleerib bituumensideaine
voolu vastavalt pihustusmasina (gudronaatori)
liikumiskiirusele, ja vertikaalselt reguleeritava
pihustusdosaatortoruga. Juurdepääsmatuid alasid võib
pihustada käsitsi. Töövõtja peab enne sideaine
kasutamise algust esitama tootja sertifikaadi ja labori
katsetulemused. Edaspidi tuleb sideainet katsetada
vastavalt Inseneri nõuetele. Dosaatortoru kõrgus tuleb
reguleerida nii, et pihustus-koonused kataksid üksteist
vastavalt Inseneri heakskiidule. Töövõtja peab
pihustama vähemalt 200 m katseriba enne pihustamistöö
alustamist. Kulunormi kindlakstegemiseks tuleb võtta
kuus proovi. Edaspidi kontrollitakse kulunormi vastavalt
Inseneri juhistele.

Mõõtmine Artikli 4280 Pindamise mõõtühikuks on
ruutmeeter. Kogust mõõdetakse projektilaiuse
korrutamisel tegeliku pikkusega mööda telgjoont. Alla 1
m2 pindade osas ei tehta maharvamisi. See artikkel
sisaldab kõiki pindamiskihi ehitamiseks vajalikke töid ja
materjale.

Arveldamine Tasumine toimub Töömahuloendis toodud
ühikuhindades.

aggregate.

Suitable fractions are 2-4 mm, 4-8 mm, 8-12mm,
12-16mm and 16-20mm (as an exception).

Suitable non-fractions are 0-12mm and 0-16mm.

Crushed stone materials shall meet the requirement
of ALST1-02. The Engineer will determine what
materials are used for surface dressing.

Construction, Workmanship The spraying
equipment shall be furnished with a control unit of
bitumen flow according to the speed of the spraying
unit and with a vertically adjustable spraying bar.
Non- accessible areas can be sprayed manually.
The Contractor shall provide the manufacturer’s
certificate and laboratory test results before he start
application of the emulsion. Later on, the emulsion
will be tested as directed by the Engineer. The
height of the bar shall be adjusted so that the spray
cones overlap each other’s to the satisfaction of the
Engineer. The Contractor shall spray a test strip at
least 200 m long before starting the spraying. Six
samples shall be taken to assure the spraying rate.
Later on, the spraying rate will be checked as
directed by the Engineer.

Measurement The unit for measurement of item
4280 Surface dressing is square meter. Quantity
will be measured multiplying the design width with
the actual length along the centre line. No
deduction shall be done for openings under 1 m2.
This item includes all works and materials.

Payment The payment shall be made at the unit
rate scheduled in the Bill of Quantities

 4.6.5.4023 

 Pindamine 
fr - fraktsioon - [mm]
bituumeni mark
bituumeni kulu - [l/m2]

 m2

mm
bituumeni
mark
l/m2

 4.6.5.4023 

 Surface dressing 
mm
bitumen grade
l/m2

 m2

mm
bitumen
grade
l/m2

 4.6.5.4024  Kummiasfalt 
h - paksus - [cm]

 m2

cm



 4.6.5.4024 
 Rubber asphalt 
cm

 m2

cm

 4.6.5.4054  hinnamuutus bituumenemulsiooni /
põlevkivibituumeni sisaldusest  0,1 l/m2

 4.6.5.4054  price change due to bitumen amulsion / oil shale
bitumen content  0,1 l/m2

 4.6.5.4055  hinnamuutus killustiku sisaldusest  1 kg/m2

 4.6.5.4055  price change due to crushed aggregate content  1 kg/m2

4.7 Poorne asfaltbetoon PAB 4.7 Bituminous Bound Material
(Course Grained Asphalt Course
PAB 16)

Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi tööde teostamist, kaasa
arvatud segamine, vedu, laotamine, tihendamine ja
katsetamine vastavalt Lepingule. Tööd teostatakse
vastavalt joonistele.

Materjalinõuded Lepingus ettenähtud kohtadesse
nõuetele vastava asfaltbetoonist aluskihi ehitamisel tuleb
kasutada Töökirjeldustele vastavat kuuma
asfaltbetoonsegus. Lähtematerjalidele, segudele ja
proovide katsetamisele ning Poorse asfaltbetooni
valmistamisele esitatavad nõuded on toodud ALST 1-02
(Asfaldinormid), majandus- ja
kommunikatsiooniministri 13. mai 2004. a määruses nr
132 “Teehoiutööde tehnoloogianõuded”, Maanteeameti
peadirektori 12. augusti 2005a käskkirjaga nr.134
kinnitatud “Asfaldist katendikihtide ehitamise juhis” ja
käesolevate Tehniliste Töökirjelduste lisades.

Ehitamine ja Töö Asfaltbetoonist aluskiht tuleb ehitada
kuiva ilmaga (01.juuni ja 15.oktoobri vahelisel
perioodil), kui õhutemperatuur ei lange alla +5 °C. Enne
Tööde alustamist tuleb teostada kõik käesolevates
Töökirjeldustes nõutavad ettevalmistustööd. Ehitatud
tihendatud kihi paksus peab vastama Lepingus
ettenähtule. Ettevalmistatud alus tuleb kruntida mitte
varem kui 6 tundi enne asfaltbetoonsegu laotamist.
Töödeldud ala ei tohi ületada selleks päevaks
asfalteerimiseks planeeritud ala. Tuleb hoolitseda, et
krunditud lõigust ei sõidaks üle liiklusvahendid. Laoturi
kiirus peab vastama tootja poolt ette nähtud kiirusele.
Asfaltbetoonsegu on soovitav laotada katkestamatult.
Laoturi tööpausid asfaltbetoonsegu laotamise ajal ei tohi
ületada 30 minutit, vastasel korral tuleb jätkata
põikvuugi ehitamisega. Tihendamisega tuleb alustada
pärast laotamist. Kihi temperatuur tihendamise alguses
peab olema 120-160 °C. Tihendamise lõpus ei tohi
temperatuur olla madalam kui 90 °C.

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. Works shall be
carried out according to drawings.

Material Requirements A hot asphalt concrete
mix complying with the specifications shall be used
where shown in the Contract for the construction of
asphalt concrete base course meeting the Contract
requirements. The requirements to source materials,
mixes and sample testing as well as preparation of
Course Grained Asphalt Course have been
described in ALST 1-02 (Asphalt Norms), Minister
of Economic Affairs regulation No. 132 of 13 May
2004 “Technological Requirements to Road
Management Works”, “Asphalt Pavement Layers
Construction Instruction” approved by decree of
Director General of Road Administration, and in
annexes of the present specifications.

Construction and Workmanship The asphalt
concrete bottom course shall be constructed during
dry weather (within the period from 01 June until
15 October), under ambient temperature not below
+5°C. Prior to the commencement of Works, all the
preparatory Works required shall be executed in
compliance with the requirements set forth in this
specification. Depth of the constructed compacted
course shall comply with that specified in the
Contract. The prepared base shall be tack coated
not earlier than 6 hours before the asphalt concrete
mix is laid, and the treated area cannot exceed the
area planned for paving that day. Care shall be
taken to prevent any traffic from travelling on the
primed section. Speed of the spreader shall comply
with that fixed by the manufacturer. It is



Tihendamisprotsess peab tagama kasutatavale
asfaltbetoonile vastava tihendusastme. Kui
Laotamistöödel kasutatakse ainult ühte laoturit, tuleb
kasutada ääreühendusega tihendusmasinat. Valmis
asfaltbetoonikiht peab olema ühtlase pinna-tekstuuriga,
ilma sideaine pinnaletõusudeta, pragude või muude
nähtavate defektideta. Põikkalle peab vastama joonistel
ettenähtule (maksimaalne lubatud kõrvalekalle on ±0.5
%). Vesi peab katendi pinnalt vabalt ära voolama.
Asfaltbetooni tihedustegur ei tohi olla väiksem kui 0,97
ega suurem kui 1,00 (ALt.A02 ja ALt.A09).
Asfaltbetoonkihi paksus peab vastama Lepingule.
Lubatud kõrvalekalle on kuni miinus 5 mm. Katendi
laius sõidutee telgjoonest kuni äärteni peab vastama
Lepingule. Lubatud kõrvalekalle on ±5 cm. Pilu 3 m
tasasusmõõtelati all ei tohi olla suurem kui 5 mm piki- ja
põikisuunas.

Vastavuse kontroll Põikkalde ja katendi laiuse
mõõtmised tuleb teostada kogu objekti ulatuses 100 m
järel. Tasasuse kontroll tuleb läbi viia kogu projekti
ulatuses, mõõtes pilu 3 m lati all 100 m vahede järel
katte äärtele mitte lähemal kui 1,5 m, kui mõõdetakse
tasasust pikisuunas ja 0,5 m, kui mõõdetakse tasasust
põikisuunas. Põikkalde, tasasuse ja katendi laiuse
mõõtmisi tuleb teostada katendikihi laotamise ajal töö
käigus. Asfaltbetooni tihedus ja kihi paksus tuleb
määrata iga lõigu iga kilomeetri kohta töö käigus. Kui
Töös leitakse mittevastavusi, tuleb defektid parandada
vastavalt Inseneri nõuetele.

Mõõtmine Mõõtühikuks on ruutmeeter. Jämedateralist
asfaltbetoonkihti mõõdetakse bituumeniga seotud
materjaliga kaetud pindala järgi, mille arvutamisel
kasutatakse Lepingus toodud laiusi. Ühe ruutmeetriste
või väiksemate avauste osas maha-arvamisi ei tehta.

Arveldamine Tasumine toimub Lepingu
Töömahuloendis toodud tööartiklite alusel.

recommend that the asphalt concrete mix is laid
continuously. Breaks in the spreader's operations
during laying asphalt concrete mixes, cannot
exceed 30 minutes; otherwise, a working joint shall
be constructed. Compaction shall be commenced
after laying. Temperature of the layer shall be
120-160°C at the beginning of compacting. The
temperature cannot be less than 90 °C at the end of
compaction. The compacting process shall assure
for the compaction rate required for the type of
asphalt concrete worked-in. Should only one
spreader be used for the laying Works, an edge
joint compacting machine shall be used. The
completed asphalt concrete course shall have an
even surface texture, without bleeding, cracks or
other visible defects. The crossfall shall comply
with the design (deviation of not more than ±0.5%
shall be allowed). Water shall run-off freely from
the pavement surface. The asphalt concrete shall be
compacted to be neither less than 0.97 nor more
than 1.00 degree of compacting (ALt.A02 ja
ALt.A09). Depth of the asphalt concrete course
shall comply with the Contract. Deviation up to
minus 5 mm shall be allowed. The pavement width
from the carriageway central line to the sides shall
comply with the Contract. A deviation of ±5 cm
shall be allowed. Gaps beneath the 3 m straight
edge shall not exceed 5 mm in the longitudinal and
transverse directions.

Compliance Testing Measurements of crossfall
and pavement width shall be carried out throughout
the whole site, at 100 m intervals. Checks on
evenness shall be carried out throughout the whole
project, measuring the gaps beneath a 3m
straightedge, at 100 m intervals not closer to the
pavement edges than 1.5 m when measuring the
longitudinal evenness, or 0.5 m when measuring
transverse evenness. Measurements of crossfall,
evenness and pavement width shall be performed
during the laying of pavement courses as the work
proceeds. The asphalt concrete degree of
compaction and layer depth shall be determined for
each kilometre of each section constructed, as the
work proceeds. Should any non-conformity of the
Works be found, the defects shall be repaired to the
satisfaction of the Engineer.

Measurement The units of measurement shall be
square metres. The measurement of course grained
asphalt concrete shall be the area of bituminous
material laid calculated using the widths stated in



the Contract. No deduction shall be made for
openings of one square metres or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities
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 Poorsest afaltbetoonist PAB x/y tasanduskiht sh
segu maksumus t 
h - paksus - [cm]
bituumeni sisaldus - [%]
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 Open graded asphalt concrete levelling layer PAB
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 4.7.6.4056  hinnamuutus bituumeni sisaldusest  0,1 %/m2

 4.7.6.4056  price adjustment due to bitumen content  0,1 %/m2

 4.7.6.4057  hinnamuutus bituumeni sisaldusest  0,1 %/m2

 4.7.6.4057  price adjusment due to bitumen content  0,1 %/m2

4.8 Mustsegud MSE 4.8 Cold mixes MSE
Tööde käsitlusala Töö sisaldab kõiki masinaid,
tööjõudu, seadmeid ja materjale ning kõigi tööde
teostamist, kaasa arvatud segu valmistamine, vedu,
laotamine, tihendamine ja katsetamine vastavalt
Lepingule. Tööd teostatakse vastavalt joonistele.

Materjalivajadus Lepingus ettenähtud kohtadesse
nõuetele vastava mustsegust kihi ehitamisel tuleb
kasutada Töökirjeldustele vastavat mustsegu.
Lähtematerjalidele, mustsegudele ja proovide
katsetamisele ning mustsegude valmistamisele esitatavad
nõuded on toodud ALST 1-02 , majandus- ja
kommunikatsiooniministri 13. mai 2004. a määruses nr
132 “Teehoiutööde tehnoloogianõuded”, Maanteeameti
peadirektori 12. augusti 2005a käskkirjaga nr.134
kinnitatud “Asfaldist katendikihtide ehitamise juhis” ja
käesolevate Tehniliste Töökirjelduste lisades.

Ehitamine ja Töö Mustsegust kiht tuleb ehitada kuiva
ilmaga (01.juuni ja 15.oktoobri vahelisel perioodil), kui
õhutemperatuur suvel ei lange alla +5°C ja sügisel
(alates 01.09) alla +10°C. Enne Tööde alustamist tuleb

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
making of mixing, transporting, laying, compacting
and testing as detailed in the Contract. Works shall
be carried out according to drawings.

Material Requirements A cold mix complying
with the specifications shall be used where shown
in the Contract for the construction of cold mix
course meeting the Contract requirements.
Requirements for testing the source materials, cold
mixes and samples, as well as preparation of cold
mixes are set out in ALST 1-02, Minister of
Economic Affairs regulation No. 132
“Technological Requirements to Road Management
Works” of 13 May 2004, “Instruction for
Construction of Asphalt Pavements” approved with
the directive No. 134 of Director General of
Estonian Road Administration, and in annexes to
this specification.



teostada kõik käesolevates Tehnilistes Töökirjeldustes
nõutavad ettevalmistustööd. Segu paigaldatakse kuivale
ja puhtale aluspinnale, mille kõrgused, kalded ja tasasus
on kontrollitud ning nõuetekohased. Aluspinna
pikiroopad ja löökaugud tuleb enne katte paigaldamist
parandada, higistavad kohad kõrvaldada ja lahtised
praod täita. Projektkõrguste, kallete ja tasasuste
lubamatute hälvete puhul tuleb alus enne katte
paigaldamist sobiva seguga parandada. Ettevalmistatud
alus tuleb kruntida mitte varem kui 2-3 tundi enne
mustsegu laotamist. Töödeldud ala ei tohi ületada selleks
päevaks laotamiseks planeeritud ala. Tuleb hoolitseda, et
krunditud lõigust ei sõidaks üle liiklusvahendid. Veoki
kast peab olema puhas. Veol ei tohi segu maha pudeneda
ega kihistuda. Soovitav on kasutada ümardatud
kastipõhjaga ja suure kandevõimega veokeid. Laotatava
kihi vähim lubatud paksus on 1,67D (kuid mitte vähem
kui 4,0 cm). Kihi suurim lubatud paksus on 3,1D. D on
segu täitematerjali tera suurim läbimõõt. Laoturi kiirus
peab vastama tootja poolt ette nähtud
kiirusele.Laotamine peab toimuma ühtlase tempoga,
reguleerides seguri ja laoturi jõudlust nii, et laotamisel ei
tekiks seisakuid. Freesiga segatud mustsegu võib olla
paigaldatud freesi laotusseadmega või puistatud valli.
Vallis olevat freesisegu või höövliga segatud mustsegu
võib laotada, laadides selle asfaldilaoturisse või
planeerides erandjuhul greideriga. Greideriga laotades
peab laotatav lõik piisava tasasuse saamiseks olema
võimalikult pikk (soovitatavalt üle 500 m). Sooja segu
jahtunud paani serv krunditakse bituumenemulsiooniga
BE-50R Vedela bituumeniga valmistatud külmade
segude vuuke ei ole vaja kruntida. Töövõtja peab tagama
Lepingu nõuetele vastava piki- ja põikvuukide tasasuse
ja veekindluse. Mustsegud tihendatakse pneumo- ja
valtsrulliga. Viimane tihendamine tehakse sileda
valtsrulliga. Lõplikult tiheneb mustkate liikluse all. 1
kuu möödudes peab mustsegu vastama majandus- ja
kommunikatsiooniministri 13. mai 2004. a määruse nr
132 “Teehoiutööde tehnoloogianõuded” lisas 10 toodud
nõuetele. Bituumensegude rullimist alustatakse paani
äärelt, emulsioonisegude rullimist keskelt. Peale esimest
2...3 rullimiskäiku kontrollitakse põikkallet ja tasasust.
Kui laotamisel kasutatakse ainult ühte laoturit, tuleb
kasutada vuugivaltsiga tihendusmasinat. Valmis
mustsegust kiht peab olema ühtlase pinna-tekstuuriga,
ilma sideaine pinnaletõusudeta, pragude või muude
nähtavate defektideta. Põikkalde, tasasuse ja katendi
laiuse mõõtmisi tuleb teostada katendikihi laotamise ajal
töö käigus.

Vastavuse kontroll Katte tihendamist ja jäävpoorsust
kontrollitakse kattest võetud puurkehade katsetamisega.

Construction and Workmanship The cold mix
course shall be constructed during dry weather
(within the period from 01 June until 15 October),
under ambient temperature not below +5°C. Prior
to the commencement of Works, all the preparatory
Works required shall be executed in compliance
with the requirements set forth in this specification.

The mix is laid on dry and clean base surface, the
heights, slopes and evenness of which has been
inspected and meets the requirements. The
longitudinal ruts and pot holes of the base shall be
recovered, bleeding places removed and open
cracks filled before laying the pavement. In the
event of unallowed deviations from design heights,
slopes and evennesses the base shall be recovered
with a suitable mix before laying the pavement.
The prepared base shall be tack coated not earlier
than 2-3 hours before the cold mix is laid, and the
treated area cannot exceed the area planned for
paving that day. Care shall be taken to prevent any
traffic from travelling on the primed section. The
vehicle must be clean. The mix must not fall off or
stratisfy. It is recommended to use vehicles with
rounded cargo body and big carrying capacity. The
minimum allowed thickness of the laid layer shall
be 1.67D (but not less than 4.0 cm) The biggest
allowed thickness of the layer shall be 3.1D. D is
the biggest diameter of the grain of the filler. Speed
of the spreader shall comply with that fixed by the
manufacturer. It is recommend that the asphalt
concrete mix is laid continuously with equable
speed. The cold mix mixed with a milling cutter
may be laid with a milling spreader or strewed into
the mound. The milled mix or the cold mix mixed
with a planer may be laid by loading it into asphalt
spreader or, in exceptional cases, by planning it
with a grader. When laying with a grader the
section should be as long as possible in order to
achieve sufficient evenness (preferably over 500m
long). The edge of a cooled down cut of the warm
mix shall be tacked with bitumen emulsion
BE-50R. Joints of cold mixes produced with liquid
bitumen shall not be tacked. The Contractor shall
ensure the evenness and water proofness of
longitudinal and transverse joints. Cold mixes are
compacted with pneumatic and smooth roller. The
last compacting is made with a smooth roller. The
compaction of the cold mix is completed under the
traffic. After 1 moth, the cold mix has to comply
with the requirements in Annex 10 of the Minister
of Economic Affairs regulation No. 132



Puurkehad võetakse Maanteeameti peadirektori 12.
augusti 2005a käskkirjaga nr.134 kinnitatud “Asfaldist
katendikihtide ehitamise juhis” p4.4 joonisel 1 toodud
skeemi kohaselt Inseneri juuresolekul. Kattekihi
geomeetrilisi parameetreid kontrollitakse tee ristprofiilil
iga 25m tagant. Põikkalle peab vastama projektile.
Maksimaalne lubatud kõrvalekalle on ±0,5 %. Pinnavesi
peab kattelt täielikult ära voolama. Mustkatte kihi paksus
peab vastama projektis ettenähtule. Lubatud on keskmise
kihi paksuse vähenemine ristlõikes kuni 10%,
üksikmõõtmisel kuni –20mm. Kihi keskmine paksus
arvutatakse sõiduraja ristlõikest võetud kolme puurkeha
mõõtmise alusel, kusjuures mõõdetud kihipaksused, mis
ületavad projekteeritud kihipaksust rohkem kui 1,2
korda, lähevad keskmise arvutamisel arvesse väärtusega
1,2*hproj. Sõidutee laius mõõdetuna sõidutee teljest
peab vastama projektis ettenähtule. Lubatud kõrvalekalle
on +10/-5cm teljest. Sõidutee pinna kõrgus ei tohi
erineda projektist rohkem kui ±2cm.

Pilu 3 m tasasusmõõtelati all (katte äärtele mitte lähemal
kui 1,5 m, kui mõõdetakse tasasust pikisuunas ja 0,5 m,
kui mõõdetakse tasasust põikisuunas) ei tohi seguri
mustsegul olla suurem kui 7 mm pikisuunas ja 6 mm
põiksuunas. Teelsegatud mustsegu korral on vastavad
lubatavad väärtused 10mm ja 7mm. Sõidutee
tasasusindeks IRI (International Roughness Index,
mm/m, keskmine väärtus 20 m kohta), mida mõõdetakse
laserprofilograafiga, ei tohi olla suurem kui lubatud
ALST-1-02 tabelis 14.c Asfaltkatte haardeindeks
mõõdetuna ROAR seadmega (ALt.K01) märjal
kattepinnal kaks nädalat peale katte valmimist ei tohi
olla väiksem AL ST 1-02 p 14.8 tabelis 14.d toodud
väärtustest. Kui töös leitakse defekte (kahjustusi), mis
ületavad tolerantside väärtusi kahekordselt, tuleb
teostada lisamõõtmisi määramaks kindlaks defektse
teeosa piirid; sellel teelõigul ehitatud asfaltbetoonist kiht
tuleb eemaldada ning paigaldada uus, nõuetele vastav
asfaltbetoonist kiht.

Mõõtmine Mõõtühikuks on ruutmeeter. Tehtud tööde
mahtu mõõdetakse pindala järgi, mille arvutamisel
kasutatakse Lepingus toodud laiusi. Ühe ruutmeetriste
või väiksemate avauste osas maha-arvamisi ei tehta.

Arveldamine Tasumine toimub Lepingu ühikuhindades
Töömahuloendis toodud tööartiklite alusel.

“Technological Requirements to Road Management
Works” of 13 May 2004. Bitumen mixes shall be
rolled beginning on the edge of the cut, emulsion
mixes shall be rolled beginning from the centre.
After the first 2…3 rolling procedures the crossfall
and evenness shall be measured. Should only one
spreader be used for the laying Works, an edge
joint compacting machine shall be used. The
completed cold mix course shall have an even
surface texture, without bleeding, cracks or other
visible defects. Measurements of crossfall,
evenness and pavement width shall be performed
during the laying of pavement courses as the work
proceeds.

Compliance Testing Compaction and permanent
porousness of the surfacing shall be checked by
testing the core samples taken from the surfacing.
Core samples shall be taken in accordance with the
scheme on Figure 1 of section 4.4 of the Director
General of Road Administration regulation No. 134
of 12 August 2005 in the presence of Engineer. The
geometric parameters of the surface layer shall be
checked every 25 metres on the cross profile of the
road. The crossfall shall comply with the design.
The maximum allowed deviation shall be ±0,5 %.
Water shall run-off freely from the pavement
surface. The layer thickness of cold mix shall
comply with the design. The average layer
thickness in the cross section may decrease by up to
10%, in single measurements by up to -20mm. The
average layer thickness is calculated on the basis of
three core samples taken from the cross section of
the line, thereby the layer thicknesses exceeding the
designed layer thickness by more than 1.2 times,
shall be included in the calculation with the value
of 1.2*hproj. The pavement width from the
carriageway central line to the sides shall comply
with the Contract. A deviation of +10cm or -5 cm
shall be allowed. The surface height of the
carriageway shall not deviate from the design by
more than ±2cm.

Gaps beneath the 3 m straight edge (not closer to
the surfacing edges than 1.5m if evenness is
measured in the longitudinal direction, and 0.5m if
evenness is measured in the transverse direction)
shall not exceed 7 mm in the longitudinal and 6 mm
transverse directions for the mixer cold mix. In the
event of cold mix mixed on the road the
corresponding allowed values are 10mm and 7mm.
The evenness index of the carriageway IRI



(International Roughness Index, mm/m, average
value per 20 m), measured with a laser
profilograph, shall not exceed the allowed
ALST-1-02 in Table 14.c The coefficient of friction
of asphalt surface measured with the ROAR-device
(Alt. K01) on the wet surface two weeks after
completion of the surfacing shall not be smaller
than the values in Table 14.d section 14.8 of AL ST
1-02 (Asphalt Norms). If work defects are
discovered (failure of compliance) resulting in
deviations at double the tolerance values, additional
measurements shall be carried out to define the
defective road segment boundaries; the asphalt
concrete course constructed in this segment shall be
removed and a new asphalt concrete course shall be
constructed complying with the requirements.

Measurement The units of measurement shall be
square metres. The measurement of course grained
asphalt concrete shall be the area of bituminous
material laid calculated using the widths stated in
the Contract. No deduction shall be made for
openings of one square metres or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities
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 4.8.6.4058  hinnamuutus bituumeni sisaldusest  0,1 %/m2

 4.8.6.4058  price adjustment due to bitumen content  0,1 %/m2

 4.8.6.4059  hinnamuutus naftabituumenemulsiooni sisaldusest  0,1 %/m2



 4.8.6.4059  price adjustment due to oil bitumen emulsion
content  0,1 %/m2

 4.8.6.4060  hinnamuutus killustikusisaldusest  1 kg/m2

 4.8.6.4060  crushed stone content  1 kg/m2

4.9 Tihe asfaltbetoon TAB 4.9 Bituminous Bound Material
(Asphalt Concrete Wearing
Course TAB 12 I)

Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi tööde teostamist, kaasa
arvatud segamine, vedu, laotamine, tihendamine ja
katsetamine vastavalt Lepingule. Tööd teostatakse
vastavalt joonistele. Asfaltbetoon (asfalt) – paigaldatud
(laotatud) ja tihendatud bituumenist ja kivimaterjalidest
segu. Kulumiskiht – teekatendi ülemine
konstruktsioonikiht, mis vahetult võtab vastu sõidukite
koormust ja atmosfääri mõju ning tagab sõidukite ohutu
liikluse ettenähtud liiklusvoogude juures. Asfaltbetoonist
kulumiskiht paigaldatakse ja tihendatakse ettenähtud alal
ettenähtud paksusega kaitsmaks (või parandamaks
ettenähtud tolerantside piires) aluskihi piki- ja
põikprofiili. Vajadusel tuleb kulumiskihi alla ehitada
tasandav asfaltbetoonikiht TAB 8 I. Tasanduskihi
vajaduse ja ulatuse peab kinnitama Insener.
Asfaltbetoonist kulumiskiht on asfaltbetoonist kiht
paigaldatud ja tihendatud, üksiku tegevusega nõutud alal
ja paksusega, säilitades (või parandades hälbe piirides)
aluskihi rist- ja pikiprofiili.

Materjalinõuded Tehnilisele Töökirjeldusele vastava
asfaltbetoonist kulumiskihi ehitamiseks kasutatakse
kuuma tihedat asfaltbetoonsegu, mis vastab projekti iga
lõigu osas Lepingu nõuetele. Lähtematerjalidele,
segudele ja proovide katsetamisele ning Tiheda
asfaltbetooni valmistamisele esitatavad nõuded on
toodud ALST 1-02 (Asfaldinormid), majandus- ja
kommunikatsiooniministri 13. mai 2004. a määruses nr
132 “Teehoiutööde tehnoloogianõuded”, Maanteeameti
peadirektori 12. augusti 2005a käskkirjaga nr.134
kinnitatud “Asfaldist katendikihtide ehitamise juhis” ja
käesolevate Tehniliste Töökirjelduste lisades.

Ehitamine ja Töö

Asfaltbetoonist kulumiskiht tuleb ehitada kuiva ilmaga
(01. juuni ja 15. oktoobri vahelisel perioodil), kui
õhutemperatuur ei lange alla +5 °C. Enne Tööde
alustamist tuleb teostada kõik käesolevates
Töökirjeldustes nõutavad ettevalmistustööd.
Ettevalmistatud alus tuleb kruntida mitte varem kui 6
tundi enne asfaltbetoonsegu laotamist. Töödeldud ala ei
tohi ületada selleks päevaks asfalteerimiseks planeeritud

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. Works shall be
carried out according to drawings. Asphalt concrete
(asphalt) - placed (laid) and compacted, bitumen
and aggregate material mix. Wearing course - road
pavement top structural layer which directly
receives the effects from vehicle load and
atmosphere, and ensures safe passage for vehicles
for the calculated traffic flows. Asphalt concrete
wearing course is an asphalt concrete layer laid and
compacted, in a single operation, of the required
area and thickness, preserving (or improving to
within the tolerances stated) the cross-sectional and
longitudinal profile of the foundation layer. In case
of need under the wearing course shall be
constructed the levelling asphalt concrete layer
TAB 8 I. The necessity and range of the levelling
layer must be approved by Engineer. Asphalt
concrete wearing course is an asphalt concrete layer
laid and compacted, in a single operation, of the
required area and thickness, preserving (or
improving to within the tolerances stated) the
cross-sectional and longitudinal profile of the
foundation layer.

Material Requirements Hot, dense section of the
asphalt concrete mixes meeting with the Contract
requirements for each particular section of the
project, shall be used for the construction of asphalt
concrete wearing course in compliance with
specifications. The requirements to source
materials, mixes and sample testing as well as
preparation of Asphalt Concrete Wearing Course
have been described in ALST 1-02 (Asphalt
Norms), Minister of Economic Affairs regulation
No. 132 of 13 May 2004 “Technological
Requirements to Road Management Works”,
“Asphalt Pavement Layers Construction
Instruction” approved by decree of Director
General of Road Administration, and in annexes of
the present specifications.



ala. Tuleb hoolitseda, et krunditud lõigust ei sõidaks üle
liiklusvahendid. Laoturi kiirus peab vastama tootja poolt
ette nähtud kiirusele. Asfaltbetoonsegu peab laotama
katkestamatult. Kui laoturi tööpaus asfaltbetoonsegu
laotamise ajal ületab 30 minutit, tuleb jätkata põikvuugi
ehitamisega. Tihendamisega tuleb alustada kohe pärast
laotamist. Kihi temperatuur tihendamise alguses peab
olema 120-160 °C. Tihendamise lõpus ei tohi
temperatuur olla madalam kui 90 °C.
Tihendamisprotsess peab tagama kasutatavale
asfaltbetoonile vastava tihendusastme. Töövõtja peab
tagama Lepingu nõuetele vastava piki- ja põikvuukide
tasasuse ja veekindluse. Kui laotamisel kasutatakse
ainult ühte laoturit, tuleb pikivuugid töödelda (ääred
lõigata ja kruntida vt punkt 4252). Põikvuukide
korrastamisel lõigata eelnevalt paigaldatud lõik 10-20
cm lühemaks. Lõigatud äärte asfaltbetoonsegu jäägid
tuleb ära koristada. Kate peab olema puhas lahtisest
osisest enne kruntimist ja järgmise kihi panekut. Kui
kulumiskiht on paigaldatud, tuleb piki- ja põikvuugid
töödelda 0,2 m laiuselt ning puistata üle liivaga.
Põikvuugid tuleb hajutada 5 m nihkega kummalgi pool
pikivuuki. Vuugid tuleb töödelda iga päev pärast
kulumiskihi ehitamist. Uus teelõik avatakse liikluseks
alles siis, kui kate on piisavalt jahtunud, et taluda
liiklust. Valmis kulumiskiht peab olema ühtlase
pinnatekstuuriga, ilma sideaine pinnaletõusudeta,
pragude või muude nähtavate defektideta. Põikkalle peab
vastama projektile. Maksimaalne lubatud kõrvalekalle
on ±0.5 %. Pinnavesi peab kattelt täielikult ära voolama.
Asfaltbetoonist kulumiskihi tihedusnäitajad peavad
vastama AL ST 1-02 (Asfaldinormid) nõuetele.

Asfaltbetoonkihi paksus peab vastama Töökirjeldustele.
Lubatud kõrvalekalle on kuni miinus 5 mm. Sõidutee
laius peab vastama Töökirjeldustele. Lubatud
kõrvalekalle on +10/-5cm teljest. Sõidutee telje kõrgus ei
tohi erineda projektist rohkem kui ±2cm. Pilu 3 m
tasasusmõõtelati all (5 mõõtmist iga 0,5 m järel
mõõtelati otsast) ei tohi olla suurem kui 4 mm
pikisuunas ja 3 mm põiksuunas. Sõidutee tasasusindeks
IRI (International Roughness Index, mm/m, keskmine
väärtus 20 m kohta), mida mõõdetakse
laserprofilograafiga, ei tohi olla suurem kui 1,8
(vastavalt AL ST 1-02 nõuetele). Mõõtmised tehakse
Tellija nimel Inseneri poolt, sealjuures tagab Töövõtja
vajaliku varustuse ning maksab kõik seonduvad kulud.
Asfaltkatte haardeindeks mõõdetuna ROAR seadmega
(ALt.K01) märjal kattepinnal kaks nädalat peale katte
valmimist ei tohi olla väiksem AL ST 1-02 p 14.8 tabelis
14.d toodud väärtustest.

Construction and Workmanship The asphalt
concrete wearing course shall be constructed in dry
weather (within the period from 01 June until 15
October) under ambient temperature not below
+5°C. Prior to the commencement of Works, all the
preparatory Works required shall be executed in
compliance with the requirements set out in this
specification. The prepared bed shall be tack coated
not earlier than 6 hours before laying the asphalt
concrete mix and the treated area shall not exceed
the area planned for paving at that day. Traffic shall
be prevented from travelling over the tack coated
area. Speed of the paver shall comply with that
stated by the manufacturer. The laying of the
asphalt concrete mix shall be continuous. If a break
in the paver’s operations during laying asphalt
concrete mixes exceeds 30 minutes a properly
constructed working joint shall be cut in the
previous material before laying can recommence.
The compaction shall be commenced directly after
laying. The temperature of the course constructed
shall be 120-160°C at the beginning of compaction.
The temperature shall not be lower than 90°C at the
end of compacting. The compacting process shall
meet the requirements for the compaction factor
appropriate for the type of asphalt concrete mix.
The Contractor shall take effective action to assure
smoothness and water tightness in the construction
joints and longitudinal joints, to comply with the
Contract requirements. If only one paver is used for
the laying Works the longitudinal joints shall be
treated (cut the edges and tack coat see point 4252)
with suitable emulsion and transverse joints shall
be trimmed with cutting back of the previously laid
section edges for a width of 10-20 cm. Residue of
asphalt concrete mix of the cutted edges shall be
cleaned off. Surfacing must be clear of loose
components before track coat laying the next layer.
After the wearing course is constructed, the
longitudinal joints and transverse joints shall be
sealed by spraying with binder BE 50R 0.3 kg/m²
over a 0.2 m width and sprinkling with sand. The
transverse joints shall be staggered by 5 m either
side of the longitudinal joint. The joint sealing shall
be executed each day after the wearing course
construction. The newly laid section of road shall
be open for traffic only when the pavement cools
sufficiently to support traffic movements. The
completed wearing course shall have an even
surface texture, without bleeding, cracks or other
visible defects. The crossfall shall comply with the
design. Deviation of not more than ±0.50% shall be



Löökaukude remont:

kahjustatud katte pinna määramine, väljamärkimine ja
kooskõlastamine tellijaga

kahjustatud katte osa eemaldamine (vähemalt 30cm igas
suunas kahjustatud pinnast suuremalt) või löökaugu
servade töötlemine freesimise, raiumise või lõikamise
teel.

Augu puhastamine ja kruntimine bituumenemulsiooni
või sitke naftabituumeniga.

Augu täitmine tiheda asfaltbetoonseguga (vajadusel
mitmes kihis) ja tihendamine

Lapi servade töötlemine bituumenemulsiooni ja liiva või
graniitsõelmetega (riba laius 20cm) Vastavalt tellija
kooskõlastusele puursüdamike võtmine ja katsetamine.

Vastavuse kontroll Telje kõrguste kontrollmõõtmised
viiakse läbi kõikides kohtades, kus on aimatav
mittevastavuse võimalus, kuid mitte harvem kui 5 kohast
iga kilomeetri kohta. Põikkalde ja katendi laiuse
mõõtmised tuleb teostada kogu objekti ulatuses 25 m
järel. Tasasuse kontroll tuleb läbi viia kogu objekti
ulatuses, mõõtes pilu 3 m lati all 50m vahedega katte
äärtele mitte lähemal kui 1,5 m, kui mõõdetakse tasasust
pikisuunas ja 0,5 m, kui mõõdetakse tasasust
põikisuunas. Põikkalde, tasasuse ja katte laiuse mõõtmisi
tuleb teostada töö käigus. Kulumiskihi tihedus ja kihi
paksus tuleb määrata ehitatud lõigu iga kilomeetri kohta
pärast lõigu valmimist. Kui töös leitakse defekte
(kahjustusi), mis ületavad tolerantside väärtusi
kahekordselt, tuleb teostada lisamõõtmisi määramaks
kindlaks defektse teeosa piirid; sellel teelõigul ehitatud
asfaltbetoonist kulumiskiht tuleb eemaldada ning
paigaldada uus, nõuetele vastav asfaltbetoonist
kulumiskiht.

Mõõtmine Mõõtühikuks on ruutmeeter. Asfaltbetoonist
kulumiskihti mõõdetakse bituumeniga seotud
materjaliga kaetud pindala järgi, mille arvutamisel
kasutatakse Lepingus toodud pealiskihi laiusi. 1
ruutmeetriste või väiksemate avauste osas mahaarvamisi
ei tehta.

Arveldamine Tasumine toimub lepingu ühikuhindades
Töömahuloendis toodud tööartiklite alusel.

allowed . Surface water shall discharge completely
from the pavement surface. Compaction properties
of the asphalt concrete wearing course shall
conform to requirements as defined at the relevant
of AL ST 1-02( Asphalt Norms). Thickness of the
asphalt concrete course shall comply with the
specifications. Deviation up to -5 mm shall be
allowed. Width of carriageway lane shall comply
with the specification. Deviation of +10/-5cm shall
be allowed from the centerline. The elevation at the
axis of the carriageway shall not deviate from the
design more than ±2 cm. Gaps beneath the 3 m
straight edge (5 measurements each 0.5 m from the
straight edge end) shall not exceed 4 mm in the
longitudinal and 3 mm in the transverse directions.
Carriageway International Roughness Index (IRI, in
mm/m, mean value over a 20 m distance),
measured by laser profilograph, shall not be larger
than 1.8 (in accordance with requirements as
defined in AL ST 1-02(Asphalt Norms), the
measurements being taken by the Engineer on
behalf of the Employer and the Contractor shall
provide all equipment and pay all cost in
association. The friction index of asphalt pavement
measured on a wet pavement two weeks after the
construction works are finished using a ROAR
device (Alt.KOI) must not be less than the values
indicated in Table 14.d. in the AL ST 1-02 (Asphalt
Norms).

Repair of potholes:

determineing of the damaged pavement, marking
down and co-ordination with customer

removal of damaged pavement (at least 30cm wider
than a damaged part in every direction) or
processing the edges of potholes by milling,
chopping or cutting

Cleaning of hole and undercoating with
bitumen-emulsion or tough oil-bitumen

Filling of hole with dense asphalt-concrete mix (in
several layers if needed) and compacting

Processing of edges of the repaired area with
bitumen-emulsion and sand or granite chippings
(width of the strip 20cm) Taking and testing of
boreholes according to the co-ordinations with
customer.



Compliance Testing Control measurements of the
axis elevation level shall be carried by levelling in
any place where a possibility of non-conformity is
anticipated, but not exceeding 5 place per 1 km.
Measurements of crossfall and pavement width
shall be performed throughout the whole site, at
intervals 25 m. Measurements of evenness shall be
carried out throughout the whole site, measuring
the gaps beneath the 3 m straight edge, at 50 m
intervals not closer to the pavement edges than 1.5
m when measuring the transverse evenness, or 0.5
m when measuring latitudinal evenness.
Measurements of crossfall, evenness and pavement
width shall be performed as the work progresses.
The wearing course degree of compacting and layer
thickness shall be determined for per km of each
section constructed, following completion of that
section. If work defects are discovered (failure of
compliance) resulting in deviations at double the
tolerance values, additional measurements shall be
carried out to define the defective road segment
boundaries; the asphalt concrete wearing course
constructed in this segment shall be removed and a
new asphalt concrete wearing course shall be
constructed complying with the requirements.

Measurement The units of measurement shall be
square metres. The measurement of asphalt
concrete wearing course shall be the area of
bituminous material laid calculated using the width
of the top surface stated in the Contract. No
deduction shall be made for openings of 1 square
metres or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities.
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 4.9.6.4030  Tihedast asfaltbetoonist TAB x/y kiht sh segu
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filler sisaldus - [%]

 4.9.6.4030 

 Dense asphalt concrete layer TAB x/y incl. cost of
mix 
cm
%
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 4.9.6.4031  Katte löökaukude remont  m2

 4.9.6.4031  Repairing of pot-holes  m2

 4.9.6.4061  hinnamuutus bituumeni sisaldusest  0,1 %/m2

 4.9.6.4061  price adjustment due to bitumen content  0,1 %/m2

4.10 Kergasfaltbetoon KAB 4.10 Light Asphalt Concrete KAB
Tööde käsitlusala Töö sisaldab kõiki masinaid,
tööjõudu, seadmeid ja materjale ning kõigi tööde
teostamist, kaasa arvatud segu valmistamine, vedu,
laotamine, tihendamine ja katsetamine vastavalt
Lepingule. Tööd teostatakse vastavalt projekti joonistele
ja loenditele.

Materjalivajadus Lepingus ettenähtud kohtadesse
nõuetele vastava kergasfaltbetoonist kihi ehitamisel tuleb
kasutada Tehnilistele kirjeldustele vastavat segu.
Lähtematerjalidele, segudele ja proovide katsetamisele
ning kergasfaltbetooni valmistamisele esitatavad nõuded
on toodud ALST 1-02 (Asfaldinormid), majandus- ja
kommunikatsiooniministri 13. mai 2004. a määruses nr
132 “Teehoiutööde tehnoloogianõuded”, Maanteeameti
peadirektori 12. augusti 2005a käskkirjaga nr.134
kinnitatud “Asfaldist katendikihtide ehitamise juhis” ja
käesolevate Tehniliste Töökirjelduste lisades.

Ehitamine ja Töö Kergasfaltbetoonist kiht tuleb ehitada
kuiva ilmaga (01.juuni ja 15.oktoobri vahelisel
perioodil), kui õhutemperatuur ei lange alla +5 °C. Enne
Tööde alustamist tuleb teostada kõik käesolevates
töökirjeldustes nõutavad ettevalmistustööd. Segu
paigaldatakse kuivale ja puhtale aluspinnale, mille
kõrgused, kalded ja tasasus on kontrollitud ning
nõuetekohased. Aluspinna pikiroopad ja löökaugud tuleb
enne katte paigaldamist parandada, higistavad kohad
kõrvaldada ja lahtised praod täita. Projektkõrguste,
kallete ja tasasuste lubamatute hälvete puhul tuleb alus
enne katte paigaldamist sobiva seguga parandada.
Ettevalmistatud alus tuleb kruntida mitte varem kui 2-3
tundi enne segu laotamist. Töödeldud ala ei tohi ületada
selleks päevaks laotamiseks planeeritud ala. Tuleb
hoolitseda, et krunditud lõigust ei sõidaks üle
liiklusvahendid. Veoki kast peab olema puhas. Veol ei
tohi segu maha pudeneda ega kihistuda. Soovitav on
kasutada ümardatud kastipõhjaga ja suure kandevõimega
veokeid. Laotatava kihi vähim lubatud paksus on 1,67D

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
making of mixing, transporting, laying, compacting
and testing as detailed in the Contract. Works shall
be carried out according to design drawings and
schedules.

Material Requirements A light asphalt concrete
complying with the specifications shall be used
where shown in the Contract for the construction of
mix course meeting the Contract requirements. The
requirements to source materials, mixes and sample
testing as well as preparation of light asphalt
concrete have been described in ALST 1-02
(Asphalt Norms), Minister of Economic Affairs
regulation No. 132 of 13 May 2004 “Technological
Requirements to Road Management Works”,
“Asphalt Pavement Layers Construction
Instruction” approved by decree of Director
General of Road Administration, and in annexes of
the present specifications.

Construction and Workmanship The light
asphalt concrete shall be constructed during dry
weather (within the period from 01 June until 15
October), under ambient temperature not
below+5°C. Prior to the commencement of Works,
all the preparatory Works required shall be
executed in compliance with the requirements set
forth in this specification.

The mix is laid on a dry and clean base, the heights,
slopes and evenness of which are checked and
comply with requirements. The longitudinal ruts
and pot holes of the base shall be recovered,
bleeding places removed and open cracks filled
before laying the pavement. In the event of
unallowed deviations from design heights, slopes



(kuid mitte vähem kui 2,4 cm). Kihi suurim lubatud
paksus on 3,1D. D on segu täitematerjali tera suurim
läbimõõt. Laoturi kiirus peab vastama tootja poolt ette
nähtud kiirusele.Laotamine peab toimuma ühtlase
tempoga, reguleerides seguri ja laoturi jõudlust nii, et
laotamisel ei tekiks seisakuid. Pikemate seisakute puhul
peab laotur sõitma eemale võimaldamaks laotatud kihti
rullida. Seisaku lubatud pikkus sõltub ilmast ja kihi
paksusest, jaheda ilmaga jahtuvad õhemad kihid mõne
minutiga. Varem paigaldatud paani pikiserv lõigatakse
sirgeks ja vertikaalseks või vertikaalist 30....45º nurga all
kaldu. Spetsiaalse vuugirulli kasutamisel vuuki lõigata
pole vaja. Kui vuuk moodustatakse vastu jahtunud paani
serva, on soovitav see eelnevalt soojendada, või kruntida
sitke naftabituumeni, naftabituumenemulsiooni või
spetsiaalse vuugiliimiga. Vuukide kruntimisel tuleb
vältida sideaine sattumist katte pinnale. Töövõtja peab
tagama Lepingu nõuetele vastava piki- ja põikvuukide
tasasuse ja veekindluse. Rullimist alustatakse niipea, kui
paigaldatud kihi temperatuur vastab "Asfaldist
katendikihtide ehitamise juhis" tabelile 4.
Tihendamisprotsess peab tagama kasutatavale
kerg-asfaltbetoonile vastava tihendusastme. Uus teelõik
avatakse liikluseks alles siis, kui kate on piisavalt
jahtunud, et taluda liiklust. Valmis kergasfaltbetoonist
kiht peab olema ühtlase pinnatekstuuriga, ilma sideaine
pinnaletõusudeta, pragude või muude nähtavate
defektideta.

Vastavuse kontroll Katte tihendamist ja jäävpoorsust
kontrollitakse kas kattest võetud puurkehade
katsetamisega või määratakse katte jäävpoorsus
maaradari mõõtefaili põhjal arvutatud väärtuste alusel
(PANK 4122, Soome). Puurkehad võetakse
Maanteeameti peadirektori 12. augusti 2005a
käskkirjaga nr.134 kinnitatud “Asfaldist katendikihtide
ehitamise juhis” p4.4 joonisel 1 toodud skeemi kohaselt
Inseneri juuresolekul. Paigaldatud asfaltkatte tihedused
ja jäävpoorsused peavad vastama majandus- ja
kommunikatsiooniministri 13. mai 2004. a määruse nr
132 “Teehoiutööde tehnoloogianõuded” lisas 10 toodud
nõuetele. Kattekihi geomeetrilisi parameetreid
kontrollitakse tee ristprofiilil iga 25m tagant. Põikkalle
peab vastama projektile. Maksimaalne lubatud
kõrvalekalle kahepoolse põikkaldega teel on ±0.5 %,
ühepoolse põikkalde korral 0,3%. Pinnavesi peab kattelt
täielikult ära voolama. Asfaltbetoonkihi paksus peab
vastama projektis ettenähtule. Lubatud on keskmise kihi
paksuse vähenemine ristlõikes kuni 5 %, üksikmõõtmisel
kuni –10mm. Kihi keskmine paksus arvutatakse
sõiduraja ristlõikest võetud kolme puurkeha mõõtmise
alusel, kusjuures mõõdetud kihipaksused, mis ületavad

and evennesses the base shall be recovered with a
suitable mix before laying the pavement. The
prepared base shall be tack coated not earlier than
2-3 hours before the mix is laid, and the treated
area cannot exceed the area planned for paving that
day. Care shall be taken to prevent any traffic from
travelling on the primed section. The vehicle must
be clean. The mix must not fall off or stratisfy. It is
recommended to use vehicles with rounded cargo
body and big carrying capacity. The minimum
allowed thickness of the laid layer shall be 1.67D
(but not less than 2.4cm) The biggest allowed
thickness of the layer shall be 3.1D. D is the biggest
diameter of the grain of the filler. Speed of the
spreader shall comply with that fixed by the
manufacturer. Laying shall proceed at an even
speed, thereby the performance of the mixer and
the spreader shall be adjusted so that no standstills
occur during laying. In the event of longer
standstills the spreader shall drive away in order to
allow rolling the laid layer. The allowed length of a
standstill depends on weather and layer thickness,
in colder weather thinner layers cool down in a few
minutes. The longitudinal edge of a previously laid
cut shall be cut straight and vertical or inclined by
30…45° from the vertical. If a special joint roll is
used the joint shall not be cut. If the joint is formed
against the edge of a cooled down cut, it is
recommended to heat it first or tack coated with a
penetration graded oil bitumen, oil bitumen
emulsion or a special joint adhesive. When tack
coating the joints, the binder getting on the
surfacing shall be avoided. The Contractor shall
ensure the evenness and water resistance of
longitudinal and transverse joints complying with
the Contract. Rolling shall be started as soon as the
temperature of the constructed layer complies with
the table 4 of the “Instruction of Constructing
Asphalt Pavements”. Compacting shall ensure the
density level corresponding to the light asphalt
concrete used. The new section shall be opened for
traffic only after it has sufficiently cooled to bear
traffic. The completed light asphalt concrete layer
shall have an even surface texture, without
bleeding, cracks or other visible defects.

Compliance Testing The density and permanent
porousness of the surfacing shall be checked by
testing the core samples or by determining the
permanent porousness of the surfacing on the basis
of values calculated from the land radar
measurement file (PANK 4122, Finland) Core



projekteeritud kihipaksust rohkem kui 1,2 korda, lähevad
keskmise arvutamisel arvesse väärtusega 1,2*hproj.
Sõidutee laius peab vastama projektis ettenähtule.
Lubatud kõrvalekalle on +10/-5cm teljest. Sõidutee
pinna kõrgus ei tohi erineda projektist rohkem kui ±2cm.
Pilu 3 m tasasusmõõtelati all (katte äärtele mitte lähemal
kui 1,5 m, kui mõõdetakse tasasust pikisuunas ja 0,5 m,
kui mõõdetakse tasasust põikisuunas) ei tohi olla suurem
kui 4 mm pikisuunas ja 3 mm põiksuunas. Sõidutee
tasasusindeks IRI (International Roughness Index,
mm/m, keskmine väärtus 20 m kohta), mida mõõdetakse
laserprofilograafiga, ei tohi olla suurem kui lubatud
ALST-1-02 tabelis 14.c Tasasuse mõõtmisel maksab
Töövõtja kõik seonduvad kulud. Asfaltkatte
haardeindeks mõõdetuna ROAR seadmega (ALt.K01)
märjal kattepinnal kaks nädalat peale katte valmimist ei
tohi olla väiksem AL ST 1-02 p 14.8 tabelis 14.d toodud
väärtustest. Kui töös leitakse defekte (kahjustusi), mis
ületavad tolerantside väärtusi kahekordselt, tuleb
teostada lisamõõtmisi määramaks kindlaks defektse
teeosa piirid; sellel teelõigul ehitatud asfaltbetoonist kiht
tuleb eemaldada ning paigaldada uus, nõuetele vastav
asfaltbetoonist kiht.

Mõõtmine Mõõtühikuks on ruutmeeter.
Kergasfaltbetoonist kihti mõõdetakse pindala järgi, mille
arvutamisel kasutatakse Lepingus toodud pealiskihi
laiusi. 1 ruutmeetriste või väiksemate avauste osas
mahaarvamisi ei tehta.

Arveldamine Tasumine toimub lepingu ühikuhindades
Töömahuloendis toodud makseartiklite alusel.

samples shall be taken in accordance with the
scheme on Figure 1 of section 4.4 of the Director
General of Road Administration regulation No. 134
“Instruction for construction of asphalt pavements”
of 12 August 2005 in the presence of Engineer. The
densities and permanent porousnesses of the laid
asphalt surfacing shall be in compliance with the
requirements in annex 10 of Minister of Economic
Affairs regulation No. 132 of 13 May 2004
“Technological Requirements to Road Management
Works” The geometric parameters of the surface
layer shall be checked every 25 metres on the cross
profile of the road. The crossfall shall comply with
the design. The maximum allowed deviation shall
be ±0.5 % on a road with a two-sided crossfall, and
0.3% on a road with a one-sided crossfall. Water
shall run-off freely from the pavement surface The
layer thickness of asphalt concrete layer shall
comply with the design. The average layer
thickness in the cross section may decrease by up to
5%, in single measurements by up to -10mm. The
average layer thickness is calculated on the basis of
three core samples taken from the cross section of
the line, thereby the layer thicknesses exceeding the
designed layer thickness by more than 1.2 times,
shall be included in the calculation with the value
of 1.2*hproj. The carriageway width shall comply
with the design. A deviation of +10cm or -5 cm
from the central line shall be allowed. The surface
height of the carriageway shall not deviate from the
design by more than ±2cm. Gaps beneath the 3 m
straight edge (not closer to the surfacing edges than
1.5m if evenness is measured in the longitudinal
direction, and 0.5m if evenness is measured in the
transverse direction) shall not exceed 4mm in
longitudinal and 3mm in transverse directions. The
evenness index of the carriageway IRI
(International Roughness Index, mm/m, average
value per 20 m), measured with a laser
profilograph, shall not exceed the allowed
ALST-1-02 in Table 14.c Costs related to evenness
measurements shall be paid by Contractor. The
coefficient of friction of the surface measured with
the ROAR-device (Alt. K01) on the wet surface
two weeks after completion of the surfacing shall
not be smaller than set out in table 14.d section 14.8
of AL ST 1-02 (Asphalt Norms). If work defects
are discovered (failure of compliance) resulting in
deviations at double the tolerance values, additional
measurements shall be carried out to define the
defective road segment boundaries; the asphalt
concrete course constructed in this segment shall be



removed and a new asphalt concrete course shall be
constructed complying with the requirements.

Measurement The units of measurement shall be
square metres. The measurement of light asphalt
concrete course shall be the area of bituminous
material laid calculated using the width of the top
surface stated in the Contract. No deduction shall
be made for openings of 1 square metres or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities.
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 4.10.6.4062  hinnamuutus bituumeni sisaldusest  0,1 %/m2

 4.10.6.4062  price adjustment due to bitumen content  0,1 %/m2

4.11 Asfaltsegud 4.11 Asphalt mixes
Materjalid

Üldised nõuded Katendi ehitamiseks kasutatavate
asfaltsegude materjalid peavad olema kooskõlas vastava
asfaltbetooni / kivimastiksasfaldi segu tüübi,
kivimaterjalide ja sideaine liigi nõuetega. Töövõtja peab
asfaltbetoonsegu projekteerimise ja katsetootmise ajal
rakendama täis mahus kvaliteedi-kontrolli.
Asfaltbetoonsegu tootmise ajal peab Töövõtja
kontrollima (vähendatud mahus) iga uut lähtematerjali
partiid. Kivimaterjalide füüsikalis-keemiline
aktiveerimine ja pindaktiivsete lisandite kasutamine on
lubatud asfaldi kvaliteedi tõstmise eesmärgil.

Bituumenid

Asfaldinormide AL ST 1-02 nõuetele vastavaid sitkeid
bituumeneid mark B100/150, B70/100 ja B50/70 tuleb
kasutada vastavalt neis normides esitatud tingimustele.
Asfaltbetoonsegu TAB 12 I valmistamisel lisatakse
bituumenile pindaktiivset lisandit (WETFIX I või muu
samaväärne) ~0,3 % bituumeni kaalust. Bituumenite
omadused peavad vastama järgnevas tabelis esitatud
nõuetele.

Materials

General Requirements Materials used for the
asphalt mixes for the pavement construction shall
comply with the requirements specified for the
relevant asphalt concrete / stone-mastic, types and
binder grades. The Contractor shall apply the full
scope of the quality control during the design and
the trial of the asphalt concrete production process.
During the asphalt concrete mix production
process, the Contractor shall control (in the reduced
volume) the quality of the raw materials from each
newly received batch. A physical-chemical
activation of the mineral materials and use of the
surface-active materials shall be allowed for the
purpose of improving the asphalt quality.

Bitumens

B100/150, B70/100 or B50/70 grade bitumens shall
be used complying with conditions defined by AL
ST 1-02 Asphalt Norms, which conforms to
requirements. While making asphalt concrete mixes
TAB12I add liquid WETFIX I ~0,3% by weight of



Omadus Ühik B50/70 B70/100 B100/150 Katsemeetod
Penetratsioon, 25
°C

0,1
mm

50 - 70 70 - 100 100 - 150 ALt.B01

Pehmenemistäpp °C 46 - 54 43 - 51 39 - 47 ALt.B02
Kinemaatiline
viskoossus, 135
°C

mm2/s ≥ 295 ≥ 230 ≥ 175 EVS-EN
12595

Dünaamiline
viskoossus, 60°C

Pa´s ≥ 145 ≥ 90 ≥ 55 EVS-EN
12596

Murdumistäpp °C ≤ -8 ≤ -10 ≤ -12 EVS -EN
12593

Pärast
kuumutamist,
RTFOT, 163 °C:

massi muutus,
max

jääkpenetratsioon

pehmenemistäpp

massi
%

%

°C

± 0,5

≥ 50

≥ 48

± 0,8

≥ 46

≥ 45

± 0,8

≥ 43

≥ 41

EVS-EN
12607-1

ALt.B02

Venivus, 25 °C cm ≥ 25 ≥ 50 ≥ 75 ASTM D
113-99

Leekpunkt
(Cleveland)

°C ≥ 230 ≥ 230 ≥ 230 EVS-EN
22592

Lahustuvus
tolueenis

massi
%

≥ 99.0 ≥ 99.0 ≥ 99.0 EVS-EN
12592

Kivimaterjalid Kivimaterjalide kvaliteet peab vastama
sõltuvalt asfaltbetoonsegu liigist Asfaldinormide AL ST
1-02 ning käesolevate Töökirjelduste nõuetele, mis on
antud Lisas nr 2 KMA 12, TAB 8, TAB 12 I, II segude
spetsifikatsiooni leht ning Lisas nr 4 PAB 16
kivimaterjal.

Asfaltbetoonsegude kivimaterjalide katsetamisi ja
määranguid on lubatud teostada vastavalt kehtivatele
standarditele. Killustike ja filleri omadused peavad
vastama järgnevates tabelites esitatud nõuetele. Nõuded
killustikele:

Omadus ÜhikKillustikuklassKatsemeetod
I II III IV

Purunemiskindlus
Los Angeles`i katsel

% ≤
15

≤
25

≤
30

≤
35

EVS-EN
1097-2

Kulumiskindlus
Nordic-katsel

% ≤
10

≤
14

PN?PN?EVS-EN
1097-9

Külmakindlus:

- vahetul
külmutamisel

%

%

≤ 2

≤
25

≤ 2

≤
25

≤ 4

PN?

≤4

PN?

EVS-EN
1367-1

bitumen.

Characteristics of bitumens must comply with
following requirements.

Property Unit B50/70 B70/100 B100/150 Testing
method

Penetration
25° C 0,1 mm 50-70 70-100 100-150 Alt.B01
Softening point 2
softening points

C° 46-54 43-51 39-47
Alt.B02

Kinematic viscosity
135°C mm2/s ≥ 295 ≥ 230 ≥ 175 EVS-EN

12595
Dynamic viscosity
60°C, min Paxs ≥ 145 ≥ 90 ≥ 55 EVS-EN

12596
Breaking Point, max C° ≤ -8 ≤ -10 ≤ -12 EVS

-EN
12593

After heating:
Loss of Weight,max Weight% ± 0,5 ± 0,8 ± 0,8 EVS-EN

12607-1
Retained
Penetration,min

% ≥ 50 ≥ 46 ≥ 43

Softening point,min2
softening points

°C ≥ 48 ≥ 45 ≥ 41 EVS-EN
1427

Duktility 25°C min Cm 25 50 75 ASTM
D 113

10°C min Cm - -
Flash
point(Cleveland),min

°C ≥ 230 ≥ 230 ≥ 230 EVS-EN
22592

Solubility in
toluene,min

Weight
%

≥ 99.0 ≥ 99.0 ≥ 99.0 EVS-EN
12592

Mineral Aggregates Aggregate material quality
control shall be done complying with requirements
to be met by the particular type of asphalt concrete
as defined in AL ST 1-02(Asphalt Norms) and this
specifications ANNEX NO. 2 TAB 12 I, TAB 8
and KMA 12 MIX SPECIFICATION SHEET;
ANNEX NO. 4 PAB 16 MINERAL AGGREGATE

It is allowed to carry out testing of aggregate
materials entering asphalt concrete mix and to
assess them in accordance with appropriate
standards. Characteristics of aggregates and mineral
powder must comply with following requirements.
Aggregate:

Quality Unit



-
magneesium-sulfaadi
katsel

EVS-EN
1367-2

Terakuju
plaatsusteguri järgi

% ≤
10

≤
20

≤
25

≤
35

EVS-EN
933-3

Peenosiste
sisaldus ??

% ≤ 1≤ 1

≤ 2

≤ 2

≤ 3

≤ 3

≤ 4

EVS-EN
933-1

Huumusesisaldus - heledam
etalonist

EVS-EN
1744-1

p.15.1
Nõuded filleritele:
Omadus Ühik Lubjakivifiller Muud

fillerid
Katsemeetodid

Terakoostis :

läbib sõela
avaga, mm

2

0,125

0,063

massi
% 100

≥ 85

≥ 70

100

≥ 85

≥ 70

EVS-EN
933-1

Poorsus mahu
%

≤ 38 ≤ 45 EN 1097-4

Niiskus massi
%

≤ 0,8 ≤ 1,0 EN 1097-5

Savi- ja
tolmusisaldus

g/kg ≤ 10 ≤ 25 EVS-EN
933-9

Tardkivisõelmete peenosiseid sisaldavale tihedale segule tuleb
lisada lubjakivifillerit nii, et see moodustaks vähemalt 50 % alla
0,071 mm osiste kaalust.

Asfaltbetoonsegud ja asfaltbetoon

Üldised nõuded An asphalt concrete mix project is
prepared by the Contractor complying with conditions as
defined by AL ST 1-02(Asphalt Norms) and also with
requirements for the particular type of asphalt concrete
mix. Asphalt concrete mix shall be tested by the
Contractor for asphalt concrete residual porosity (voids)
according to Marshall, bitumen-filled pore content
according to Marshall, particle size distribution and
bitumen content, for every 500 tons of asphalt concrete
mix made, or at least once per shift.

Segamine ja transport Asfaltbetoonsegu valmistamine
toimub vastavalt AL ST 1-02 (Asfaldinormid) toodud
nõuetele. Operaatori kabiinis peavad olema mõõtriistad,
mis võimaldavad asfaltbetoonsegu valmistamise ajal

Coarse
aggregate class

Testing
method

I II III IV
Resistance to
fragmentation Los
Angeles value

% ≤
15

≤
25 ≤ 30≤ 35EVS-EN1097-2

Resistance to wear

Nordic-test

% ≤
10

≤
14

PN? PN? EVS-EN
1097-9

Freezing

- direct freezing

-
magnesiumsulphate
test

%

%

≤ 2

≤
25

≤ 2

≤
25

≤ 4

PN?

≤4

PN?

EVS-EN
1367-1

EVS-EN
1367-2

Particle shape % ≤
10

≤
20

≤ 25≤ 35EVS-EN
933-3

Fines
content ??

% ≤ 1≤ 1

≤ 2

≤ 2

≤ 3

≤ 3

≤ 4

EVS-EN
933-1

Humus content - lighter than the
etalon

EVS-EN
1744-1

p.15.1
Mineral powder:
Property Unit Limestone

filler
Other
fillers

Testing
methods

Grain
composition
:

passes sieve
with
mesh,mm

2

0,125

0,063

Mass %
100

≥85

≥70

100

≥85

≥70

EVS-EN
933-1

Porosity Volume
%

≤38 ≤45 EN
1097-4

Moisture Volume
%

≤0,8 ≤1,0 EN
1097-5

Clay and tust
content

G/kg ≤10 ≤25 EVS-EN
933-9

To make a dense mix composition, containing volcanic
rock crushing fines, mineral powder shall be added so
that the content of particles smaller than 0.071 mm,
would make at least 50% of the fraction weight.

Asphalt Concrete Mixes and Asphalt Concrete



pidevalt kontrollida komponentide doseerimist ja
temperatuure. Valmistatud asfaltbetoonsegu tuleb
laadida termo-punkrisse või otse veokikasti. Punkrisse
ladustatud segu tuleb kasutada ehitusobjektil segu
valmistamise vahetuse jooksul. Iga objektile saadetud
kooremaga peab kaasnema saatedokument, millel on
segu valmistaja nimi, väljastamise aeg, ehitusobjekti
aadress, segutüüp ja tähistus, koorma kaal ning segu
temperatuur. AL ST 1-02 (Asfaldinormid) nõuded
peavad olema täidetud.

Vastavuse kontroll Asfaltbetoonsegu ja asfaltbetooni
proovide katsetulemused ei tohi ületada AL ST 1-02
(Asfaldinormid) toodud vastava tüübi
asfaltbetooni(segu) lubatud kõrvalekallete väärtusi.

General Requirements Asfaltbetoonsegu projekti
koostab Töövõtja vastavalt Asfaldinormide AL
ST-02 nõuetele ning konkreetse asfaltbetoonsegu
nõuetele. Töövõtja kontrollib asfaltbetoonsegu
kvaliteeti segu jäävpoorsuse (Marshall),
bituumeniga täidetud pooride protsendi (Marshall)
ning segu terakoostise ja bituumeni osas iga 500
tonni toodetud segu kohta või vähemalt üks kord
vahetuse jooksul.

Mixing and Transporting Production of asphalt
concrete mix is carried out complying with
requirements as defined by AL ST 1-02 (Asphalt
Norms). Instruments shall be provided to control
continuously the component dosing process and
temperature levels from the operator's cabin during
the asphalt concrete mix production process. The
prepared asphalt concrete mix shall be placed in a
bunker for storage or into a vehicle. The mix
prepared shall be used at the construction site
during the shift when it was produced. Each load
sent to the construction site shall have a
consignment note with mixing plant name, loading
time, construction site’s address, mix type and
grade, load weight and temperature indicated in it.
Requirements defined by AL ST 1-02(Asphalt
Norms) shall be satisfied.

Compliance Testing Asphalt concrete mix and
asphalt concrete sample testing result values shall
not exceed the tolerances defined by AL ST 1-02
(Asphalt Norms) for the particular asphalt concrete
(mix) type.

4.12 Killustikmastiksasfalt KMA 4.12 Bituminous Bound Material
(Stone Mastic Asphalt KMA 12)

Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi tööde teostamist, kaasa
arvatud segamine, vedu, laotamine, tihendamine ja
katsetamine vastavalt Lepingule. Tööd teostatakse
vastavalt joonistele. Killustikmastiksasfalt – paigaldatud
(laotatud) ja tihendatud modifitseeritud bituumeni kõrge
sisaldusega ja tugevast kivimaterjalist segu. Kulumiskiht
(KMA 12) – teekatendi väga tugev ülemine
konstruktsioonikiht, mis võtab vahetult vastu sõidukite
koormust ja atmosfääri mõju ning tagab hea
sõidumugavuse, kuna selle pinnatekstuur on heade
haardeomadustega suhteliselt madala liiklusmüra juures.
Asfaltbetoonist kulumiskiht paigaldatakse ja

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. Works shall be
carried out according to drawings. Stone Mastic
Asphalt - placed (laid) and compacted, high content
of modified bitumen and strong aggregate material
mix. Wearing course (KMA 12) - road pavement
highly disable top structural layer which directly
receives the effects from vehicle load and
atmosphere, and provides comfortable riding
characteristics whilst its texture gives good skid



tihendatakse ettenähtud alal ettenähtud paksusega
kaitsmaks (või parandamaks ettenähtud tolerantside
piires) aluskihi piki- ja põikprofiili.

Materjalinõuded Töökirjeldustele vastava
killustikmastiksasfaldist kulumiskihi ehitamiseks
kasutatakse kuuma tihedat killustikmastiksasfaltsegu,
mis vastab projekti iga lõigu osas Lepingu nõuetele.
Lähtematerjalidele, segudele ja proovide katsetamisele
ning killustikmastiksasfaldi valmistamisele esitatavad
nõuded on toodud ALST 1-02 (Asfaldinormid),
majandus- ja kommunikatsiooniministri 13. mai 2004. a
määruses nr 132 “Teehoiutööde tehnoloogianõuded”,
Maanteeameti peadirektori 12. augusti 2005a
käskkirjaga nr.134 kinnitatud “Asfaldist katendikihtide
ehitamise juhis” ja käesolevate Tehniliste Töökirjelduste
lisades.

Ehitamine ja Töö Killustikmastiksasfaldist kulumiskiht
tuleb ehitada kuiva ilmaga (01. juuni ja 15. oktoobri
vahelisel perioodil !?), kui õhutemperatuur ei lange alla
+5 °C. Enne Tööde alustamist tuleb teostada kõik
käesolevates Töökirjeldustes nõutavad
ettevalmistustööd. Ettevalmistatud alus tuleb kruntida
mitte varem kui 6 tundi enne killustikmastiksasfaltsegu
laotamist. Töödeldud ala ei tohi ületada selleks päevaks
asfalteerimiseks planeeritud ala. Tuleb hoolitseda, et
krunditud lõigust ei sõidaks üle liiklusvahendid. Laoturi
kiirus peab vastama tootja poolt ette nähtud kiirusele.
Killustikmastiksasfaltsegu peab laotama katkestamatult.
Kui laoturi tööpaus killustikmastiks-asfaltsegu laotamise
ajal ületab 30 minutit, tuleb jätkata põikvuugi
ehitamisega. Tihendamisega tuleb alustada kohe pärast
laotamist. Kihi temperatuur tihendamise alguses peab
olema 150-180 °C. Tihendamise lõpus ei tohi
temperatuur olla madalam kui 90 °C.
Tihendamisprotsess peab tagama kasutatavale
killustikmastiksasfaldile vastava tihendusastme.
Töövõtja peab tagama Lepingu nõuetele vastava piki- ja
põikvuukide tasasuse ja veekindluse. Kui laotamisel
kasutatakse ainult ühte laoturit, tuleb pikivuugid
töödelda sobiva emulsiooniga ning põikvuukide
korrastamisel lõigata eelnevalt paigaldatud lõigu ots
10-20 cm laiuselt tagasi. Kui kulumiskiht on
paigaldatud, tuleb piki- ja põikvuugid töödelda 0,2 m
laiuselt ning puistata üle liivaga. Põikvuugid tuleb
hajutada 5 m nihkega kummalgi pool pikivuuki. Vuugid
tuleb töödelda iga päev pärast kulumiskihi ehitamist.
Uus teelõik avatakse liikluseks alles siis, kui kate on
piisavalt jahtunud, et taluda liiklust. Valmis kulumiskiht
peab olema ühtlase pinnatekstuuriga, ilma sideaine
pinnaletõusudeta, pragude või muude nähtavate

resistance with relatively low traffic noise. Asphalt
concrete wearing course is an asphalt concrete layer
laid and compacted, in a single operation, of the
required area and thickness, preserving (or
improving to within the tolerances stated) the
cross-sectional and longitudinal profile of the
foundation layer.

Material Requirements Hot, dense section of the
stone mastic asphalt concrete mixes meeting with
the Contract requirements for each particular
section of the project, shall be used for the
construction of stone mastic asphalt concrete
wearing course in compliance with specifications.
The requirements to source materials, mixes and
sample testing as well as preparation of Stone
Mastic Asphalt have been described in ALST 1-02
(Asphalt Norms), Minister of Economic Affairs
regulation No. 132 of 13 May 2004 “Technological
Requirements to Road Management Works”,
“Asphalt Pavement Layers Construction
Instruction” approved by decree of Director
General of Road Administration, and in annexes of
the present specifications.

Construction and Workmanship The stone
mastic asphalt concrete wearing course shall be
constructed in dry weather (within the period from
01 June until 15 October) under ambient
temperature not below +5°C. Prior to the
commencement of Works, all the preparatory
Works required shall be executed in compliance
with the requirements set out in this specification.
The prepared bed shall be tack coated not earlier
than 6 hours before laying the stone mastic asphalt
concrete mix and the treated area shall not exceed
the area planned for paving at that day. Traffic shall
be prevented from travelling over the tack coated
area. Speed of the paver shall comply with that
stated by the manufacturer. The laying of the stone
mastic asphalt concrete mix shall be continuous. If
a break in the paver’s operations during laying
stone mastic asphalt concrete mixes exceeds 30
minutes a properly constructed working joint shall
be cut in the previous material before laying can
recommence. The compaction shall be commenced
directly after laying. The temperature of the course
constructed shall be 150-180 °C at the beginning of
compaction. The temperature shall not be lower
than 90 °C at the end of compacting. The
compacting process shall meet the requirements for
the compaction factor appropriate for the type of



defektideta. Põikkalle peab vastama projektile.
Maksimaalne lubatud kõrvalekalle on ±0.5 %. Pinnavesi
peab kattelt täielikult ära voolama.
Killustikmastiksasfaldist kulumiskihi tihedusnäitajad
peavad vastama AL ST 1-02 (Asfaldinormid) nõuetele.
Killustikmastiksasfaltkihi paksus peab vastama
Töökirjeldustele. Lubatud kõrvalekalle on kuni 10 %.
Sõidutee laius peab vastama Töökirjeldustele. Lubatud
kõrvalekalle on +10/-5 cm. Sõidutee telje kõrgus ei tohi
erineda projektist rohkem kui ±2cm. Pilu 3 m
tasasusmõõtelati all (5 mõõtmist iga 0,5 m järel
mõõtelati otsast) ei tohi olla suurem kui 4 mm
pikisuunas ja 3 mm põiksuunas. Sõidutee tasasusindeks
IRI (International Roughness Index, mm/m, keskmine
väärtus 20 m kohta), mida mõõdetakse
laserprofilograafiga, ei tohi olla suurem kui 1,8
(vastavalt AL ST 1-02 p 14.7 tabel 14.c nõuetele).
Mõõtmised tehakse Tellija nimel Inseneri poolt,
sealjuures tagab Töövõtja vajaliku varustuse ning
maksab kõik seonduvad kulud. Asfaltkatte haardeindeks
mõõdetuna ROAR seadmega (ALt.K01) märjal
kattepinnal kaks nädalat peale katte valmimist ei tohi
olla väiksem AL ST 1-02 p 14.8 tabelis 14.d toodud
väärtustest.

Vastavuse kontroll Telje kõrguste kontrollmõõtmised
viiakse läbi kõikides kohtades, kus on aimatav
mittevastavuse võimalus, kuid mitte harvem kui 5 kohast
iga kilomeetri kohta. Põikkalde ja katendi laiuse
mõõtmised tuleb teostada kogu objekti ulatuses 100 m
järel. Tasasuse kontroll tuleb läbi viia kogu objekti
ulatuses, mõõtes pilu 3 m lati all 50m vahedega katte
äärtele mitte lähemal kui 1,5 m, kui mõõdetakse tasasust
pikisuunas ja 0,5 m, kui mõõdetakse tasasust
põikisuunas. Põikkalde, tasasuse ja katte laiuse mõõtmisi
tuleb teostada töö käigus. Kulumiskihi tihedus ja kihi
paksus tuleb määrata ehitatud lõigu iga kilomeetri kohta
pärast lõigu valmimist. Kui töös leitakse defekte
(kahjustusi), mis ületavad tolerantside väärtusi
kahekordselt, tuleb teostada lisamõõtmisi määramaks
kindlaks defektse teeosa piirid; sellel teelõigul ehitatud
killustikmastiksasfaldist kulumiskiht tuleb eemaldada
ning paigaldada uus, nõuetele vastav
killustikmastiksasfaldist kulumiskiht.

Mõõtmine Mõõtühikuks on ruutmeeter.
Killustikmastiksasfaldist kulumiskihti mõõdetakse
bituumeniga seotud materjaliga kaetud pindala järgi,
mille arvutamisel kasutatakse Lepingus toodud
pealiskihi laiusi. 1 ruutmeetriste või väiksemate avauste
osas maha-arvamisi ei tehta.

asphalt concrete mix. The Contractor shall take
effective action to assure smoothness and water
tightness in the construction joints and longitudinal
joints, to comply with the Contract requirements. If
only one paver is used for the laying Works the
longitudinal joints shall be treated with suitable
emulsion and transverse joints shall be trimmed
with cutting back of the previously laid section
edges for a width of 10-20 cm. After the wearing
course is constructed, the longitudinal joints and
transverse joints shall be sealed by spraying with
binder BE 50R 0.3 kg/m² over a 0.2 m width and
sprinkling with sand. The transverse joints shall be
staggered by 5 m either side of the longitudinal
joint. The joint sealing shall be executed each day
after the wearing course construction. The newly
laid section of road shall be open for traffic only
when the pavement cools sufficiently to support
traffic movements. The completed wearing course
shall have an even surface texture, without
bleeding, cracks or other visible defects. The
crossfall shall comply with the design. Deviation of
not more than ±0.50% shall be allowed. Surface
water shall discharge completely from the
pavement surface. Compaction properties of the
asphalt concrete wearing course shall conform to
requirements as defined at the relevant of AL ST
1-02 (Asphalt Norms). Thickness of the stone
mastic asphalt concrete course shall comply with
the specifications. Deviation of 10% mm shall be
allowed. Width of carriageway lane shall comply
with the specification. Deviation of +10/-5 cm shall
be allowed. The elevation at the axis of the
carriageway shall not deviate from the design more
than ±2 cm. Gaps beneath the 3 m straight edge (5
measurements each 0.5 m from the straight edge
end) shall not exceed 4 mm in the longitudinal and
3 mm in the transverse directions. Carriageway
International Roughness Index (IRI, in mm/m,
mean value over a 20 m distance), measured by
laser profilograph, shall not be larger than 1.8 (in
accordance with requirements as defined in AL ST
1-97 (Asphalt Norms), sheet13.-2 table 13.c the
measurements being taken by the Engineer on
behalf of the Employer and the Contractor shall
provide all equipment and pay all cost in
association. The friction index of asphalt pavement
measured on wet pavement two weeks after the
construction works are finished using a ROAR
device (ALt.K01) must not be less than values
indicated in AL ST 1-02 Table 14.d.



Arveldamine Tasumine toimub lepingu ühikuhindades
Töömahuloendis toodud tööartiklite alusel.

Compliance Testing Control measurements of the
axis elevation level shall be carried by levelling in
any place where a possibility of non-conformity is
anticipated, but at least 5 places per 1 km.
Measurements of crossfall and pavement width
shall be performed throughout the whole site, at
intervals 100 m. Measurements of evenness shall be
carried out throughout the whole site, measuring
the gaps beneath the 3 m straight edge, at 50 m
intervals not closer to the pavement edges than 1.5
m when measuring the transverse evenness, or 0.5
m when measuring latitudinal evenness.
Measurements of crossfall, evenness and pavement
width shall be performed as the work progresses.
The wearing course degree of compacting and layer
thickness shall be determined for per km of each
section constructed, following completion of that
section. If work defects are discovered (failure of
compliance) resulting in deviations at double the
tolerance values, additional measurements shall be
carried out to define the defective road segment
boundaries; the asphalt concrete wearing course
constructed in this segment shall be removed and a
new asphalt concrete wearing course shall be
constructed complying with the requirements.

Measurement The units of measurement shall be
square metres. The measurement of asphalt
concrete wearing course shall be the area of
bituminous material laid calculated using the width
of the top surface stated in the Contract. No
deduction shall be made for openings of 1 square
metres or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities.

 4.12.6.4033 

 Killustikmastiksasfaltkate KMA x/y, kivimaterjali
erimass >2,9 t/m3

h - paksus - [cm]
bituumeni sisaldus - [%]
filler sisaldus - [%]
kiudaine sisaldus - [%]

 m2

cm
%
%
%

 4.12.6.4033 

 Stone mastic asphalt KMA x/y, aggregate specific
weight > 2,9 t/m3

cm
%
%
%

 m2

cm
%
%
%



 4.12.6.4063  hinnamuutus bituumeni sisaldusest  0,1 %/m2

 4.12.6.4063  price adjustment due to bitumen content  0,1 %/m2

4.13 Valuasfalt VAS 4.13 Gussasphalt VAS
Tööde käsitlusala Töö sisaldab kõiki masinaid,
tööjõudu, seadmeid ja materjale ning kõigi tööde
teostamist, kaasa arvatud segamine, vedu, laotamine,
tihendamine, karestamine ja katsetamine vastavalt
Lepingule. Tööd teostatakse vastavalt joonistele.

Materjalivajadus Lepingus ettenähtud kohtadesse
nõuetele vastava valuasfaldist kihi ehitamisel tuleb
kasutada Töökirjeldustele vastavat valuasfaldi segu.
Lähtematerjalidele, valuasfaldi segudele ja proovide
katsetamisele ning valuasfaldi segude valmistamisele
esitatavad nõuded on toodud ALST 1-02
(Asfaldinormid), majandus- ja
kommunikatsiooniministri 13. mai 2004. a määruses nr
132 “Teehoiutööde tehnoloogianõuded”, Maanteeameti
peadirektori 12. augusti 2005a käskkirjaga nr.134
kinnitatud “Asfaldist katendikihtide ehitamise juhis” ja
käesolevate Tehniliste Töökirjelduste lisades.
Valuasfaldi segu kõvadus peab olema selline, et
punktläbipainde väärtuste keskmine koormamiskatsel
(PANK 4401 – katsemeetod) jääb järgnevatesse
piiridesse:

Sillad 3-6 mm• 
Bussirajad ja bussipeatused 2-5 mm• 
Sõidurajad ja peatumiskohad 5-8 mm• 
Jalakäijate teed, õuealad, peenrad 7-10 mm• 

The value of a single load test result shall not deviate from the
average by more than ± 4 mm.

Ehitamine ja Töö Valuasfaldist kiht tuleb ehitada kuiva
ilmaga (01.juuni ja 15.oktoobri vahelisel perioodil), kui
õhutemperatuur ei lange alla +5 °C. Enne Tööde
alustamist tuleb teostada kõik käesolevates tehnilistes
töökirjeldustes nõutavad ettevalmistustööd. Segu
paigaldatakse kuivale ja puhtale aluspinnale, mille
kõrgused, kalded ja tasasus on kontrollitud ning
nõuetekohased. Aluspinna pikiroopad ja löökaugud tuleb
enne katte paigaldamist parandada, higistavad kohad
kõrvaldada ja lahtised praod täita. Projektkõrguste,
kallete ja tasasuste lubamatute hälvete puhul tuleb alus
enne katte paigaldamist sobiva seguga parandada.
Ettevalmistatud alus tuleb kruntida mitte varem kui 2-3
tundi enne valuasfaldi laotamist. Töödeldud ala ei tohi
ületada selleks päevaks laotamiseks planeeritud ala.
Tuleb hoolitseda, et krunditud lõigust ei sõidaks üle
liiklusvahendid. Segu transporditakse laotamiskohale kas
keetjates või spetsiaalsetes konteinerites, kus segu saab
transpordi ajal segada fraktsioneerumise vältimiseks.

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
making of mixing, transporting, laying, compacting
and testing as detailed in the Contract. Works shall
be carried out according to drawings.

Material Requirements When constructing
gussasphalt layer in places set out in the Contract
and as required a gussasphalt mix shall be use that
is in compliance with the specifications. The
requirements to source materials, gussasphalt mixes
and sample testing as well as preparation of
gussasphalt mixes have been described in ALST
1-02 (Asphalt Norms), Minister of Economic
Affairs regulation No. 132 of 13 May 2004
“Technological Requirements to Road Management
Works”, “Asphalt Pavement Layers Construction
Instruction” approved by decree of Director
General of Road Administration, and in annexes of
the present specifications. The hardness of
gussasphalt shall be such that the average of point
curvature in load testing (PANK 4401 test method)
remains within the following limits:

Bridges 3-6 mm• 
Bus lines and buss tops 2-5 mm• 
Lines and stopping places 5-8 mm• 
Pedestrian access routes, yard-area, shoulders
7-10 mm

• 

The value of a single load test result shall not deviate
from the average by more than ± 4 mm

Construction and Workmanship The gussasphalt
course shall be constructed during dry weather
(within the period from 01 June until 15 October),
under ambient temperature not below+5°C. Prior to
the commencement of Works, all the preparatory
Works required shall be executed in compliance
with the requirements set forth in this specification.

The mix is laid on a dry and clean base, the heights,
slopes and evenness of which are checked and
comply with requirements. The longitudinal ruts
and pot holes of the base shall be recovered,
bleeding places removed and open cracks filled
before laying the pavement. In the event of
unallowed deviations from design heights, slopes
and evennesses the base shall be recovered with a



Segu laotatakse mehaanilise valuasfaldilaoturiga. Segu
laotamine niiskele või märjale alusele on rangelt
keelatud. Kui valuasfalti laotatakse käsitsi, tasandatakse
see kasutades liiva abi. Liiv peab olema tolmuvaba, kuiv
ning vajadusel kuumutatud. Laotatava kihi vähim
lubatud paksus on 2D (kuid mitte vähem kui 2,5cm). D
on segu täitematerjali tera suurim läbimõõt. Laoturi
kiirus peab vastama tootja poolt ette nähtud kiirusele.
Laotamine peab toimuma ühtlase tempoga, reguleerides
seguri ja laoturi jõudlust nii, et laotamisel ei tekiks
seisakuid. Kui vuuk moodustatakse vastu jahtunud paani
serva, on soovitav see eelnevalt soojendada, või kruntida
sitke naftabituumeni, naftabituumenemulsiooni või
spetsiaalse vuugiliimiga. Vuukide kruntimisel tuleb
vältida sideaine sattumist katte pinnale. Töövõtja peab
tagama Lepingu nõuetele vastava piki- ja põikvuukide
tasasuse ja veekindluse. Valuasfaltbetoonist kihti üldiselt
rulliga ei tihendata. Vajalik tihedus saavutatakse õige
segu koostise valimisega. Valmis valuasfaldist katte
jäävpoorsus peab olema alla 1,5 mahuprotsendi.
Sõidurajale ja kõnniteedele laotatud valuasfalt tuleb
karestada katte haarde ja kulumiskindluse
parandamiseks. Karestamiseks kasutatakse
mustkillustikku sõiduteel terasuurusega 8-16 mm ja
kõnniteedel 8/12 mm. Mustkillustik valmistatakse
kuumutades killustikku ja segades sellesse seguris 1,0 -
1,5 massiprotsenti kivimaterjali kaalust bituumenit
B-50/70. Mustkillustik laotatakse mehaaniliselt kohe
pärast segu laotamist. Killustiku kogus võib olla 7,0-12,0
kg/m2. Töös kasutatav kogus lepitakse kokku eraldi.
Killustik peab karestatavale pinnale jagunema ühtlaselt.
Kerge rullimine tehakse nii, et killustik surutakse
segupinna tasemele, kuid mitte sellest madalamale.
Vigased kohad tuleb katta uuesti. Karestamise järel tuleb
lahtine killustik eemaldada harjamise teel. Löökaukude
parandusel kasutatakse karestamiseks killustikku 4-8
kg/m2 terasuurusega 4-6 või8-12 mm. Valmis
valuasfaldi segust kiht peab olema ühtlase
pinnatekstuuriga, ilma sideaine pinnaletõusudeta,
pragude või muude nähtavate defektideta. Põikkalde,
tasasuse ja katendi laiuse mõõtmisi tuleb teostada
katendikihi laotamise ajal töö käigus.

Vastavuse kontroll Katte jäävpoorsust kontrollitakse
kas kattest võetud puurkehade katsetamisega või
määratakse katte jäävpoorsus maaradari mõõtefaili
põhjal arvutatud väärtuste alusel (PANK 4122, Soome).
Puurkehad võetakse Maanteeameti peadirektori 12.
augusti 2005a käskkirjaga nr.134 kinnitatud “Asfaldist
katendikihtide ehitamise juhis” p4.4 joonisel 1 toodud
skeemi kohaselt Inseneri juuresolekul. Kattekihi
geomeetrilisi parameetreid kontrollitakse tee ristprofiilil

suitable mix before laying the pavement. The
prepared base shall be tack coated not earlier than
2-3 hours before the cold mix is laid, and the
treated area cannot exceed the area planned for
paving that day. Care shall be taken to prevent any
traffic from travelling on the primed section. The
mix shall be transported to the lying place wither in
cookers or in special containers where the mix can
be mixed during transportation to avoid fractioning.
The mix is laid with a mechanical gussasphalt
spreader. It is strongly prohibited to lay the mix on
a moisture or wet base. If gussasphalt is laid
manually, it shall be levelled by using sand. The
sand shall be dust free, dry, and heated, if required.
The minimum allowed thickness of the laid layer
shall be 2D (but not less than 2.5cm). D is the
biggest diameter of the grain of the filler. Speed of
the spreader shall comply with that fixed by the
manufacturer. It is recommend that the asphalt
concrete mix is laid continuously with equable
speed If the joint is formed against the edge of a
cooled down panel, it is recommended to heat it
first or tack coated with a penetration graded oil
bitumen, oil bitumen emulsion or a special joint
adhesive. When tack coating the joints, the binder
getting on the surfacing shall be avoided. The
Contractor shall ensure the evenness and water
resistance of longitudinal and transverse joints
complying with the Contract. The gussasphalt layer
is usually not compacted with a roll. The required
density is achieved by choosing a right composition
of the mix. The permanent porousness of the
completed gussasphalt surfacing shall be less than
1.5 per cent by volume. The gussasphalt laid on the
line and on footpath shall be roughed in order to
improve friction and wear proofness. For roughing
pre-coated crushed aggregate with a grain size of
8-16mm shall be used on carriageway, and with a
grain size of 8/12 mm on walking ways. Bitumen
macadam shall be prepared by heating crushed
aggregate and mixing to it in the mixer bitumen B
50/70 in the amount of 1,0 - 1,5 per cent by volume
of the aggregate weight. Bitumen macadam shall be
laid mechanically immediately after spreading the
mix. The amount of crushed aggregate can be
7.0-12.0 kg/m2. The amount used during the works
shall be agreed on separately. Crushed aggregate
shall be distributed evenly on the surface to be
roughed. Light rolling should be carried out in a
manner where the crushed aggregate is pressed to
the same level with the mix surface, but not lower
than the mix surface. Defective places shall be



iga 25m tagant. Põikkalle peab vastama projektile.
Maksimaalne lubatud kõrvalekalle kahepoolse
põikkaldega teel on ±0.5 %, ühepoolse põikkalde korral
0,3%. Pinnavesi peab kattelt täielikult ära voolama.
Valuasfaltkatte kihi paksus peab vastama projektis
ettenähtule. Lubatud on keskmise kihi paksuse
vähenemine ristlõikes kuni 5%, üksikmõõtmisel kuni
10mm. Kihi keskmine paksus arvutatakse sõiduraja
ristlõikest võetud kolme puurkeha mõõtmise alusel,
kusjuures mõõdetud kihipaksused, mis ületavad
projekteeritud kihipaksust rohkem kui 1,2 korda, lähevad
keskmise arvutamisel arvesse väärtusega 1,2*hproj.
Sõidutee laius mõõdetuna sõidutee teljest peab vastama
projektis ettenähtule. Lubatud kõrvalekalle on +10/-5cm
teljest. Sõidutee pinna kõrgus ei tohi erineda projektist
rohkem kui ±2cm.

Suurim lubatud pilu 3 m tasasusmõõtelati all (katte
äärtele mitte lähemal kui 1,5 m) on nii piki- kui
põiksuunas 3 mm. Tasasust kontrollitakse 5 m sammuga.
Sõidutee tasasusindeks IRI (International Roughness
Index, mm/m, keskmine väärtus 20 m kohta), mida
mõõdetakse laserprofilograafiga, ei tohi olla suurem
alljärgnevatest väärtustest. Katte haardeindeks
mõõdetuna ROAR seadmega (ALt.K01) märjal
kattepinnal kaks nädalat peale katte valmimist ei tohi
olla väiksem Teehoiutööde Tehnoloogianõuete §55. Kui
töös leitakse defekte (kahjustusi), mis ületavad
tolerantside väärtusi kahekordselt, tuleb teostada
lisamõõtmisi määramaks kindlaks defektse teeosa piirid;
sellel teelõigul ehitatud valuasfaldi kiht tuleb eemaldada
ning paigaldada uus, nõuetele vastav valuasfaldi kiht.

Mõõtmine Mõõtühikuks on ruutmeeter. Ühe
ruutmeetriste või väiksemate avauste osas
maha-arvamisi ei tehta.

Arveldamine Tasumine toimub Lepingu ühikuhindades
Töömahuloendis toodud tööartiklite alusel.

recovered. After roughing loose crushed aggregate
shall be removed by brushing. When recovering pot
holes, crushed aggregated in the amount of 4-8
kg/m2 and a grain size of 4-6 or 8-12mm shall be
used for roughing. The completed gussasphalt mix
layer shall have an even surface texture, without
bleeding, cracks or other visible defects.
Measurements of the crossfall, evenness and
pavement width shall be carried out during laying
the pavement layer.

Compliance Testing The permanent porousness of
the surfacing shall be checked by testing the core
samples or by determining the permanent
porousness of the surfacing on the basis of values
calculated from the land radar measurement file
(PANK 4122, Finland) Core samples shall be taken
in accordance with the scheme on Figure 1 of
section 4.4 of the Director General of Road
Administration regulation No. 134 “Instruction for
construction of asphalt pavements” of 12 August
2005 in the presence of Engineer. The geometric
parameters of the surface layer shall be checked
every 25 metres on the cross profile of the road.
The crossfall shall comply with the design. The
maximum allowed deviation shall be ±0.5 % on a
road with a two-sided crossfall, and 0.3% on a road
with a one-sided crossfall. Water shall run-off
freely from the pavement surface. The layer
thickness of gussasphalt shall comply with the
design. The average layer thickness in the cross
section may decrease by up to 5%, in single
measurements by up to 10mm. The average layer
thickness is calculated on the basis of three core
samples taken from the cross section of the line,
thereby the layer thicknesses exceeding the
designed layer thickness by more than 1.2 times,
shall be included in the calculation with the value
of 1.2*hproj. The pavement width from the
carriageway central line to the sides shall comply
with the Contract. A deviation of +10cm or -5 cm
shall be allowed. The surface height of the
carriageway shall not deviate from the design by
more than ±2cm.

Gaps beneath the 3 m straight edge (not closer to
the surfacing edges than 1.5m) shall be 3mmboth in
longitudinal and transverse directions. Evenness
shall be checked with a step of 5m. The evenness
index of the carriageway IRI (International
Roughness Index, mm/m, average value per 20 m),
measured with a laser profilograph, shall not



exceed the allowed ALST-1-02 in Table 14.c The
coefficient of friction of the surface measured with
the ROAR-device (Alt. K01) on the wet surface
two weeks after completion of the surfacing shall
not be smaller than set out in §55 of Technological
Requirements to Road Management Works. If work
defects are discovered (failure of compliance)
resulting in deviations at double the tolerance
values, additional measurements shall be carried
out to define the defective road segment
boundaries; the asphalt concrete course constructed
in this segment shall be removed and a new asphalt
concrete course shall be constructed complying
with the requirements.

Measurement The units of measurement shall be
square metre. No deduction shall be made for
openings of one square metre or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities

 4.13.6.4034 

 Valuasfaldist kiht VAS x/y 
h - paksus - [cm]
bituumeni sisaldus - [%]
filler sisaldus - [%]

 m2

cm
%
%

 4.13.6.4034 

 Gussasphalt layer VAS x/y 
cm
%
%

 m2

cm
%
%

 4.13.6.4064  hinnamuutus bituumeni sisaldusest  0,1 %/m2

 4.13.6.4064  price adjustment due bitumen content  0,1 %/m2

4.14 Olemasoleva katte freesimine 4.14 Excavation of Existing
Pavement by Milling

Tööde ulatus

Käesoleva alajaotuse töö sisaldab masinate hankimist,
tööjõudu ja seadmeid, mis on vajalikud:

- oleva katte freesimiseks keskmise sügavuseni, mis on
näidatud ristprofiilidel ja joonistel või Inseneri poolt
nõutud;

- freesitud materjali teisaldamiseks objekti piires või
ladustamiseks Lepingu objekti vahelattu taaskasutamise
eesmärgil; - freesitud materjali vastuvõtuks Lepingu
objektil või vahelaos

Scope of Work

The work in this section consists of furnishing the
plant, labour and equipment for the:

- milling of existing paved surfaces to the average
indicated on the cross-sections and drawings or
instructed by the Engineer;

- removal of the milled material within Site or
storage in stockpiles for re-use in the Works; -
reception of milled material on Site or in stockpiles



Materjalinõuded Ei nõuta.

Ehitamine ja Töö Tehtavate Tööde ulatus on
minimaalne, mis on vajalik nõutava põikkalde ja
pinnaprofiili saavutamiseks. Ülemäärase materjali
freesimine ei ole lubatud. Töö sisaldab vedu ajutisele
laoplatsile või üleandmist Tellijale.

Vastavuse kontroll Pilu tee telgjoonega risti asetatud 3
m tasasusmõõtelati all ei tohi üheski freesitud lõigus
ületada 15 mm. Suurema kui 15 mm pilu korral tuleb
pind tasandada asfaltbetoon-seguga või freesida katet
veel, et saavutada lubatud tolerants.

Mõõtmine Pindala ruutmeetrites arvutatakse Jooniste
põhjal. Väiksemate kui ühe ruutmeetriste avauste osas
maha-arvamisi ei tehta.

Arveldamine Olemasoleva katendi freesimise eest
tasutakse lepingu ühikuhindades Töömahuloendis
toodud tööartiklite alusel.

Material Requirements Not required.

Construction and Workmanship The extent of
the Works to be executed is the minimum required
to achieve the required crossfalls and profile of the
surface. No milling of surplus material will be
permitted.

Compliance Testing A clearance of 15 mm shall
not be exceeded under a 3 m straight edge when
placed perpendicularly to the road centre line
within any section of the completed milled section.
In the event of clearances of more than 15 mm the
surface shall be made up with an asphalt concrete
mix or with additional milling to bring the surface
within the required tolerance.

Measurement The area in square metres shall
calculated from the Drawings. No deduction shall
be made for openings less than one square metre
area.

Payment The payment under the milling of
existing pavements shall be made at the unit rates
in the contract against the specific items of work as
scheduled in the Bill of Quantities.

 4.14.6.4035 
 Olemasoleva katendi süvafreesimine 
h - paksus - [cm]

 m2

cm

 4.14.6.4035 
 Deep excavation of existing pavement by milling 
cm

 m2

cm

 4.14.6.4036 
 Oleva katte tasandusfreesimine 
h - paksus - [cm]

 m2

cm

 4.14.6.4036 
 Excavation of existing surfacing by levelling milling 
cm

 m2

cm

 4.14.6.4065  hinnamuutus freesitava kihi paksuse muutusest  1 cm/m2

 4.14.6.4065  price adjustment due to change thickness of layer  1 cm/m2

4.15 Peenarde kindlustamine 4.15 Granular fill of shoulders
Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi tööde teostamist, kaasa
arvatud segamine, vedu, laotamine, tihendamine ja
katsetamine vastavalt Lepingule. Tööd teostatakse
vastavalt joonistele ja põikprofiilile.

Materjalinõuded Teepeenra tugevdamiseks kasutatava
materjali terastikuline koostis peab vastama Maanteede

Scope of the Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
mixing, transporting, laying, compacting and
testing as detailed in the contract. Works shall be
carried out according to drawings and
cross-sections.



Projekteerimisnormide (RTL 23, 18, 2000) tabelis 4.14
toodud segu nr 3 nõuetele või segu nr 5 nõuetele
tingimusel, et üle 4 mm osiste sisaldus on > 50%.

Ehitamine ja töö Enne teepeenra ehitamist tuleb kogu
ebasobiv materjal, mättad jne teepeenralt ja mulde
nõlvalt eemaldada ning ära vedada vastavalt Lepingus
ettenähtule. Teepeenra täitmiseks kasutatakse nõuetele
vastavaid lisamaterjale. Täide tuleb teha enne katendi
kulumiskihi ehitamist, paigaldades vastava koguse
materjali vaaluna teepeenardesse. Lisamaterjalide
kohaletoomine on lubatud ka pärast kulumiskihi
ehitamist, kui kasutatakse spetsiaalseid peenramaterjali
laotusseadmeid või kui kohaleveetud materjal kallatakse
otse teepeenrale, mitte mulde nõlvadele või sõidutee
kattele. Olemasoleva teepeenra pind tuleb enne järgmise
materjali kohalevedu vähemalt 10 cm sügavuselt
kobestada. Materjal tuleb maha laadida otse teepeenrale,
mitte valada seda mulde nõlvadele või sõidutee kattele.
Kõik mullete nõlvad tuleb tasandada sellise kaldeni nagu
joonistel näidatud.

Vastavuse kontroll Kõik täidetud teepeenrad tuleb
visuaalselt kontrollida. Teepeenar tuleb vastavalt
Inseneri nõudmistele rullidega tihendada. Kui materjal
valatakse mulde nõlvale või sõidutee kattele, tuleb see
kanda teepeenrale nii, et ei kahjustataks tee
konstruktsiooni.

Mõõtmine Mõõtühikuks on m2. Tugevduse kaevetööde
eest tasutakse artikli 3.2 all. Teepeenra tugevdamise
mõõtmise aluseks on tihendatud materjali maht.

Arveldamine Tasumine toimub Lepingu ühikuhindades
Töömahuloendis toodud tööartiklite alusel.

Material Requirements Gradation of the materials
used for the road shoulder strengthening, shall
comply with the requirements of Highway design
norms table 4.12 type 5 or type 3 partly (grain size
4 mm - 32 mm) (Riigi Teatja Lisa, Nr 23, 18
veebruar 2000). Over 4 mm size grains must be
more than 50% and max grain size is 32 mm.

Construction and Workmanship Prior to the road
shoulder construction, all the unsuitable material,
grown-up turf, etc. shall be removed from the
shoulders and embankment slope and removed in
accordance with the Contract. Additional materials
complying with the requirements shall be supplied
for the road shoulder filling. The filling shall be
performed before the pavement wearing course
construction, placing a relevant amount of the
material as bars in the road shoulders. Supply of
additional materials shall be also allowed after the
wearing course construction, if special shoulder
material laying facilities are used, or if the supplied
material is unloaded directly to the road shoulder
not being poured out to the embankment slopes or
carriageway pavement. The existing road shoulder
surface shall be loosened at least 10 cm deep, prior
to the subsequent material delivery. Materials shall
be unloaded directly to the road shoulder, not being
poured out to the embankment slopes or
carriageway pavement. All slopes of embankments
shall be trimmed to such inclination as are shown
on the drawings.

Compliance Testing All the road shoulders filled
shall be visually controlled. The shoulder shall be
compacted with rollers to the satisfaction of the
Engineer. Should the material be poured out to the
roadbed edges or carriageway pavement, it shall be
transferred to the road shoulders with the road
structure remaining undamaged.

Measurement The unit of measurement shall be
m². The excavation for strengthening will be paid
under item 3.2. The measurement of shoulder
strengthening shall be the volume of compacted
material.

Payment Payment shall be made at the unit rates in
the Contract against the specific items of work
detailed in the Bill of Quantities.



 4.15.6.4037 

 Peenarde kindlustamine (purustatud kruus, killustik
jne.) 
h - paksus - [cm]

 m2

cm

 4.15.6.4037 

 Granular fill of shoulders (with crushed gravel or
–limestone etc.) 
cm

 m2

cm

4.16 Olemasoleva põlevkivituhaga
stabili-seeritud kihi purustamine

4.16 Breaking of existing shale
ash stabilization layer

Tööde ulatus Olemasoleva põlevkivituhaga
stabiliseeritud kihi purustamine sisaldab kõiki kihi
purustamiseks vajalikke seadmeid ja töid.

Materjalid Ei nõuta

Ehitamine ja Töö Kiht tuleb purustada tükkideks.
Tükkide suurus peab olema vahemikus 10-50cm.
Stabiliseeritud kihi purustamisel võib kasutada atra ja
rasket tapprulli või teisi vahendeid Inseneri heakskiidul.
Tegusõna “purustatud” ei tähenda freesimist. Freesimine
on lubatud ainult peale Inseneri kirjalikku luba.

Mõõtmine Mõõtühikuks on m2.

Arveldamine Tasumine toimub Töömahuloendis toodud
ühikuhindades.

Scope of Works: The breaking of existing shale
ash stabilization layer includes all equipment and
works to break the layer.

Materials Not required

Construction and Workmanship The layer shall
be broken to segments. Dimension of segment shall
be in range of sizes 10-50cm. Plough and heavy
paddlefoot roller machinery or other suitable means
approved by Engineer may be used for breaking.
The verb “broken” does not meen milling. Milling
is permitted only after written permission by the
Engineer.

Measurement The unit of measurement shall be
m².

Payment Payment shall be made at the unit price
scheduled in the Bill of Quantities.

 4.16.5.4038  Olemasoleva põlevkivituhaga stabiliseeritud kihi
purustamine  m2

 4.16.5.4038  Breaking of existing shale ash stabilization layer  m2

 4.16.5.4039 

 Oleva põlevkivituhaga stabiliseeritud kihi
süvafreesimine 
h - paksus - [cm]

 m2

cm

 4.16.5.4039 

 Deep excavation of existing shale ash stabilization
layer by milling 
cm

 m2

cm

 4.16.5.4066  hinnamuutus freesitava kihi paksuse muutusest  1 cm/m2

 4.16.5.4066  price adjustment due to change thickness of layer  1 cm/m2

4.17 Äärekivid, parkettkivikate 4.17 Kerbstones, stone block
paving

Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja töid, kaasa arvatud transport, aluse
ehitamine, paigaldamine ja joondamine vastavalt
Lepingule. Äärekivi tuleb ehitada vastavalt Joonistele

Scope of Works The work shall include the
provision of all plant, labour, equipment and
operations inclusive of transporting, bedding,
placing and aligning as detailed in the Contract.



või Inseneri juhistele.

Ehitamine ja töö Betoonist äärekivid
külmakindlusklassiga B30, F200, W6 tuleb ehitada B 25
betoonist alusele (vastavalt GOST 26633-91). Betoon
tuleb paigaldada lubjakivikillustiku fraktsiooni 4-32 mm
10 cm paksusele kihile. Äärekivi betoonaluse
geomeetrilised mõõdud ei tohi olla väiksemad
projektmõõtudest. Betoonaluse kõrgus peab olema
selline, mis võimaldaks ehitada asfaltbetoonist katet täies
paksuses.

Liimitav äärekivi kinnitatakse kattele liimiga. Juhul kui
katendikihte on mitu liimitakse äärekivi kõige
pealmisele või siis selle all paiknevale kihile. Liimitav
äärekivi kinnitatakse katendi külge, mis oma tasasuselt,
tiheduselt ja muude omaduste poolest vastab
asfaltkatendi omadustele.

Aluse alla 5mm ebatasasused tasandatakse liimiriba abil
ja suuremad asfaltbetooniga. Katendi pind puhastatakse
prahist ja muust tolmust. Peale puhastamist
kontrollitakse, et pind on piisavalt tasane ja kuiv, et
oleks tagatud selle ühtlane nakkumine äärekiviga.

Tänavate korral liimitakse äärekivid katendile, mis ultub
vähemalt 100mm äärekivist väljapoole. Teedeehituse
puhul peab asfaltkatend ulatuma 200mm äärekivi taha.

Liimitavad äärekivid kinnitatakse bituumen- või
vaikliimi abil. Liimide või nakkematerjalide kasutamisel
jälgida toote kasutusjuhiseid.

Külmliimimine bituumen- või vaikliimiga pole võimalik
temperatuuril alla 0°C. Sirgetel lõikudel kasutatakse 1m
pikkusi äärekive; kohtades, kus üle ääre sõidetakse
kasutatakse 0,5m pikkuseid äärekive. Kaarjaid äärekive
kasutatakse siis, kui kõverusraadius on väiksem kui 6m.
Kui raadius on 6-12m, kasutatakse 0,5m pikkuseid
sirgeid äärekive, mille otsad on lõigatud nurga all. Kui
kõverusraadius on suurem kui 12m, kasutatakse 1m
pikkuseid sirgeid äärekive. Kõveratel võib omavahel
ühendada sirgeid ja kaarjaid äärekive. Äärekive
lühendatakse saagides. Ohutussaartega külgnevad
äärekivid tuleb tõsta sõiduteest 8 cm kõrgemale.
Ooteplatvormidega külgnevad äärekivid tuleb tõsta
sõiduteest 15 cm kõrgemale. Ehitatud või asendatud
äärekivide mõõdud ja paigutus peavad vastama projekti
nõuetele. Paigutuse lubatud kõrvalekalle on plaanis 5 cm
ja profiilis 2 cm. Äärekivielementide lahtised
ühenduskohad plaanis või profiilis (kattel ja välisäärtel)
ei ole lubatud. Äärekivielementide ühendused ei tohi olla

Kerbstone shall be constructed in accordance with
Drawings or Engineer’s instructions.

Construction and Workmanship Concrete
kerbstones with frost resistance class B30, F200,
W6 shall be built on concrete B 25 (in accordance
with GOST 26633-91) The concrete shall be
underlaid by crushed dolomite layer of 4-32 mm
fractions and 10 cm thick. Geometric dimensions of
the kerbstone concrete foundation shall not be
smaller than the design values. The concrete
foundation height shall be such that makes it
possible to build the bituminous concrete top layer
in full thickness. Kerbstones adjacent to safety
islands shall be elevated over the carriageway by 8
cm. Kerbstones adjacent to passenger platforms
shall be elevated over the carriageway by 15 cm.
Dimensions and layout of the kerbstones
constructed or replaced shall comply with the
design values. Allowable deviations for layout: 5
cm in plan, and 2 cm in profile. Loose joints
between kerbstone elements either in plan or profile
(for the surface and outside edges) are not allowed.
Seams between the concrete kerbstone elements
shall no be larger than 5 mm. Kerbstone element
top and front surface step at the ends of stones shall
be less than 5 mm.

Compliance Testing Visual control of the work
done shall be taken all over the construction site.
Possible failure of compliance shall require
measurements. If such failure of compliance has
been established, steps shall be undertaken to
ensure compliance with requirements.

Measurement The units of measurement shall be
linear metres. The measurement shall be the length
of kerbing required by the Contract.

Payment Payment shall be made at the unit rates in
the contract against the specific items of work
scheduled in the Bill of Quantities. Separate items
shall be made for different types of concrete kerb
and edging.



laiemad kui 5mm. Äärekivi pealmise ja esikülje pinna
nihe kivide otstes peab olema väiksem kui 5 mm.

Vastavuse kontroll Kogu ehitusobjektil tehtud töö tuleb
visuaalselt kontrollida. Võimalik mittevastavus vajab
mõõtmisi. Kui niisugune mittevastavus on tuvastatud,
tuleb rakendada meetmeid nõuetele vastavuse
saavutamiseks.

Mõõtmine Mõõtühikuks on jooksev meeter. Mõõtmise
aluseks on Lepingus ettenähtud ääristamise pikkus.

Arveldamine Tasumine toimub lepingu ühikuhindades
Töömahuloendis toodud tööartiklite alusel. Eraldi
artiklid nähakse ette betoonäärekivi ja ääristamise
erinevatele tüüpidele.

 4.17.5.4040 

 Äärekivid 
h - paksus - [cm]
b - laius - [cm]
l - pikkus - [cm]

 m 
cm
cm
cm

 4.17.5.4040 

 Kerbstones 
cm
cm
cm

 m 
cm
cm
cm

 4.17.5.4041  Liimitud äärekivid  m 
 4.17.5.4041  Adhesive kerbstones  m 
 4.17.5.4042  Vuukide lõikamine olevasse äärekiviss  tk 
 4.17.5.4042  Jointing of existing kerbstone  pcs 

 4.17.5.4043 
 Parkettkivikate (ohutussaartel) 
h - paksus - [cm]

 m2

cm

 4.17.5.4043 
 Stone block paving (on traffic islands) 
cm

 m2

cm

 4.17.5.4044 
 Betoonplokkidest kate (ohutussaartel) 
h - paksus - [cm]

 m2

cm

 4.17.5.4044 
 Concrete block paving (on traffic islands) 
cm

 m2

cm

 4.17.5.4045 
 Munakivi sillutis (ohutussaartel) 
h - paksus - [cm]

 m2

cm

 4.17.5.4045 
 Cobble-stone paving (on traffic islands) 
cm

 m2

cm

 4.17.5.4046 
 Betoonplaat 
h - paksus - [cm]

 m2

cm

 4.17.5.4046  Concrete plate 
cm

 m2

cm



5 Drenaaž 5 Drainage

5.1 Dreenid 5.1 Under drains
Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi operatsioonide
teostamist, kaasa arvatud transport, paigaldamine,
ühendamine, kaevamine ja tagasitäide, pinna
profileerimine, toruotste erosioonikaitse (kindlustamine)
ja settekaevude ehitamine vastavalt Joonistele. Töövõtja
peab olema teadlik ja rakendama vastavaid
ohutusabinõusid töötades olemasolevate asbesttorudega.

Materjalid Dreenid ja suletud dreenid võivad Töövõtja
valikul olla valmistatud polüvinüülkloriidist (PVC) või
lainelisest polüetüleenist PE), kui joonisel ei ole ette
nähtud kasutatavat tüüpi. Ei ole oluline, et kõik dreenid
ja suletud dreenid oleksid üksikutes projektides samast
materjalist; küll aga peavad olema kõik lainelised torud
samast materjalist. Dreenitorude tugevusklass peab
vastama standardile SFS 5608. A-klassi tugevusega
torud tuleb paigaldada 1,0-3,6 m sügavusele põhitee ja
ristmike alla. MB-klassi tugevuseg atorud tuleb kasutada
0,8-1,6 m sügavusel sissepääsude ja mitteliiklusalade all.

Ehitamine ja Töö Kaevata tuleb joonisel näidatud või
Inseneri määratud mõõtudega ning Inseneri näidatud
suuna ja kaldega kraav. Dreenitoru tuleb paigaldada
vastavalt joonisel näidatud suunale ja kaldele. Dreenitoru
tuleb paigaldada veekindlate ühendustega, välja arvatud
juhul, kui on ette nähtud teisiti. PVC-materjalist
dreenitorud tuleb ühendada muhvi ja otsmuhvi
ühendusega kasutades elastset tihendit. Muhv tuleb
paigaldada pärivoolu. PE-dreentorud tuleb ühendada
vahele paigaldatavate, külge keratavate või
ümberkeeratavate ühendusdetailidega vastavalt torude
tootja soovitusele. Alumine dreenitoru paigaldatakse
põhja- või pinnavee sulgemiseks, kraav peab olema
olemasolevas pinnases 75 mm sügavusel allpool joonisel
näidatud toru kallet sobiva kaldega. Toru all tuleb
kasutada kruusa tagasitäidet. Kruusa tagasitäide tuleb
paigaldada joonistel näidatud või Inseneri nmääratud
sügavusele. Kogu järeltäide tuleb paigaldada
maksimaalselt 300 mm kihtidena iga kiht tihendatud
kolm korda Inseneri poolt heaks kiidetud
vibraator-tihendajaga.Töövõtja peab kruusa tagasitäite
paigaldamisel rakendama ettevaatlikkust vältimaks täite
saastumist. Kõik perforeeritud torud tuleb paigaldada
perforatsiooniga allpool. Tööde lõplikul heaksiitmisel
peavad kõik dreenitorud olema avatud, puhtad ning

Scope of the Work The work shall include the
provision of all plant, labour, equipment and
materials and all operations including transporting,
laying, jointing, excavation and back filling,
grading of surfaces, erosion protection of pipe ends
and construction of settlement gullies as shown in
the Drawings. The Contractor should be aware of,
and take suitable precautions for working with,
existing asbestos pipes.

Materials Drain and under drain pipes may be
polyvinyl chloride (PVC) or corrugated
polyethylene (PE) at the option of the Contractor
unless the Drawings specify the type to be used. It
is not necessary that all drain or under drain pipes
on any one project be of the same kind of material;
however, all contiguous pipe shall be of the same
kind of material. The strength class of drainage
pipes must be in accordance with standard SFS
5608. Pipes with strength class “A” has to be laid in
1.0-3.6m depth under the main road and junctions.
Pipes with strength class “B” has to be used in
0.8-1.6m depth under the entrances and at
non-traffic areas.

Construction and Workmanship A trench of the
dimensions shown in the Drawings or as specified
by the Engineer shall be excavated to the grade and
line given by the Engineer. Drain pipe shall be laid
in conformity with the line and grades as shown in
the Drawings. The drain pipe shall be laid with
watertight joints unless otherwise specified. PVC
drain pipe shall be jointed with a bell and spigot
joint using a flexible elastomeric seal. The bell
shall laid upstream. PE drain pipe shall be jointed
with snap-on, screw-on, or wraparound coupling
bands as recommended by the manufacturer of the
tubing. The under drain pipe is being installed as a
means of intercepting ground or surface water, the
trench shall be fine-graded in the existing soil 75
millimetres below the grade of the pipe shown in
the Drawings. Gravel backfill shall be used under
the pipe. Gravel backfill shall be placed to the
depth shown in the Drawings or as directed by the
Engineer. All backfill shall be placed in 300
millimetres maximum layers and be thoroughly



dreenivad. Suletud dreenid tuleb ehitada vastavalt
Joonistele. Torude ja settekaevude taseme tolerants on ±
1 cm. Torude suuna tolerants on 0,5 toru läbimõõtu.
Pärast olemasoleva aluspinna kaevamist ja tagasitäitmist
tuleb see profileerida.

Mõõtmine Torude paigaldamisel on mõõtühikuks iga
torumõõdu meeter koos kaevamise, aluse ehitamise ja
tagasitäitmisega. Settekaevude mõõtühikuks on tükk.

Arveldamine Tasumine toimub Töömahuloendis toodud
ühikuhindades iga toru ja kaevu diameetri alusel

compacted with three passes of a vibratory
compactor for each layer. The Contractor shall use
care in placing the gravel backfill material to
prevent its contamination. All perforated pipe shall
be laid with the perforations down. Upon final
acceptance of the work, all drain pipes shall be
open, clean, and free draining. The under drains
shall be constructed as shown in the Drawings
Tolerance of the level for pipes and settlement
gullies is ± 1 cm Tolerance of the line of pipes is
0.5x diameter of the pipe After excavation and back
fill the existing ground surface shall be graded.

Measurement The unit of measurement for the
construction of pipes shall be meter for each pipe
dimension including excavation, bedding and back
filling. The unit for measurements for settlement
gullies is Piece.

Payment Payment shall be made at the unit prices
scheduled in the Bill of Quantities for each
diameter of the pipe and gully

 5.1.5.5001 
 Dreenitoru 
d - diameeter - [mm]

 m 
mm

 5.1.5.5001 
 Drain pipe  
mm

 m 
mm

 5.1.5.5002 
 Dreenitoru väljavoolu remont  
d - diameeter - [mm]

 tk 
mm

 5.1.5.5002 
 Repair of drain pipe outflow  
mm

 pcs 
mm

 5.1.5.5003 
 Sadevee (plastik, teras) toru  
d - diameeter - [mm]

 m 
mm

 5.1.5.5003 
 Rainwater (plastic steel) pipe  
mm

 m 
mm

 5.1.5.5004  Drenaažide ühendused  tk 

 5.1.5.5004  Drainage connections  pcs 
 5.1.5.5024  Dreenid  m 
 5.1.5.5024  Under drains  m 

5.2 Kontrollkaevud, Kambrid ja
Sadevee Kaevud

5.2 Manholes, Chambers and
Gullies

Töö ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi operatsioonide
teostamist, kaasa arvatud transport, paigaldamine,

Scope of the Work The work shall include the
provision of all plant, labour, equipment and
materials and all operations including transporting,



ühendamine, kaevamine ja järeltäitmine, pindade
profileerimine, sette- ja kontrollkaevude ehitamine,
kaevu ümbruste kindlustamine vastavalt Joonistele.

Materjalid

Materjalid tuleb transportida, ladustada ja virnastada
vastavalt tootja juhenditele ja nõuetele. Defektsed
materjalid ja tooted tuleb ehitusobjektilt kõrvaldada ja
asendada Töövõtja kulul, kui Insener seda nõuab.
Võimalikult kiiresti pärast Lepingu allkirjastamist peab
Töövõtja esitama Insenerile kinnitamiseks tarnijate
nimekirja, Tööde teostamiseks vajalike lähtematerjalide
allikad ja tehnilise info materjalide kohta. Insener võib
nõuda lisainformatsiooni (sertifikaate,
paigaldusjuhendeid jne). Enne Inseneri kinnituse saamist
ei tohi Töödes kasutada ühtki materjali. Kinnitus tuleb
saada piisava ajavaruga, et töödes ei tekiks hilinemisi.
Suletud dreenitorude ja kaevumaterjalid on toodud
joonistel ja tabelites.

Ehitamine ja Töö

Kontrollkaevud peavad olema valmistatud tehases
toodetud armeeritud betoonelementidest. Kontrollkaevu
madalam element peab olema integreeritud põhjaosaga.
Elementide ühendused tuleb kinnitada elastse
isolatsioonühendusega tagamaks ühenduse veekindlust.
Elemendid tuleb paigaldada vertikaalselt, maksimaalne
lubatud kõrvalekalle on 10mm/1m. Kõik plasttorude ja
armeeritud betoonist kontrollkaevude ühendused tuleb
valmistada spetsiaalsete muhvidega, mis on mõeldud
betoonstruktuuridesse paigaldamiseks liivatatud või
profiilpinna sisse. Kontrollkaevu muhv ja sein peavad
olema ühendatud B15 valubetooniga muhvi ümber.
Valubetooni paksus peab olema vähemalt 2/3 muhvi
pikkusest.

Kontrollkaevude alumine kanal tuleb valada B15
(C12115) betoonist. Võimaluse korral võib pool toru
paigaldada läbi kontrollkaevu ning valada aluskanalina.

Olemasolevate kontrollkaevude parandamine ja
taastamine: Olemasoleva kontrollkaevu parandamine
sisaldab kontrollkaevu puhastamist, lekete sulgemist,
uue aluskanali valamist, kontrollkaevu olemasoleva
ülemise osa eemaldamist ja taastamist. Uued torud tuleb
kontrollkaevu ühendada eelmises punktis kirjeldatud
viisil. Õlipüüdureid kasutatakse õlise sademevee, heitvee
ja tööstusliku reovee puhastamiseks enne
kanalisatsioonitorustikku või loodusesse juhtimisel.
Põhilised kasutuskohad on parklad, sõidutee,

laying, jointing, excavation and back filling,
grading of surfaces, construction of settlement
gullies and manholes as shown in the Drawings.

Materials

Materials shall be transported, stored and stacked
according to the manufacturer's instructions and
requirements. Materials and products with defects
shall be rejected from the site and replaced at the
Contractor's cost, if required so by the Employer's
Representative. As soon as reasonable after the
Contract has been awarded, the Contractor shall
subnåt to the Employer's Representative for his
approval list of proposed suppliers, sources of the
materials and technical inforrnation concerning the
materials to be used for execution of the Works.
The Employer's Representative may require
additional information (certificates, test reports,
installation manuals etc.). No material shall be
obtained and used in Works before it's approval by
the Employer's Representative. Approval shall be
obtainedsufficiently in advance to avoid delay in
field works. Under drain pipe and gully materials
are shown in the drawings and tables.

Construction and Workmanship

Manholes shall be from prefabricated reinforced
concrete elements. Lower element of the manhole
shall have integrated bottom. Joints of the elements
shall be sealed with elastic joint sealant to ensure
waterproofness of the joint. Elements shall be
mounted vertically, max. allowable deviation is 10
mm/1 m. All joints of plastic pipes and reinforced
concrete manholes shall be made usmg Special
sleeves for passing through concrete structures with
sanded or ribbed surface. Sleeve and wall of
manhole shall be comected with concrete B15 to be
cast around the sleeve. Thickness of cast-in-situ
concrete shall be at least 2/3 of the length of sleeve.

Bottom channeil of manholes shall be cast from
concrete B15 (C12115). Where possible, half pipe
can be placed through the manhole and cast in as
bottom channel.

Reconstruction and Rehabilitation of Existing
Manholes: Rehabilitation of existing manhole shall
include cleaning of manhole, plugging of leakages,
casting of new bottom channel, removing of
existing and rehabilitation of upper part of the



tööstusettevõtted, bensiinijaamad, autopesulad,
remonditöökojad, laoplatsid jne. Komplekti kuulub
õlipüüdur, proovivõtukaev, õhutustoru, kontrollseade
koos elektrivarustusega. Õlipüüdur tuleb paigaldada
vastavalt tootja juhenditele.

Mõõtmine Settekaevude mõõtühikuks on Tükk.
Õlipüüduri mõõtühikuks on tükk.

Arveldamine Tasumine toimub Töömahuloendis toodud
ühikuhindades iga kaevu läbimõõdu alusel.

manhole. Connection of new pipes into the existing
manholes shall be made in manner described in
previous clause. Purpose of the oil separatiors is to
purify the olily rainwater, waste water or industrial
water and direct it into the sewerage pipes or
nature. Oil separators are used mostly in parking
lots, carriageways, industrial enterprises, gas
stations, washing areas, maintenance shops, open
storage places etc. Set include oil separator,
manhole, ventilation pipe, control device with
electric supplies. Oil separator shall be installed in
accordance with the manufacturer’s instructions

Measurement The unit for measurements for
settlement gullies is Piece. The unit of
measurement for oli separator shall be a piece.

Payment Payment shall be made at the unit prices
scheduled in the Bill of Quantities for each
diameter of the gully.

 5.2.5.5005 
 xy kaev 
d - diameeter - [mm]

 tk 
mm

 5.2.5.5005 
 xy gully 
mm

 pcs 
mm

 5.2.5.5006 
 Kontrollkaev 
d - diameeter - [mm]

 tk 
mm

 5.2.5.5006 
 Manhole 
mm

 pcs 
mm

 5.2.5.5007  Õlipüüdur, x klass, NSy  tk 
 5.2.5.5007  Oil separator, x class, NSy  pcs 
 5.2.5.5008  xy kaevuluugi asendamine  tk 
 5.2.5.5008  Replacing of gully’s cover  pcs 
 5.2.5.5009  xy kaevuluuk  tk 
 5.2.5.5009  Wooden covers for gullies  pcs 

 5.2.5.5010 

 (Drenaaži, vihmavee, betoon, plastist) kaevu
remontimine 
d - diameeter - [mm]

 tk 
mm

 5.2.5.5010 

 Repair of (drainage, rainwater, concrete, plastic)
gully 
mm

 pcs 
mm

 5.2.5.5011 
 Kaevude puhastamine 
d - diameeter - [mm]

 tk 
mm

 5.2.5.5011 
 Cleaning of gullies 
mm

 pcs 
mm



 5.2.5.5012  Põiktorude puhastamine  m 
 5.2.5.5012  Cleaning of cross-pipes  m 
 5.2.5.5013  Torude väljavoolude kindlustamine  tk 
 5.2.5.5013  Reinforcement of pipe outflow  pcs 

5.3 Päised 5.3 Headwalls
Töö ulatus Töö sisaldab kõiki masinaid tööjõudu,
seadmeid ja materjale ning operatsioone vastavalt
Lepingule.

Raudbetoonist päised Betoonist päised ja väljavoolude
kindlustus peavad olema ehitatud vastavalt Lepingu
Joonistele.

Betoonist päiste parandamine Betoonist päiste
parandamine tuleb läbi viia vastavalt Lepingu Joonistele
või inseneri juhistele.

Mõõtmine Käesoleva artikli mõõtühik on tükk.

Arveldamine Päiste eest tasumine toimub
Töömahuloendis toodud ühikuhindades. Eraldi artiklid
on ette nähtud uute päiste jaoks vastavalt toru erinevatele
diameetritele ja uutele või parandatud tiibmüüridele.

Scope of the Work The work shall include the
provision of all plant, labour, equipment and
materials and all operations as detailed in the
Contract.

Reinforced Concrete Headwalls Concrete
headwalls and out flow protection shall be
constructed in accordance with the Contract
Drawings.

Repair of Concrete Headwalls Repair of concrete
headwalls shall be carried out in accordance with
the Contract Drawings or as instructed by the
engineer.

Measurement Unit of measurement for this item is
piece.

Payment The payment under headwalls shall be
made at the unit rates in BoQ against each itemised
headwall as scheduled in the Bill of Quantities.
Separate items shall be provided for new headwall
on different diameters of pipe and new or repaired
headwalls.

 5.3.5.5014  Päiste tüüp x  tk 
 5.3.5.5014  Headwall type x  pcs 
 5.3.5.5015  Päiste parandamine  tk 
 5.3.5.5015  Repair of head walls  pcs 

5.4 Truupide ehitamine 5.4 Construction of Culverts
Tööde ulatus

Truupide ehitamine sisaldab kõikimasinaid, tööjõudu,
seadmeid ja materjale ning operatsioone, kaasa arvatud
transport, paigaldamine, ühendamine, kaevamine ja
järeltäitmine, sissevoolukallakud ja erosioonikaitse
(kindlustamine) vastavalt Joonistele. Võimaliku
ümbersõide ehitamine ja hooldus peab olema kajastatud
töö ulatuses ning vastama Tehniliste
Töökirjeldustepunktis 1.2 toodud nõuetele.

Materjalinõuded Truubi materjalid peavad vastama
järgmistele nõuetele: Betoontoru Betoontoru peab

Scope of Works

Construction of culverts include the provision of all
plant, labour, equipment and materials and all
operations including transporting, laying, jointing,
excavation and back filling, inlet catch pitches and
erosion protection as shown in the Drawings. The
construction and maintenance of possible
temporary bypass include in the scope of work and
shall meet the requirements stated under Clause 1.2
of Technical Specifications.



vastama EN 1916:2002 nõuetele. Terastoru Terastoru
peab vastama EN 10025 nõuetele.

Terastorude kaitsmisel polüeteenkattega peab arvestama
järgmist:

Kate tuleb kanda tehases puhtale pinnale vastavalt
ASTM A792M

• 

Põhimaterjal on tsingitud EN 10327 kohaselt.• 
Tsinkimine 600g/m2 mõlemad pooled.• 
Plastkile valitakse ASTM A742M kohaselt, paksus
0,250/0,250 mm.

• 

Terastorude kaitsmisel PVC-Plastisool kattega peab arvestama
järgmist:

Kate tuleb kanda tehases puhtale pinnale vastavalt
EN 10169-2 kohaselt.

• 

Põhimaterjal on tsingitud EN 10327 kohaselt.• 
Tsinkimine 275g/m2 mõlemad pooled.• 
Plastkile valitakse EN 10169-1 kohaselt, paksus
0,170/0,170 mm.

• 

Plasttoru

Truupides kasutatavate polüeteen- ja polüpropeentorude
tooraine peab vastama SFS 5906 ja pr EN 13476-1
nõuetele. Plasttorud klassifitseeritakse
rõngasjäikusklassidesse, mis määratakse EN ISO 9969
kohaselt. Sisediameetrilt minimaalselt 1200 mm
polüeteentorude (PE) ja polüpropeentorude (PP) tooraine
pikaajaline vastupidavus peab lisaks eelnimetatud
nõuetele täitma koormusarvestuste poolt esitatud
nõudeid. Lisaks peab polüeteentoru (PE) täitma
toormenõudeid (≥500h) pingest johtuva pragunemise
vastupanuvõime suhtes katsemeetodi ASTM D1693
alusel. Polüpropeentorude põhitooraine on
PP-kopolümeer, milles on lubatud maksimaalselt 20%
komonomeere. Lisaks peab külmades tingimustes (alla
–10C) paigaldatavate poüpropeenist valmistatud torude
löögikindlust testima EN 744 kohaselt
langemisrõhukatse abil aktsepteeritavate tulemustega
Sisediameetrilt maksimaalselt 500 mm truupides võib
kasutada tuntud torude valmistamiseks sobivatest
korduvkasutatavatest materjalidest valmistatud
plasttorusid, mis ei täida kõiki pr EN 13476-1 esitatud
nõudeid. Sel juhul tooraine valitakse ja seda
kontrollitakse standardi EN 14541 kohaselt. Murduva
venituskoha minimaalväärtus on normaalselt 150%, kui
tootmistehnika ei eelda suuremat. Spetsiaalse selgituse
alusel on õigus siiski aktsepteerida 100% murduva
venimise minimaalväärtuseks. Külmakerkelisele
aluspinnasele ehitatakse vähemalt 30 cm paksune
kivimaterjalist (killustik, kruuskillustik, purustatud
kruus) fr 4-64mm alus. Kui aluspinnas on väga

Material Requirements Materials of the culvert
shall meet the following requirements: A Mineral
aggregate (crushed stone, broken gravel, crushed
gravel) fr 4-64mm bed at least 30 cm thick is
constructed on a frost-susceptible base. If the
subsoil is very frost-susceptible (silty sand, silty
clayey sand, light and heavy silty sandy clay, heavy
silty clayey sand) or soft, the mineral aggregate fr
4-120mm bed should be at least 50 cm thick. A
mineral aggregate bed is constructed from mineral
aggregate with a maximum grain size of 120 mm
that is suitable for use in roadbase course. A
Geotextile (N3) is installed between the mineral
aggregate bed and the very frost-susceptible or soft
subsoil. A mineral aggregate bed of a main road
and entrance culverts are compacted to an average
compaction index of at least 0,95. Compaction is
performed using a method selected on the basis of
test compaction. Test compaction is used to
determine which layer thickness, water content and
compaction method results in the required
compaction. A levelling course is used if a mineral
aggregate bed is not constructed underneath the
culvert pipe and the subsoil contains stones or
unevenness or if the excavation is too deep. A
levelling course is also used if the mineral
aggregate bed is constructed from material
containing large stones (max. Ø120 mm). The
thickness of the levelling course over large stones
should be at least 150 mm. A levelling course is
constructed from material similar to the subsoil or
peripheral filler material. The maximum grain size
is one half of the thickness of the levelling course
and no greater than 65 mm. The maximum grain
size underneath a steel or plactic culverts is
additionally no greater than 10% of the culvert
pipe’s inner diameter di . Groove type joints are
covered outside with 20 cm wide Bitumen felt. The
Contractor shall not backfill any pipe until the
Engineer inspects and approves the site conditions.
Easily compactable mineral aggregate suitable for
use in a roadbase course is used as a fill material
around a culvert. The maximum grain size used
with a steel or plastic pipe is 65 mm, and the
recommended maximum grain size is 35 mm. The
maximum grain size used with a concrete pipe is
100 mm. The granularity curve must be within the
recommended area of and parallel to the curve of
the roadbase course. Frozen material or material
that is too wet for compaction is not to be used, nor
is clay or peat. Alternatively, may be used drainage
soil as filling material, which filtration module



külmakerkeline (tolmliiv, tolmne saviliiv, kerge ja raske
tolmne liivsavi, raske tolmne saviliiv) või pehme, peab
kivimaterjalist fr 4-120mm alus olema vähemalt 50 cm
paksune. Kivimaterjalist alus ehitatakse kuni 120 mm
terasuurusega kivimaterjalist, mis on sobiv aluse
ehitamiseks. Kivimaterjalist aluse ja väga
külmakerkelise või pehme aluspinnase vahele
paigaldatakse geotekstiil (N3). Põhitee ja mahasõidu
truupide kivimaterjalist alus tihendatakse vähemalt
keskmise tihendustegurini 0,95. Tihendamine viiakse
läbi katsetihendamise põhjal määratud meetodit
kasutades. Katsetihendamist kasutatakse selleks, et
määrata kindlaks, milline on vajalik kihipaksus
tihendamisel, veesisaldus ja tihendusmeetod.
Tasanduskihti kasutatakse siis, kui truubitoru alla ei
ehitata kivimaterjalist alust ja aluspinnas sisaldab kivisid
või ebatasasusi või kui kaevik on liiga sügav.
Tasanduskihti kasutatakse ka juhul kui kivimaterjalist
alus ehitatakse suuri kive (maks. Ø120 mm) sisaldavast
materjalist. Tasanduskihi paksus suurte kivide kohal
peab olema vähemalt 150 mm paksune Tasanduskiht
ehitatakse aluspinnasele või ümbritsevale pinnasele
sarnasest pinnasest. Suurim tera suurus on pool
tasanduskihi paksusest ja mitte suurem kui 65 mm.
Teras- või plasttruupide all ei tohi olla tera suurus mitte
üle 10% truubi toru siseläbimõõdust ds . Soonühendused
kaetakse väljastpoolt 20 cm laiuse bituumenpapiga.
Töövõtja ei tohi teostada enne ühegi toru tagasitäidet kui
insener on objekti kontrollinud ja heaks kiitnud. Truubi
ümber kasutatakse täitematerjalina kergelt tihendatavat
kivimaterjali, mis sobib kasutamiseks aluses. Teras- või
plasttoru puhul lubatav suurim terasuurus on 65 mm,
soovitav maksimaalne terasuurus on 35 mm. Betoontoru
puhul kasutatav suurim terasuurus on 100 mm.
Sõelkõver peab jääma katendi aluse soovitava ala sisse
ja olema selle kõveraga paralleelne. Külmunud materjali
või tihendamiseks liiga märga materjali, samuti savi ega
turvast ei tohi kasutada. Alternatiivina võib
täitepinnasena kasutada dreenivat pinnast, mille
filtratsioonimoodul on vähemalt 2m/ööpäevas. Põhitee ja
mahasõidu truupide tagasitäide tihendatakse kihi kaupa
tihendusindeksini 0,98 Tihendamine viiakse läbi
katsetihendamise põhjal määratud meetodi abil.
katsetihendamist kasutatakse selle kindlaks määramisel,
milline on tihendamiseks kihi vajalik paksus, veesisaldus
ja tihendusmeetod. Teras- või plasttorust valmistatud
põhitee truupide tagasitäide tihendatakse selliselt, et
pärast paigaldamist ja tee avamisest ühe aasta jooksul
läbi viidud järeltihendamist on truubi vertikaalne
läbimõõt 95…110% ümmarguse truubitoru esialgsest
läbimõõdust. Truubi deformatsiooni kontrollitakse
visuaalselt truubitoru otsast ja vajadusel vertikaalse ja

should be at least 2m/day. The backfilling of a main
road and entrance culverts are compacted by layer
to a compaction index of 0.98. Compaction is
performed using a method selected on the basis of
test compaction. Test compaction is used to
determine which layer thickness, water content and
compaction method results in the required
compaction. The backfilling of a main road culverts
constructed from steel or plastic pipes is compacted
in such a way that, after installation and
postcompaction done during the first year after the
road is opened, the vertical diameter of the culvert
is 95…110% of the original diameter of the round
culvert pipe. Deformation of the culvert is checked
visually from the end of the culvert pipe and if
necessary, by means of measurements of the
vertical and horizontal diameter at 2 m intervals.

Construction and Workmanship Culverts are
constructed according to the Standard Drawings, or
Design Drawings. The invert levels of the existing
channels may vary throughout the year because the
channels silt up. The Contractor shall ensure that
the invert levels of the new culverts match the
design invert levels of existing canals and drains.
The Contractor shall excavate culvert trenches to
the required depth. The bed shall provide a uniform
and continuous support under the entire length of
the pipe. The trench width shall be 60-70 cm wider
than the outside diameter of the pipe. The Engineer,
at his discretion, may allow extra trench widths, but
the Contractor shall receive no additional payment
for the wider trench excavation. The side slopes of
the trenches shall be adopted to suit the soil
stability. If the Contractor over-excavates the
culvert trench, he shall fill the void to the proper
level with material approved by the Engineer at the
Contractor’s own expense. Backfilling is
compacted by layer in such a manner that the
culvert pipe does not rise up or shift. The filling
material must not be dumped directly around the
pipe from the platform of a truck. If the inner
diameter of the culvert pipe is less than 600 mm,
the thickness of the first layer of backfilling
material must not exceed one half of the diameter
of the culvert when compacted. If the diameter is
over 600 mm, the thickness of the first layer of
backfilling material must not be over 300 mm when
compacted. After the first layer of backfilling is
installed, additional backfilling material is
compacted in 200…300 mm horizontal layers on
both sides of the culvert pipe simultaneously (the



horisontaalse läbimõõdu mõõtmise teel 2-meetrise
intervalliga.

Ehitamine ja töö Truubid ehitatakse vastavalt tüüp- või
projektjoonistele. Olevate voolusängide põhjakõrgused
võivad kraavide setete tõttu aasta jooksul muutuda.
Töövõtja peab tagama uute truupide põhjakõrguste
vastavuse olevate kraavide ja dreenide projektsetele
põhjakõrgustele. Töövõtja peab kaevama vajaliku
sügavusega truubikaevikud. Alus peab tagama ühtlase ja
pidev toe kogu toru ulatuses. Kaeviku laius peab olema
60-70 cm laiem kui toru väline läbimõõt. Insener võib
oma äranägemise järgi lubada täiendavaid kaeviku laiusi,
kuid Töövõtja ei saa laiemate kaevikute kaevamise eest
lisatasu. Kaevikute nõlvakaldeid võib vastavalt pinnase
stabiilsusele kohandada. Kui Töövõtja kaevab liiga suure
truubikaeviku, täidab ta tühemiku Inseneri poolt heaks
kiidetud materjaliga omal kulul kuni ettenähtud
kõrguseni. Tagasitäide tihendatakse kihi kaupa selliselt,
et truubi toru ei tõuse üles ega nihku paigast.
Täitematerjali ei tohi valada toru ümbrusesse otse
kallurilt. Juhul kui truubitoru sisemine läbimõõt on
väiksem kui 600 mm, ei tohi tagasitäite esimese kihi
paksus tihendatuna ületada poolt truubi läbimõõdust.
Juhul, kui toru läbimõõt on üle 600 mm, ei tohi
tagasitäite esimese kihi paksus olla tihendatuna üle 300
mm. Pärast esimese tagasitäite kihi paigaldamist
tihendatakse täiendav tagasitäite materjal 200…300 mm
horisontaalsete kihtidena samaaegselt truubitoru
mõlemal poolel (kihtide paksus sõltub kasutatavast
tehnikast). Katendikihtide tihendamine raske tehnika abil
ja ehitustehnika liiklus on lubatud siis, kui tagasitäite
paksus betoontoru harjast on vähemalt 300 mm ja teras-
või plasttoru harjast vähemalt 500 mm. Lisaks peab
teras- või plasttoru tootja poolt olema kinnitus
minimaalse nõutava kihi paksuse kohta toru harja kohal.
Vaatamata neile tingimustele vastutab Töövõtja nende
tööde eest ja kõrvaldab nende tagajärjel tekkinud kahjud.
Lõplik tagasitäide on täide peale toru harja pealset
tagasitäidet.. Olenevalt truubitoru asukohast
paigaldatakse tagasitäitele mulde pinnas või ehitatakse
katendi kihid. Olenevalt lõpliku tagasitäite pinnase
asukohast tihendatakse see mulde pinnase või katendi
kihi tihendusastmeni.

Vastavuse kontroll Truubi põhja kõrgusarvu lubatud
hälve on ±5cm. Truubi pikikalde lubatud hälve on
±0,1%. Truubi telje asukoha lubatud hälve
horisontaaltasapinnas on ≤10cm. Truubi pikkuse lubatud
hälve on ±10cm Tagada tuleb vee takistamatu läbivool
truubist.

thickness of the layers depends on the equipment
used). Compaction of the pavement courses using
heavy equipment and construction site traffic is
allowed when the surface of the backfilling
material is at least 300 mm above the apex of a
concrete pipe and at least 500 mm above the apex
of a steel or plastic pipe. In addition, the minimum
thickness required above the apex of a steel or
plastic pipe must be verified from the manufacturer
of the product in question. Notwithstanding these
conditions, the Contractor shall be responsible for
and shall rectify any damage resulting from such
operations. Final backfilling refers to a filling
installed on top of the backfilling. Depending on
the location of the culvert pipe, an embankment
filling material or a pavement courses is
constructed on top of the backfilling material.
Depending on its location, the final backfilling
material is compacted to the compaction index of
an embankment filling or a pavement course.

Compliance Testing Allowable deviation of
bottom of culvert elevation not more than ±5cm.
Allowable deviation of culvert gradient not more
than ±0,1%. Allowable deviation of location of
culvert axle on the horizontal surface not more than
≤10cm. Allowable deviation of length of culvert
not more than ±10cm. Unobstructed water flow
through the culvert shall be ensured.

Measurement The unit of measurement for the
construction of culverts shall be linear m measured
along the bottom of the pipe for each pipe
dimension.

Payment The payment under construction of
culverts shall be made at the contract unit price
against each itemised culvert as scheduled in the
Bill of Quantities.



Mõõtmine Truupide ehitamisel on mõõtühikuks jooksev
meeter, mida mõõdetakse toru põhjast iga toru mõõtme
puhul eraldi.

Arveldamine Truupide ehitamise eest tasumine toimub
lepingu ühikuhindades iga Töömahuloendis toodud
truubi alusel.
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5.5 Terasplaatidest truup 5.5 Multiplate steel culvert
Töö ulatus Terasplaatidest truubi ehitamine sisaldab
kõiki jooniseid, varustust, materjale, tööoperatsioone
koos transpordi, paigaldamise, ühendamise, kaevamise
ja tagasitäitega vastavalt joonistele ning tööjõudu.
Võimaliku ajutise ümbersõidu ehitamine ja hooldus peab
vastama Tehniliste Töökirjelduste punktis 1.2 toodud
nõuetele.

Materjalinõuded Terasplaatidest truubi ehitamiseks
kasutatavad tsingitud lainelised terasplaadid peavad
vastama EN 10025 S 235 JR ja nende ühendamiseks
kasutatavad mutrid ja poldid peavad vastama EN 20898
nõuetele, välja arvatud plaatide tsinkkihi minimaalne
mass, mis peab olema 980 g/m2 tsinki pinna mõlemale
poole. Kui keskmine tsingikiht nõutud näidistel on
väiksem kui 980 grammi, ei võeta nende plaatide partiid
vastu. Mutrid, poldid ja muud tarvikud peavad olema
tsingitud vastavalt AASHTO M 232 nõuetele.

Scope of work Construction of multiplate steel
culvert include the provision of all plan, labour,
equipment, materials and all operations including
transporting, laying, jointing, excavation and
backfilling as shown in the Drawings. The
construction and maintenance of possible
temporary bypass include in the scope of work and
shall meet the requirements stated under Clause 1.2
of Technical Specifications.

Material requirements Galvanized corrugated
steel plates for constructing multiplate steel culvert
shall conform to the requirements of EN 10025 S
235 JR and nuts and bolts used in their assembly
shall conform to the requirements of EN 20898
except that the minimum mass of spelter coating on
the plates shall be 980 grams of zinc per square
meter of double exposed surface. In the average
spelter coating as determined from the required



Ehitamine ja töö Definitsioon: Terasplaatidest truup on
ehitis, kus lainelised terasplaadid liidetakse
poltühenduste abil, et formeerida ehitis.

Terasplaatidest truubid tuleb paigaldada stabiilsele
alusele ning nad peavad olema joonistel toodud või
Inseneri poolt määratud laiuse, sügavuse ja kaldega.
Aluses olevad pehmed kohad tuleb välja kaevata ning
täita lubjakivikillustiku või muu sobiva materjaliga ning
korralikult tihendada. Aluspõhjas olev kalju, kalju serv
või rahn, lubjakiviformatsioonid või tsementeerunud
kruus tulevad välja kaevata ning sobiva materjaliga
tagasitäita, nii et truubi alla jääks vähemalt 200 mm
paksune padi.

Terasplaatidest truubi alus peab sobima truubi põhjaga
ning moodustama kindla ja ühtse kandealuse kogu truubi
pikkuses. Olenevalt oma suurusest ja struktuurist võib
alus olla kas tasapinnaline või reljeefne.

Tasapinnalise aluse korral, mida kasutatakse tavaliselt
tehases toodetud ümmarguste torude puhul,
paigaldatakse toru otse vundamendi ülemisele
peenterisele osale. Pinnas tuleb sellisel juhul täitmise
esimestes faasides konstruktsiooni poolkaarte all
tihendada.Toru-kaarte alus on seotud suure läbimõõdu ja
tunneli kujuga. Nende ehitiste alus peab olema
kujundatud sarnaseks ehitiste alumise osa kujule.
Alternatiivina võib aluse kujundada kergelt
V-kujuliseks. Aluse kujundamine annab suhteliselt
tasapinnalistele konstruktsioonidele ühtsema toe. Jälgida
tuleb, et toru-kaare nurkade kõrval ja all olev pinnas
peab olema kõrge kvaliteediga, hästi tihendatud ning
taluma kõrgeid reaktsioonisurveid, mis selles kohas
võivad tekkida.

Olenemata sellest, kas alus on tasapinnaline või
reljeefne, peab ülemise 50 kuni 100 mm paksuse kihi
materjal olema piisavalt kohev, nii et laineline pind
sobituks alusesse. Toruga kokkupuutuv materjal ei tohi
sisaldada suurema läbimõõduga kruusa kui 75 mm,
külmunud tükke, elastse savi klompe, orgaanilisi või
kahjulikke materjale.

Kui truubid tuleb paigaldada uude muldesse, ehitatakse
mulle 1/3 terasplaatidest truupide kõrguseni (mõõdetud
truubi soklist) , pärast mida tuleb kaevata kaevik ning
teostada paigaldamine. Aluse ettevalmistamisel tuleb

samples is less than 980 grams the lot samples will
rejected. Nuts, bolts and miscellaneous hardware
shall be galvanized in accordance with AASHTO
M 232.

Construction and workmanship Definition:
Multiplate steel culvert is structure, where
corrugated steel sections are bolted together to form
the shape of the structure.

Multiplate steel culverts shall be placed on stable
foundations prepared to the widths, depth and grade
as shown in the Drawings or given by the Engineer.
Soft spot encountered in the base shall be excavated
to a depth directed by the Engineer and be
backfilled with crushed limestone or other suitable
material and thoroughly compacted. Rock in either
ledge or boulder, limestone formation or cemented
gravel occurring in the base material shall be
excavated below grade and backfilled with suitable
material so there will be a minimum 200 millimetre
cushion under the culverts.

The base for multiplate steel culverts shall be
shaped to conform to their bottom and shall form
firm and uniform bearing throughout their length.
Depending upon the size and type of structure, the
bedding may either be flat or shaped.

With flat bedding, which is usually standard for
factory-made round pipe, the pipe is placed directly
on the fine-graded upper portion of the foundation.
Soil must then be compacted under the haunches of
the structure in the first stages of the backfill.

The bedding concept for pipe-arch structures also
relates to large diameter and underpass shapes. For
these structures, the bedding should be shaped to
the approximate contour of the bottom portion of
the structure. Alternatively the bedding can be
shaped to a slight v-shape. Shaping the bedding
affords a more uniform support for the relatively
flat structures. Note that the soil beside and below
the corners of a pipe-arch must be of excellent
quality, highly compacted, and thick enough to
spread and accomodate the high reaction pressures
that can develop at that location.

Whether the bedding is flat or shaped the upper 50
to 100 millimetres layer should be relatively loose



arvestada, tekkida võiva kumerusega kaldel kõrge mulde
või vundamendi vajumise korral.

Kumerus on lihtsalt vundamendi või aluse körguse
suurenemine truubi keskel oleva ning truubi otsi
ühendava joone kohal. Üldiselt saavutatakse piisav
kumerus paigaldades toru ülesvoolu asetsev osa aluse
peaaegu tasapinnalisele kaldele ning toru allavoolu
asetsev osa normaalsest järsemale kaldele.

Terasplaatidest truubid tuleb monteerida vastavalt tootja
juhistele, mis peavad olema saadetud koos materjalidega
ning näitama iga plaadi asendit ning paigalduse
järjekorda.

Terasplaatidest truupe monteeritakse neljal põhilisel
viisil:

Plaat-plaadi järel monteerimine;

Komponentide alusmonteerimine;

Rõngaste eelmonteerimine;

Täielik eelmonteerimine.

Kui terasplaatidest truubid nõuavad lisaks tsinkimisele
veel mõnd kaitsekihti, siis on sobivad materjalid
kokkumonteeritud konstruktsiooni komponentidele
kohapeal või tehases eelmonteeritud konstruktsioonidele
paigaldamiseks olemas.

Plaatide käsitlemisel tuleb rakendada tavapärast
ettevaatlikust, et hoida plaadid puhtana ja kaitsta neid
robustse käsitlemise eest. Oluline on plaatide
eelsorteerimine pärast mahalaadimist nende raadiuse ja
konstruktsioonis paiknemise järgi.

Pinnase-terase konstruktsiooni stabiilsus ei eelda mitte
ainult konstruktsiooni õiget projekteerimist, vaid ka
õigesti valitud tagasitäidet.

Pärast truubi kohale asetamist tuleb teostada tagasitäide.
Kaevikute tagasitäide tuleb teha võimalikult kohe peale
truubi paigaldamist.

material so that the corrugations can seat in the
bedding. The material in contact with the pipe
should not contain gravel larger than 75 mm, frozen
lumps, chunks of highly plastic clay, organic
matter, or deleterious material.

Where culverts are to be installed in new
embankment, the embankment shall be constructed
to the 1/3point of multiplate steel culverts
(measured from the invert of the culvert), after
which the trench shall be excavated and installation
made. Camber in the grade under high fills or on a
foundation that may settle, should be considered in
base preparation.

Camber is simply an increase in the foundation or
bedding elevation at the center of a culvert above a
straight line connecting its ends. Generally enough
camber can be obtained by placing the base for the
upstream half of the pipe on an almost flat grade,
and the downstream half on a steeper than normal
grade.

Multiplate steel culverts shall be assembled in place
in accordance with the manufacturer’s instructions,
which shall accompany the shipment of materials
and show the position of each plate and the order of
assembly.

There are four basic methods by which multiplate
steel culverts can be assembled:

plate-by-plate assembly;

component sub-assembly;

pre-assembly of rings;

complete pre-assembly.

Where multiplate steel culverts require a protective
coating in addition to galvanizing, there are suitable
materials available for applying to the components
to the assembled structure in the field, or on
pre-assembled structures in the plant.



Tasakaalustatud tagasitäitmise järjekord:

Kallurid ja skreeperid vaalutavad sõmerjat täitematerjali
truubi poole või terve ava kaugusele konstruktsiooni
mõlemal küljel (olenevalt konstruktsiooni suurusest ja
asukohast) ;

Greiderid või buldooserid laotavad ühtlased materjali
kihid tihendamiseks, materjal paigaldatakse poolkaarte
alla kühvlitega.

Paigaldada tagasitäide võrdselt mõlemale küljele,
tihendamata kihid paksusega 150 kuni 300 mm (pika
sildega konstruktsioonide juures mitte üle 200 mm),
olenevalt materjalist ja tihendusseadmetest või
kasutatavatest meetoditest. Iga kiht tuleb enne järgmise
kihi paigaldamist nõutava tasemeni tihendada. Üldiselt ei
ole lubatud külgede vahel üle ühekihilist erinevust.
Tihendatud kihid peavad ulatuma vähemalt pool kuni
üks diameeter mõlemal pool konstruktsiooni või ulatuma
kaeviku küljeni või loodusliku pinnaseni. Iga kiht tuleb
tihendada vähemalt 90% tiheduseni (standardne Proctori
tihedus).

Käsi-tüüpi tihendajaid kasutatakse lähitöödeks (50*100
mm tampri või sobiva mootortihendajaga), raskemaid
iseliikuvaid vibraatoriga tihendajaid kasutatakse
konstruktsioonist kaugemal ja ülejäänud pinnase kattest
kui minimaalne kate on saavutatud. Raske
tihendustehnikaga tohib tulla maksimaalselt 1000 mm
kaugusele. Kõik muutused konstruktsiooni mõõtudes või
mahtudes annavad märku sellest, et raskete masinatega
tuleb töötada kaugemal.

Tagada et, konstruktsiooni kõrvale ei jääks tihendamata
kohti ja vähendada materjali paigaldamise ning
tihendamise mõju konstruktsioonile, tuleb järgida reeglit,
mille järgi kõik seadmed liiguvad piki toru, kuni
tagasitäitetäite tase jõuab ¾ konstruktsiooni kõrguseni;

konstruktsiooni ülemises osas kasutatakse käsitööd või
väga kergeid seadmeid, et saavutada minimaalne kate.

Vähem kui 3 m avaga konstruktsioonide juures on
minimaalne tagasitäide ava suurus jagatud 6. Absoluutne
miinimum tagasitäite paksus on 300 mm. Suurema kui 3
m sildega konstruktsioonide minimaalne tagasitäide on
600 mm.Täidend üle selle kõrguse on mulde materjal,

Normal care in handling is required to keep the
plates clean and free from damage by rough
treatment. Pre-sorting the plates as they are
unloaded, on the basis of their radius and location
in the structure is important.

Stability in a soil-steel structure interaction system
requires not only adequate design of the structure
barrel, but also a well-engineered backfill.

After the culverts has been placed in position it
shall be backfilled. Trenches shall be backfilled as
soon after the culvert laying as possible.

A balanced sequence of backfilling:

dump trucks or scrapers windrow granular backfill
one half to one span away (depending on size of
structure and site) on either side;

graders or dozers spread in shallow lifts for
compaction, material place under haunches by
shovel.

Placing backfill equally on each side, in
uncompacted layers from 150 to 300 mm in depth
(for long span structures not exceeding 200 mm),
depending on the type of material and compaction
equipment or methods used. Each layer must be
compacted to the specified density before adding
the next. Generally, no more than one layer
difference in elevation on each side should be
allowed. These compacted layers must extend at
least one-half to one diametre on each side of the
structure or to the side of the trench or natural
ground line. Each layer should be compacted to a
density not less than 95 % per (Standard Proctor
Density).

Pedestrian- type compactors are used for close
work (with 50*100 mm tampers or suitable power



kandealus kattele.

Kui ehitusseadmed raske rataskoormustega on suuremad
mille tarbeks toru on projekteeritud, et sõita üle või
lähedale konstruktsioonile, peab paigaldaja tagama
vajaliku lisakatte, et vältida torukahjustusi.

Tagasitäitmisel ei ole lubatud suurem kui 2% erinevus
algkujust ükskõik millises suunas.

Mõõtmine Terasplaatidest truupide pikkus on piki truubi
soklit mõõdetud valmis truubi pikkus meetrites. Inseneri
poolt ettenähtud alast väljapoole paigaldatud truupe ei
arvestata ega nende eest ei maksta.

Arveldamine Terastruupide eest maksmine toimub
lepingu ühikuhindades iga arvestatud truubi eest
vastavalt Töömahuloendile.

compactors) while heavier selfpropelled vibratory
drum compactors are used away from the structure
and from the rest of the soil envelope once
minimum cover is achieved. Heavy compaction
equipment may approach as close as 1000 mm.
Any change is dimension or plumb of the structure
warms that heavy machienes must work further
away.

To ensure that no pockets of uncompacted backfill
are left next to the structure and to minimize the
impact of the material placement and compaction
methods on the structure it is necessary to follow a
rule; all equipment runs parallel to the length of the
pipe until such time as the elevation of the backfill
reaches a point that is a ¾ of the rise of the
structure;

hand work, or very light equipment, is used over
the top of the structure until minimum cover is
achieved.

Minimum backfill for structures with spans of less
than 3 m is span divided by 6 for roads. The
absolute minimum backfill is 300 mm. Minimum
backfill for structures greater than 3 m span is 600
mm.

Fill above this elevation is material for
embankment fill to support the pavement.

When construction equipment with heavy wheel
loads, greater than those for which the pipe was
designed, is to be driven over or close to the
structure, it is the responsibility of the installer to
provide the additional cover needed to prevent pipe
damage.

Deflection in any direction, measuring greater than
2 % from original shape, should not be allowed
during the backfill operation

Measurement The length of the steel plate culverts
will be the number of metres of completed
installation measured along the invert. Culvert
placed in excess of the length designated by the
Engineer will not be measured or paid for.

Payment The payment under construction of steel
plate culverts shall be made at the contract unit



price against each itemised culvert as scheduled in
the Bill of Quantities.
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5.6 Truupide pikendamine 5.6 Lengthening of Culverts
Töö ulatus Truupide pikendamist tuleb teostada
vastavaKava kohaselt.

Materjalinõuded Truupide ja tiibmüüride ehitamisel
tuleb kasutada Joonistel toodud konstruktsioonielemente.
Truubi alus tuleb ehitada dreenivale kivimaterjalile,
mille filtratsioonitegur on vähemalt 1m/ööpäevas
vastavalt GOST 25584-90. Enne töö alustamist tuleb
materjalid kontrollida.

Tiibmüüride ehitamine ja nõuded tööle Truubi
pikendamisele eelneb olemasoleva tiibmüüri ja truubi
viimase lülilammutamine. Truubi pikendamiseks tuleb
vastavalt joonistele tugevdada sõidutee nõlvu ning truubi
sissevoolu lüli konstruktsiooni Projekt näeb ette truubi
pikendamise vastavalt Eesti standardile. Töövõtja peab
esitama konstruktsioonide kirjelduse ning saama sellele
Inseneri kinnituse. Kaevatud pinnas, mis tekib truubi
puhastamise tulemusena, tuleb tasandada või vedada
kogumiskohta. Demonteeritud truubikonstruktsioonid
tuleb transportida kogumiskohta. Kaevatud alust, truubi
ja tiibmüüri ning kaldpinna alust tuleb niikaua tihendada,
kuni tihendatud pinnale ei jää enam jalajälgi.
Tihendamise parandamiseks võib vajadusel pritsida vett.

Vastavuse kontroll Truup peab kogu pikkuses olema
puhas, tolmu- ja muude võõrkehadevaba. Kõik objektil
demonteeritud konstruktsioonid tuleb viia
jäätmekäitlusse. Töid ümbritsev ala tuleb vastavalt
Inseneri nõuetele taastada. Juurdepääsu- ja
ühendustruubi telje nihe ei tohi ületada ±10 mm.
Truubilülide vahelised montaaživahed ei tohi olla
suuremad kui 10 mm. Paigaldatud truubi drenaažikanali
kõrgusmärgid peavadvastama projektiväärtustele.
Kõrvalekalle ei tohi ületada ±0.5 cm. Tiibmüüri
otsafassaadi tasapind peab olema truubitelje suhtes
horisontaalselt ristloodis, lubatud vertikaalne
kõrvalekalle on ±1 cm otsafassaadi kõrguse suhtes üle
maapinna. Vee takistamatu läbivool truubist peab olema
tagatud.

Scope of the Work Extending of culverts shall be
done in accordance with schedule.

Material Requirements Construction of culverts
and head walls shall be done by using structural
members as indicated in Drawings. Culvert
sections’ base shall be built of draining aggregate
material whose seepage coefficient is not less than
1m/day in accordance with GOST 25584-90.
Before start of work, materials control shall be
provided.

Construction and Workmanship headwalls
Lengthening of culvert shall be preceded by
demolition of the existing headwall and the last
section of the culvert as well. To extend a culvert,
reinforcement of roadway slope and culvert end
structure drain shall be provided where required in
the drawings. The Project provides for culvert
extension in accordance with Estonian standard
.The Contractor shall provide a method statement
for the structures offered and get them approved by
Engineer. The excavated soil resulting from culvert
cleaning shall be levelled or transported to dump.
Dismantled culvert structures shall be transported
to dump. The excavated foundation bed and culvert
and wing wall and apron slab foundation
compaction shall be done until no footprints are
remaining on the surface compacted. To improve
compaction, sprinkle with water, if necessary.

Compliance Testing The culvert shall be clean
over the entire length of it, free of silt and other
foreign material. All structures dismantled at the
construction site shall be disposed of. The area
surrounding by the works shall be rehabilitated to
the satisfaction of the Engineer. Access and linking
culvert section axes’ shifting shall not exceed ±10
mm. Assembly gaps between the culvert sections
shall be not more than 10 mm. Installed culvert



Mõõtmine Kõigi truupide pikendamiseks vajalike tööde
mõõtühikuks on artikkel.

Arveldamine Truupide pikendamise eest tasumine
toimub lepingus toodud ühikuhindade kogusummas
Töömahuloendis toodud truupide alusel.

drainage channel elevation marks shall comply with
design values. Deviations shall not exceed ±0.5 cm.
End wing wall facade plane shall be horizontally
perpendicular with respect to culvert axis,
allowable vertical deviation being ±1 cm towards
the end-wall’s facade height above ground level.
Unobstructed flow of water through the culvert
shall be provided.

Measurement The unit of measurement for all
works necessary for the extension of the culverts
shall be as an item.

Payment The payment under lengthening of
culverts shall be made as a lump sum at the contract
unit price against each itemised culvert as
scheduled in the Bill of Quantities.
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5.7 Veevarustus 5.7 Water Supply
Töö ulatus Tööd sisaldavad kõiki
veevarustussüsteemide rajamise, ümberehitamise,
kaitsmise või demonteerimisega seotud toiminguid,
masinaid, seadmeid, materjale ja tööjõudu alates
maha-märkimisest kuni teostusmõõdistuse ja
kontrolli-toiminguteni vastavalt nendele töökirjeldustele,
asjakohastele joonistele ja aruannetele ning Inseneri
juhistele.

Materjali nõuded Materjalid transporditakse,
säilitatakse ja ladustatakse vastavalt tootja poolt
etteantud juhendile ja nõudmistele. Materjalid peavad
olema vastavuses projektis ja käesolevates
töökirjeldustes esitatud nõuetega (ehitamine vastavalt
joonistel toodule).

Ehitamine ja Töö PE - survetorud

PE – survetorud on väga tundlikud välistele
kriimustustele. Kriimustuse sügavus ei või ületada 10%
toru seina paksusest.

Peale- ja mahalaadimisel tuleb kasutada “linte” ja muid
vahendeid vigastuste vältimiseks. Torud tuleb ladustada
nii, et ei oleks otsest kokkupuudet pinnasega.

PE – survetorude vähimad lubatud painderaadiused:

Scope of the Work Works shall consists of all
operations, equipment, material and labour
necessary to establish, reconstruct, protect or
demolish the water supply systems starting from
marking to as built survey and checking procedures
in accordance with these Specifications, related
drawings and schedules and instructions of the
Engineer.

Material Requirements Materials shall be
transported, stored and stacked according to the
manufacturer’s instructions and requirements. They
must comply with requirements described in project
and present Specifications (build as on drawings).

Construction and Workmanship PE pressure
pipes

PE pressure pipes are very sensitive towards
external scratches. The depth of a scratch shall not
exceed 10% of the wall thickness of the pipe.

When loading and unloading “bands” and other
methods shall be used for avoiding defects. Pipes
shall be stored in a manner that they are not in a
direct contact with the soil.



PEH-toru 50*toru välisläbimõõt PEM-toru 30* toru
välisläbimõõt Kaevik

Plasttorud paigaldatakse kaevikusse, millele on alla
ehitatud 100 mm paksune tihendatud killustikalus ja
sellel 50 mm paksune liivast tasanduskiht.

Kaeviku põhi peab olema vähemalt 40 cm võrra laiem
toru läbimõõdust, kuid mitte kitsam kui 70cm.

Kaeviku põhi ei tohi olla külmunud ning peab olema
tasane ja puhastatud kividest ja pinnasekamakatest.
Kaevik peab olema õige sügavuse. Veetorude
paigaldussügavus peab olema mitte väiksem kui 1,8m
maapinnast. Tagasitäide

Kaevikust väljakaevatud pinnast reeglina tagasitäiteks ei
kasutata ja veetakse ära. Erandiks on kaeviku rajamine
väljaspoole liikluse alla jäävaid alasid. Kui
väljakaevatud kaeviku pinnas vastab tagasitäite kihis
kasutatavatele materjalidele esitatavatele nõuetele, võib
väljakaevatud pinnast kasutada vastava tagasitäite kihi
ehitusel. Tagasitäite materjal peab vastama järgmistele
tingimustele:

- Pinnase suurim osiste läbimõõt ei tohi ületada
2/3-tihendatava kihi paksusest.

Pinnas on tihendatav. Tihendamise käigus ei jää
pinnasesse tühikuid. Torustiku küljed ja pealispind
täidetakse käsitsi ning tihendatakse. Kaitsekiht torustiku
peal ,enne mehhaniseeritud tagasitäidet, peab olema
vähemalt 0.3 m . Aluse, külgtäite ning kaitsekihi
materjali max. tera läbimõõt ei tohi ületada 10%
paigaldatava toru läbimõõdust. Tagasitäite tihendamine
toimub mitte üle 30cm paksuste kihtide kaupa, kusjuures
muldkeha ülemise kihi tihendustegur peab olema 0.98.
Esimene tihendatav külgtäite kiht peab olema allpool 1/2
toru läbimõõtu.Kõik erinevad kihid kaevikus
tihendatakse eraldi kihtide kaupa .

Lepingu objekti uue katte alla jäävates lõikudes
täidetakse kaevik (kruus-)liivaga projekteeritud
dreenkihi aluspinnani. Tagasitäite tihendustegur peab
rahuldama käesolevate Töökirjelduste lisas ”MULDE
PINNASE VÄIKSEIMAD TIHEDUS-TEGURID”
toodud arvväärtusi.

Kui kaevik jääb alale, kus kate renoveeritakse
tasafreesimise ja ülekattega, ehitatakse minimaalselt
25cm paksune killustikalus kaevikuga külgneva
olemasoleva asfalbetoonkatte (mustkatte) alumise pinna

Minimum allowed bend radiuses of PE pressure
pipes:

PEH pipe 50*pipe’s external diameter PEM pipe
30*pipe’s external diameter Trench

Plastic pipes shall be laid on a trench that has a
100mm compacted crushed aggregate layer with a
50mm leveling layer of sand on it.

The bottom of the trench shall be at least 40cm
wider than the pipe diameter, but not narrower than
70cm.

The bottom of the trench must not be frozen, and
shall be even and cleaned from stones and soil
clods. The trench shall have a correct depth. The
installation depth of water pipes shall not be less
than 1.8m from the ground level. Backfilling

The soil excavated from the trench is usually not
used for backfilling and is transported. An
exception shall be voids built outside the areas
under the traffic. If the soil excavated from the
trench complies with the requirements established
for materials used in the backfilling layer, the
excavated soil may be used in building the
backfilling layer. The backfilling material shall
comply with following conditions:

- The biggest diameter of soil particles shall not
exceed 2/3 of the thickness of the layer to be
compacted.

The soil shall be compactable. During compacting,
no gaps shall be left in the soil. The sides and the
top of pipework shall be filled manually and
compacted. The protective layer on the pipework,
prior to the mechanical backfilling, shall be at least
0.3m. The max. grain size of the material for base,
side filling and protective layer shall not exceed
10% of the diameter of the pipe to be installed.
Compaction of the backfilling shall be made in
layers with a maximum thickness of 30cm, thereby
the compaction factor of the top layer of the
embankment shall be 0.98. The first compactable
side layer shall be lower than ½ pipe diameter. All
different layers in the trench shall be compacted by
layers.

In sections covered by the new surfacing of the
Contract object shall be filled with trench



kõrgusmärgini. Asfaltbetooni aluskiht ehitatakse
killustikalusele oleva asfalbetoonkatte (mustkatte)
paksuses. Lõikudel, mis ei jää lepingu objekti uue katte
alla, taastatakse kaevik vähemalt endises olukorras
külgneva maapinna kõrguseni. Elekterkeevismuhv

Elekterkeevismuhv liiteid kasutatakse PE-HD, PE-MD
ja PP torustike juures. Ühendatavad torud ja
elekterkeevismuhv liited peavad olema ühesugusest
toorainest.

Keevituskohas ei tohi toru ovaalsus olla suurem kui
1,5% toru välisdiameetrist.

Keevitatavate torude otsad peavad olema ühetasased ja
risti läbi lõigatud.

Torude otsapinnad peavad olema ca0.3m ulatuses
mehaaniliselt karestatud.

Elekterkeevismuhve ei tohi karestada. Vajadusel
eemaldatakse mustus puhastusvahendiga, näiteks
atsetooniga.

Elekterkeevismuhv ja torud peavad olema keevituse ja
jahtumise ajal lukustatud suunatugede külge.

Keevitamise ja jahtumise ajal ei tohi keevisliiteid
koormata. Kui mingil põhjusel (näiteks voolukatkestus)
keevitus katkeb, tuleb liitmik kõigepealt jahutada
välistemperatuurini ja seejärel korrata keevitust.

Vastavuse kontroll

Enne lõplikku tagasitäidet viiakse läbi plastsurvetorude
surveproov vastavalt standardile SFS 3115. Proov
viiakse läbi vastavalt toru nimirõhule (PN6, PN10).

Koostatakse surveprooviakt. Tagasitäite tihedust
mõõdetakse iga tihendatud kihi pinnal INSPEKTOR või
LOADMAN seadmega.

Mõõtmine

Mõõtühikud vastavad veevarustustööde makse artiklites
toodule. Mõõtühik sisaldab kõiki selle artikli tööde
teostamiseks vajalikke toiminguid, masinaid, seadmeid,
materjale ja tööjõudu.

Arveldamine Tasumine toimub vastavalt lepingu
ühikhindades Töömahuloendis toodu makseartikli alusel
pärast kontrollitoimingud ja teostusmõõdistuse

(gravel)sand up to the base surface of the designed
drainage layer. The compaction factor of the
backfilling shall comply with the numeric values
set out in annex “MINIMUM COMPACTION
FACTORS OF EMBANMENT SOIL” of the
present Specification.

If the trench is in an area where the surfacing is
renovated by means of level milling and
overlapping, a crushed aggregate base with a
thickness of at least 25cm shall be built up to the
elevation mark of the lowest surface of the existing
asphalt concrete surfacing (blacktop) adjacent to
the trench. The base layer of asphalt concrete shall
be built on the crushed aggregate base with the
same thickness as the existing asphalt concrete
surfacing (cold mixes). In sections that are not
covered by the Contract object the trench shall be
restored in the original condition up to the height of
the ground. Electrofusion fitting

Electrofusion fittings shall be used for PE-HD,
PE-MD and PP pipeworks. The pipes and
electrofusion fittings to be connected shall be made
of similar raw material.

The ovality of the pipe in the welding point shall
not exceed 1.5% of the pipe external diameter.

The ends of the pipes to be welded shall be even
and cross cut.

The end surfaces of the pipes shall be mechanically
roughened within approx. 0.3m.

Electrofusion fittings shall not be roughed. If
required, dirt shall be removed with a cleaning
agent such as acetone.

Electrofusion fittings and pipes shall be locked on
direction supports during welding and cooling.

During welding and cooling welds shall not be
loaded. If welding is cancelled for some reason
(e.g. current failure) the fitting shall be cooled to
the ambient temperature first and then the welding
process shall be repeated.

Compliance Testing

Prior to final backfilling a pressure test of plastic
pressure pipes shall be carried out in accordance



dokumentatsiooni esitamist ning töö üleandmist kohaliku
veevarustusettevõtte esindajale.

with the standard SFS 3115. The test carried out in
accordance with the nominal pressure of a pipe
(PN6, PN10).

A pressure test record shall be drafted. The density
of backfill shall be measured on every compacted
layer with an INSPEKTOR or LOADMAN device.

Measurement

The unit of measurement for all works necessary
for Water Supply shall be as a pay item. The unit of
measurement contains of all necessary operations,
machinery, equipment, material and labour for
fulfillment works under pay item.

Payment The payment shall be made at the
contract unit prices scheduled in the Bill of
Quantities after checking procedures, submission of
as-built documentation and works handover to the
representative of Local Water Supply Company.
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6 Konstruktsioonid 6 Structures

6.1 Konstruktsioonid 6.1 Structures
Üldnõuded Selles osas kirjeldatakse kõigi
olemasolevate ja planeeritavate rajatiste ehitus- ja
abitööde nõudeid. Need nõuded on rajatiste kohta
koostatud detailsete spetsifikatsioonide täienduseks.
Neid nõudeid rakendatakse ainult vajaduse korral ja kui
nad ei ole vastuolus jooniste või Erinõuetega.

Rajamise andmed Rajamise andmed
(proovipuurimisest-kaevandamisest või teistest
allikatest) on hangitud Osakonnale ainult projekti

General Requirements This section relates to
structural and incidental items used in any or all
types of existing or proposed structures. These
provisions supplement the detailed specifications
supplied for any given structure. These provisions
apply only when relevant and when they do not
conflict with Plans or Special Provisions.

Foundation Data Foundation data in the Plans
(from test borings, test pits, or other sources) were



planeerimiseks ja projekteerimiseks. Need andmed
esitavad rahuldavalt uuringute ajal saadud parimat
informatsiooni prooviplatside tingimuste ja materjalide
kohta.

Ehitusplatsi puhastamine Täitja peab puhastama
planeeritava rajatise kogu ehitusplatsi Inseneri poolt
määratud piirides.

Rajatise välimus Parema välimuse saavutamiseks võib
Insener nõuda Täitjalt silla käsipuude, põrkepiirde ja
äärekivide joondumise ja kõrguse täpsustamist.

Ehitamisel olevate sildade koormuspiirangud Kuni
silla pealis- ja allehitis, kogu sõidutee dekk pole rajatise
jaoks terviklikult valmis, peavad ehitamisel olevad sillad
suletud igasuguse ( ka ehitamiseks vajalike seadmete)
liikluse jaoks, väljaarvatud allpool toodud tingimustel,
Rajatise terviklik valmidus hõlmab raketistest
vabastamist, kõikide vormide eemaldamist, betooni
tardumise aja ja miinimum projekteeritud tugevuse
saavutamist, vastavalt käesolevatele Nõuetele. Insener
võib lubada liiklust sillale ehitamise ajal, kui see osutub
vajalikuks, on ohutu ja kui Täitja esitab kirjaliku nõude.
Kirjalikus nõudes tuleb

kirjeldada rajatise valmiduse astet soovitud koormuse
rakendamise ajal;

kirjeldada koormuse asetust ja liikumist,
liikluse(seadmete) asetust sillal;

esitama professionaalse Maanteemeti litsentsi omava
inseneri(või tema juhendamisel) poolt tehtud ja
allakirjutatud tugevusarvutused;

kinnitada, et Täitja võtab kogu vigastuste tekkimise riski
enda kanda.

Ilma Inseneri kirjaliku loata ei tohi liiklust lubada
ehitusjärgus olevale rajatisele.

Lõplik puhastus Peale rajatise ehituse lõppu peab Täitja
jätma selle ja kogu ehitusplatsi puhtana ja korrastatuna.
Silla dekk peab olema pühitud ja pestud. Ajutised
ehitised, raketised, vaiad, saematerjal, seadmed ja praht
peab olema eemaldatud. Täitja peab tasandama ja andma
sobivad kalded tagasitäitest järele jäänud, samuti ka silla
sammaste, põikraamide ja kaldsammaste ümber olevale
materjalile.

Arhitektuurne välimus

obtained only to guide the Department in planning
and designing the project. These data reasonably
represent the best information available to the
Department concerning conditions and materials at
the test sites at the time the investigations were
made.

Clearing the Site The Contractor shall clear the
entire site of the proposed structure to the limits
staked by the Engineer.

Appearance of Structures To achieve a more
pleasing appearance, the Engineer may require the
Contractor to adjust the height and alignment of
bridge railings, traffic barrier and structural curbs.

Load Restriction on Bridges Under
Construction Bridges under construction shall
remain closed to all traffic, including construction
equipment, until the substructure and the
superstructure, through the roadway deck, are
complete for the entire structure, except as provided
herein. Completion includes release of all
falsework, removal of all forms, and attainment of
minimum design concrete strength and specified
age of concrete in accordance with these
Specifications.

If necessary and safe to do so, and if the Contractor
request it in writing, the Engineer may approve
traffic on a bridge prior to completion. The written
request shall:

Describe the extent of the structure completion at
time of the proposed equipment loading;

Describe the loading arrangement, movement, and
position traffic (equipment) on the bridge;

Provide stress calculations prepared by (or under
t5he direction of) a professional engineer, licensed
by Estonian Road Administration and carrying the
professional engineer’s signature;

State that the Contractor assumes all risk for
damage

Final Cleanup When the structure is completed,
the Contractor shall leave it and the entire site in a
clean and orderly condition. Structure decks shall
be swept and washed. Temporary buildings,



Rajatise ühtlase pinna ja värvi tagamiseks peab Täitja
kasutama ühe ja sama ettevõtte tsementi, kui mitte
Insener kirjalikult lubanud teisiti.

Normaaltemperatuur Silla joonistel esitatud mõõtmed
vastavad suurustele normaaltemperatuuril 18°C. Kui
teisiti pole märgitud, on need mõõtmed horisontaalsed ja
vertikaalsed.

falsework, piling, lumber, equipment and debris
shall be removed. The Contractor shall level and
fine grade all excavated material not used for
backfill and shall fine grade all slopes and around
all piers, bents and abutments.

Architectural Features To ensure uniform texture
and color, the Contractor shall obtain all cement for
the structure from the same manufacturing plant
unless the Engineer waives this requirement in
writing.

Normal Temperature Bridge plans state
dimensions at normal temperature of 18°C. Unless
otherwise noted, these dimensions are horizontal or
vertical

6.2 Ettevalmistustööd 6.2 Earthworks
Kirjeldus Täitja peab puhastama ja välja juurima kõik
Inseneri poolt tähistatud või projektdokumentatsioonis
märgitud maaalad. Selle töö hulka kuulub ka
säilitamisele kuuluvate puude, põõsaste ja teiste
objektide kaitsmine vigastuste eest. “Puhastamine”
tähendab kõigi pinnapealse soovimatu materjali nagu
puud, põõsad, maha langenud puud ja muu loodusliku
materjali eemaldamist ja äravedu. “Juurimine” tähendab
kõigi maapinna aluse soovimatu taimse materjali nagu
mättad, kännud, juured, maetud puud või mõni muu
praht, eemaldamist ja äravedu. “Teeäärne puhastus“ nii
sees- kui ka väljaspool tähistatud maaala, tähendab töid,
mille tulemusena antakse teeäärsele maaalale lõpetatud,
meeldiv väljanägemine. “Praht” tähendab puhastamisel,
juurimisel ja teeäärsel puhastusel tekkivat mittevajalikku
looduslikku materjali. Rajatise kaevamine koosneb
kaevamisest ja kõigi looduslike või mittelooduslike
objektide eemaldamisest ja äraveost, et moodustada
süvend silla vundamentidele, tugiseintele, truupidele,
torustike ja juhtmete kraavidele ja teistele
projektdokumentatsioonis näidatud objektidele. See töö
sisaldab ka, kui lepingus pole teisiti määratletud, terve
või konstruktsiooni osa eemaldamist, ehitusplatsi
juurimist kui seda tööd ei saa eraldi teha, tugitarindite,
tammide ehitamist ja hilisemat koristamist, kaevandatud
alalt veepumpamist või dreenimist, kaevandatud
materjalide kaitset ilmastiku vastu, ning tagasitäite
tegemist ja tihendamist.

Mittevajaliku materjali ja prahi äravedu

Description The Contractor shall clear, grub and
clean up those areas staked by Engineer or
described in the design documentation. This work
includes protecting from harm all trees, bushes
shrubs or other objects selected to remain.
“Clearing” means removing and disposing of all
unwanted material from the surface, such as trees,
brush, down timber or other natural material.
“Grubbing” means removing and disposing of all
unwanted vegetative matter from underground such
as sod, stumps, roots, buried logs or other debris.
“Roadside cleanup”, whether inside or outside the
staked area, means work done to give the roadside
an attractive, finished appearance. “Debris” means
all nonusable natural material produced by clearing,
grubbing or roadside cleanup. Structure excavation
consists of excavating and disposing of all natural
material or man-made objects that must be removed
to make way for bridge foundations, retaining
walls, culverts, trenches for pipelines, conduits and
other structures shown in the design
documentation. This work also includes, unless the
contract provides otherwise, removing whole or
partial structures, grubbing structure site that would
not otherwise be grubbed, building and later
removing shoring, cofferdams, pumping or draining
excavated areas, protecting excavated materials
from weather and placing and compacting backfill.

Disposal of Usable Material and Debris



Võimaluse korral peaks Täitja müüma puhastamisel ja
juurimisel saadud kasutuskõlbliku materjali nagu
ehituspuit, laastud ja põletuspuud. Täitja ei tohi lubada
kõrvalistel isikutel langetada puid. Täitja peab
puhastamisel ja prahi äraveol jälgima üldriiklikke ja
kohalikke tervisekaitse, ohutuse ja heakorra eeskirju.

Märgistamine, põiklõike määramine ja kontroll
Täitja ei tohi alustada kaevamistöid enne kui Insener
pole märgistanud tee, silla telgede ja/või rajatise
asukohad ning määranud süvendi põiklõike alusel
eemaldatava materjali koguse. Insener peab ühtlasi
kontrollima kaevamise käigus süvendist eemaldatava ja
süvendisse jäävat materjali.

Kaevamissügavus Täitja peab kaevama
vundamendisüvendi projektdokumentatsioonis
ettenähtud või Inseneri poolt revideeritud sügavuseni.

Ebapüsiva alusmaterjali eemaldamine Kui süvendi
põhjas olev materjal pole küllaldaselt tugev, et kanda
rajatist, siis Täitja peab eemaldama ebapüsiva materjali
ja asendama selle kruusast (killustikust) tagasitäitega.
Killustikust tagasitäide tuleb teha kihtide kaupa, iga kihi
paksus peab olema vähem kui 150 mm ja iga kiht tuleb
tihendada 95% -ni maksimaalsest kontrollkatsega
määratud tihedusest.

Insener võib kohustada Täitjat vedama kaevandatud
materjali tagasitäiteks kaldakindlustele või eemaldama
seda ehitusplatsilt. Kõik projektis ettenähtud kogustes
kaevandatud materjali äraveo hind tuleb arvestada
süvendite kaevandamise ühiku hinna sisse.

Tagasitäide Rajatise kasutamata süvendi osade
tagasitäitmine on kaevandamisega kaasnev ja vajalik töö.
Kui Insener ei määra teisiti, siis tagasitäite materjal ei
tohi olla savimaterjal ja ei tohi sisaldada suuremaid kui
75mm läbimõõduga osi, külmunud kamakaid, puitu või
muud metsamaterjali. Kui lepinguga on määratud või kui
Insener nõuab, siis peab Täitja hankima tagasitäiteks
korraliku tihedusega materjali.

Rajatise süvendi tagasitäide tuleb asetada ja tihendada
järgmiste reeglite kohaselt:

Tee aluse, teetammi, või rajatise kindlustute
moodustamisel - asetada mitte paksemate kui 150 mm
horisontaalsete kihtidena, iga kiht tihendatud 95% -ni
maksimaalsest kontrollkatsega määratud tihedusest.

When possible, the Contractor should sell all usable
material such as timber, chips or firewood produced
by clearing, grubbing or roadside cleanup. The
Contractor shall not allow the public to fell trees.
The Contractor shall meet all requirements of state,
county and municipal regulations regarding health,
safety and public welfare in disposal debris.

Staking, Cross-sectioning and Inspecting The
Contractor shall not begin excavating until the
stakes are placed to locate the road and bridge axes
and/or outline the structure and taken cross-sections
to determine how much material to remove. The
Engineer will occasionally inspect material taken
from and material remaining in the excavation.

Depth of Excavation The Contractor shall
excavate foundation pits to the depth the design
documentation require, or to any revised depth
ordered by the Engineer.

Removal of Unstable Base Material

When the material at the bottom of an excavation is
not stable enough to support the structure, the
Contractor shall excavate below grade and replace
the unstable material with gravel backfill.

Gravel backfill shall be placed in layers not more
than 150 mm thick with each layer compacted to
95% of the maximum density determined by the
compaction control test.

The Engineer may direct the Contractor to dispose
of excavated material in embankments backfills or
remove it from the site. All costs for disposing of
excavated material within the project limits shall be
included in the unit contract price for structure
excavation.

Backfilling

The backfilling of openings dug for structures shall
be a necessary part of and incidental to the
excavation. Unless the Engineer directs otherwise,
backfill material shall be nonclay material
containing no pieces more than 75 mm across, no
frozen lumps and wood or other foreign material.

When specified in the contract or when approved
by the Engineer, the Contractor shall supply
controlled density fill as backfill material.



Dreenide killustikust tagasitäide – asetada mitte
paksemate kui 0,3 m horisontaalsete kihtidena, iga kiht
tihendatud kolm korda Inseneri poolt heaks kiidetud
vibraator-tihendajaga.

Kõikide ülejäänud süvendite tagasitäide – asetada mitte
paksemate kui 0,5 m (tihendamata olekus) kihtidena, iga
kiht tampida ja tasandada selliselt, et tagasitäide jääks
ümbritseva maapinnaga ühetasaseks.

Tagasitäidet ei tohi asetada betoonist konstruktsiooni
vastu, kuni betoon pole saavutanud 90 % tema
projekteeritud tugevusest ja pole tardunud vähemalt 14
päeva. Siiski võib Täitja vundamentide ja postide
ümbrust täita vahetult peale vormide eemaldamist,
tingimusel, et tagasitäide asetatakse võrdselt ümber kõigi
külgede. Kui vesi takistab Täitjal õieti asetada ja
tihendada tagasitäidet, siis vesi tuleb eemaldada kas
pumpamise või mingil teistsugusel viisil.

Killustikalus See töö koosneb kas ühest või mitmest
killustiku kihist koosneva aluse moodustamist
ettevalmistatud aluspinnasele vastavalt neis Nõuetes
toodud tingimustele ja kooskõlas kas
projektdokumentatsioonis toodud või Inseneri poolt
kindlaks määratud piirides, tasasusega, sügavusega ja
tüüpristlõikega. Kasutatav materjal peab vastama
projektdokumentatsioonis toodud materjalide nõuetele.

Kaitsetammid Silla vundamentide rajamiseks
ettenähtud ajutised kaitsetammid tuleb arvutada
peamiselt pinnase ja vee survele. Projekteeritud
veetaseme kõrgus arvestades lainete kõrgusega peab
olema määratud joonistel. Kaitsetammi mõõtmed peavad
olema sobivad, et selle sisse saaks ehitada vundamendi
ja rajatise.

Arveldamine

Puhastamise ja juurimise eest tasutakse lepingu
ühikuhindades ruutmeetri kohta.

Märgistamise eest tasutakse lepingu ühikuhindades
meetri (km) kohta.

Tagasitäitmise eest tasutakse lepingu ühikuhindades
kuupmeetri kohta.

Killustikaluse eest tasutakse lepingu ühikuhindades
kuupmeetri kohta. Maatööde eest tasutakse lepingu
ühikuhindades Töömahuloendis toodud maatööde

Backfill from structure excavation shall be placed
and compacted in keeping with following
requirements:

Backfill supporting roadbed, roadway embankment
or structures – placed in horizontal layers no more
than 150 mm thick with each layer compacted to
95% of maximum density determined by the
compaction test.

Gravel backfill for drains – placed in horizontal
layers no more than 0,3 m thick, with each layer
compacted at least three passes of a vibratory
compactor approved by the Engineer.

All other structure excavation backfill – placed in
layers no more than 0,5 m thick (loose), with each
layer tamped and graded so that final setting will
leave the backfill flush with surrounding ground.

Backfill shall not be placed against any concrete
structure until the concrete has attained 90% of its
design strength and has cured for at least 14 days.
However the Contractor may backfill footings and
columns as soon as forms have been removed, so
long as the backfill is brought up evenly on all
sides. If water prevents the Contractor from
properly placing and compacting backfill, it shall
be removed by pumping or other means.

Gravel Base This work shall consist of
constructing one or more layers of gravel base upon
a prepared subgrade in accordance with these
Specifications and conformity with the lines,
grades, depth and typical cross-section shown in the
design documentation or established by the
Engineer. Materials shall be meet the requirements
of the materials shown in the design
documentation.

Cofferdams Temporary cofferdams for
construction of bridge foundations shall be mainly
designed for soil and water pressure. Design water
levels shall be specified on the drawings with
provision for wave height. Cofferdam size shall be
adequate for the construction of the foundations
and structure within it.

Payment

Payment for clearing, grubbing will be paid for at
the unit contract price per cubic meter.



artiklite alusel. Payment for staking will be paid for at the unit
contract price per meter (km).

Payment for backfilling will be paid for at the unit
contract price per cubic meter

Payment for gravel base will be paid for at the unit
contract price per cubic meter. The payment under
earthworks shall be made at the contract unit price
against all itemized earthworks as scheduled in the
Bill of Quantities.

 6.2.9.6001  Geodeetiline mahamärkimine  objekt 

 6.2.9.6001 
Staking, cross-sectioning and inspecting 

 object 

 6.2.9.6002  Vundamendi süvendi kaevamine  m3

 6.2.9.6002  Structure excavation  m3

 6.2.9.6003  Süvendi kindlustamine  m2

 6.2.9.6003  Shoring or extra excavation  m2

 6.2.9.6004  Kaitsetammid  m3

 6.2.9.6004  Earth-filled cofferdam   m3

6.3 Vaiatööd 6.3 Piling
Kirjeldus See töö sisaldab Lepingu või Inseneri nõuete
kohaste vaiade ( terasest ja tehases valmistatud või
kohapeal valatud raudbetoonist) hankimise kui ka
süvistamise(rammimise). Vajaduse korral loetakse selle
töö hulka kai vaia otste ära lõikamine või vaiade
pikendamine. Vaiade hankimisel ja paigaldamisel peab
Täitja järgima käesoleva Spetsifikatsiooni, Eurocode 7
“Geotehniline projekteerimine”, EVS-EN 1536:2001,
EVS-EN1537:2000, EVS-EN1538:2000, EVS-EN
12063:2001, EVS-EN 12699:2001, lepingu ja Inseneri
nõudeid.

Vaiatööde terminid Raudbetoonist vaiad – tehases
valmistatud, eelpingestatud või ehitusplatsil valmistatud
terasest vormidesse valatud kohtvaiad, mis on
süvistatud. Lepingus toodud nõutava minimaalse
kandevõimeni. Terasvaiad - lahtise või suletud otsaga
toruvaiad, või H – vaiad. Piirkandevõime – on vaia
vertikaalne piirkoormus (jõu ühikutes), mis on määratud
kas teoreetilise arvutuse, koormuskatsega või mingil
muul meetodil vastavalt projektdokumentatsioonile või
Inseneri nõudmistele. Lubatav kandevõime – on
piirkandevõime jagatud varuteguriga. Varuteguri suurus
võib olla määratud projektdokumentatsioonis või
spetsiaalse varuteguri puudumisel tuleb selle väärtuseks
võtta kolm (3).

Description This work consists of furnishing and
driving piles (precast concrete, cast – in – place
concrete and steel) of sizes and types the Contract
or Engineer require. This work also includes cutting
off or building up piles when required. In
furnishing and driving piles, the Contractor shall
comply with the requirements of this Specification,
Eurocode 7 “Geotechnical design”, EVS-EN
1536:2001, EVS-EN1537:2000,
EVS-EN1538:2000, EVS-EN 12063:2001,
EVS-EN 12699:2001, the contract and the
Engineer.

Piling Terms Concrete piles – concrete piling may
be precast, precast – prestressed, or cast – in – place
in steel castings driven to the minimum load –
bearing capacity for in the Contract. Steel piles –
steel piles may be open – ended or closed – ended
pipe piles, or H – piles. Ultimate bearing capacity
– ultimate bearing capacity refers to the vertical
load carrying capacity (in units for force) of a pile
as determined by the equation, the wave equation
analysis, pile driving analyzer, static load test or
other means as may required by the design
documentation or the Engineer. Allowable bearing
capacity – allowable bearing capacity is the



Proovivaiad Kui projektdokumentatsioonis on nõutud
või Insener nõuab, siis Täitja peab proovivaia kas
süvistama, kasutama penetreerimist või mõlemat
meetodit, selleks et määrata vajaliku, nõutavale
kandevõimele vastava vaiapikkuse. Proovivaiad peavad:

Tehtud samast materjalist ja omama sama otsa
diameetri , mis on alalistel vaiadel;

1. 

Kui alalistel vaiadel on otsmikud, siis proovivaiadel
peavad olema samad otsmikud;

2. 

Puuritud kui sellised on alalised vaiad;3. 
Olema alaliste vaiadega sama ristlõike ja teiste
karakteristikutega – metallvormi valatud kohtvai,
tehases või ehitusplatsil valatud vai, terastoru või H –
vai;

4. 

Olema küllaldase pikkusega, et sobida igasuguste
pinnaste tingimustega;

5. 

Süvistatud samade vahendite ja meetoditega , mida
kasutatakse alaliste vaiade korral;

6. 

Paigaldatud Inseneri juhiste kohaselt;7. 
Antud samba asukohas süvistatud enne alaliste
vaiade paigaldamist.

8. 

Täitja võib samuti süvistada proovivaiu(Täitja kulul) selleks et
tõestada rammimisvahendid ei kahjusta vaia või kui Täitja
eelnevalt keeldub vaiu süvistama ettenähtud sügavusele.
Vaiatööde mõõtmise aluseks on ehitusplatsil süvistatud eri
tüüpi vaiade arv.

Tolerantsid Kõrgete vaiaaluste korral peavad vaiade
otsad äralõikamise pinnal jääma
projektdokumentatsioonis ettenähtud asukohast 50 mm
raadiusega ringi sisse. Maasse jäävate vaiade otsad
peavad äralõikamise pinnal jääma projektis näidatud
asukohast 150 mm raadiusega ringi sisse. Ükski vaia
serv ei tohi olla vundamendi või rostvärgiplaadi servast
lähemal kui 100 mm. Kui projektis pole teisiti nõutud,
siis kõik vaiad tulevad süvistada vertikaalselt.

Süvendi ettevalmistus Täitja peab asendama (ja
kandma ise asenduskulud) kõik süvistamise ajal
vigastatud või purustatud vaiad. Täitja peab lõplikult
valmis kaevama süvendi ( ja ehitama vajalikud
kaitsetammid, tugiseinad, toestiku) enne vaiade
süvistamise algust. Olenevalt pinnase omadustest peab
Täitja täpsustama süvendi sügavust arvestades vaiade
kerkimisega süvistamisel. Enne vundamendi või
rostvärgiplaadi ehitamist, peab Täitja taastama süvendi
põhja õige kõrguse kas materjali eemaldamise või
teralisest materjalist tagasitäitega.

Vaiade äralõikamine Täitja peab lõikama vaiad
projektis või Inseneri poolt nõutud kõrgusel. Kui mõni
vai on ilma Inseneri loata süvistatud sügavamale
äralõikamise pinnast, siis Täitja peab selle vaia
kõrvaldama ja asendama (omal kulul). Kui kõrvalolevate

ultimate bearing capacity divided by a factor of
safety. The factor of safety may be stated in the
design documentation or in the absence of a
specified factor of safety, a value of three shall be
used.

Test Piles If the project documentation or the
Engineer call for it, the Contractor shall drive test
piles to determine pile lengths required to reach
load – carrying capacity, penetration or both. Test
piles shall be:

Made of the same material and have the same
tip diameter as the permanent piles.

1. 

Driven with pile tips if the permanent piles will
have tips.

2. 

Prebored when preboring is specified for
permanent piles.

3. 

Identical in cross – section and other
characteristics to the permanent piles when the
piles are steel castings for cast – in – place
concrete piles, precast concrete, precasct –
prestressed concrete or steel pipe or H – pile.

4. 

Long enough to accommodate any soil
conditions.

5. 

Driven with equipment and methods identical to
those to be used for the permanent piles.

6. 

Located as the Engineer directs.7. 
Driven before permanent piles in a given pier.8. 

The Contractor shall also drive test piles (at no cost to
the Contracting Agency) as evidence that the pile driving
system selected will not damage the pile or in refusal
prior to reaching any specified minimum tip elevation.
Measurement for driving (type) pile will be the number of
piles driven in place.

Tolerances For elevated pier caps, the tops of piles
at cut – off elevation shall be within 50 mm of the
location indicated in the project documentation. For
piles capped below final grade, the tops of piles at
cut – off elevation shall be within 150 mm of the
horizontal locations indicated in the project
documentation. No pile edge shall be nearer than
100 mm from the edge of any footing or cap.
Unless the project documentation shows otherwise,
all piles shall be driven vertically.

Foundation Pit Preparation The Contractor shall
replace (and bear the cost of replacing) any pile
damaged or destroyed before or during driving. The
Contractor shall completely dig all foundation pits
(and build any required cofferdams or cribs) before
driving foundations piles.The Contractor shall
adjust pit depths to allow for upheaval caused by
pile – driving, judging the amount of adjustment by
the nature of the soil. Before constructing the



vaiade süvistamise tõttu mõni vai tõuseb, siis Inseneri
nõude korral tuleb see vai uuesti sisse süvistada.

Arveldamine Vaiatööde eest tasutakse lepingu
ühikuhindades iga vaia või vaia jooksva meetri järgi

footing or pile cap, the Contractor shall restore the
pit bottom to correct elevation by removing
material or by backfilling with granular material.

Pile Cutoff The Contractor shall trim the tops of all
piles to the true plane shown in the project and to
the Engineer requires. If the pile is driven below
cutoff elevation without the Engineer approval, the
Contractor shall remove and replace it (and bear the
costs of doing so), even if this requires a longer
pile. Any pile that rises as nearby piles are driven
shall be driven down again if the Engineer requires.

Payment Payment for piling will be paid for at the
unit contract price per each pile or per meter.
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6.4 Betoonkonstruktsioonid 6.4 Concrete Structures
Kirjeldus Selle osa nõuded rakenduvad kõigile
rajatistele (ja nende osadele), mille ehitamisel on
kasutatud tsemendi baasil saadud armeeritud või
armeerimata betooni.

Materjalid Materjalid peavad vastama projektis,
materjalide spetsifikatsioonis ja järgnevates Euroopa ja
Eesti standardites esitatud nõuetele:

ENV 1992-1-1 Eurocode 2, osad 1, 2,3,4;• 
ENV 1992-1-6 Eurocode 2, osa 1 – 6;• 
EPN – ENV 2.1.1 ja EPN 2.1.6;• 
EVS 636:2002;• 
EVS-EN 197-1,2:-2002;• 
EVS-EN 12350-1,2,3,4,5,6,7: -2002;• 
EVS-EN 12390-1,2,3,4,5,6,7,8: -2002;• 
EN 206; EVS-EN 206- 1:2000.• 

Konstruktiivsed nõuded Täitja peab kindlustama, et
betoonid mille tugevusklass on kõrgem kui C20/25
valmistatakse kindlaks määratud segude koostise alusel.
Teiste betoonide korral võib kasutada alternatiivseid
segu koostisi. Kui betooni tugevusklassiga C20/25

Description This section applies to the construction
of all structures (and their parts) made of cement
concrete with or without reinforcement.

Materials Materials shall meet the requirements of
the specification of materials shown in the project
documentation and of the following European and
Estonian standards:

ENV 1992-1-1 Eurocode 2, Part 1, 2, 3,4;• 
ENV 1992-1-6 Eurocode 2, Part 1 – 6;• 
EPN – ENV 2.1.1 and EPN 2.1.6;• 
EVS 636:2002;• 
EVS-EN 197-1,2:-2002;• 
EVS-EN 12350-1,2,3,4,5,6,7: -2002;• 
EVS-EN 12390-1,2,3,4,5,6,7,8: -2002;• 
EN 206; EVS-EN 206-1:2000.• 

Construction Requirements The Contractor shall
provide a mix design for concrete class C20/25 and
higher. For all other classes of concrete, the
Contractor may provide an alternate mix design.
Where concrete C20/25 is specified for



kasutatakse mittekonstruktiivsete elementide nagu
truupide päised, piirete postide vundamendid, veerennid
jne. , siis võib kasutada masstoodangu betooni.
Masstoodangu betooni ei tohi kasutada sildade,
tugiseinte, karptruupide või kõrgete valgustuspostide
vundamentide jaoks. Eespool loetlemata elementide
korral võib masstoodangu betooni kasutada ainult
Inseneri loal. Betooni temperatuur peab valamise ajal
olema 16 kuni 32 °C. Valmis betoonisegu tuleb kasutada
vähemalt 1,5 tunni jooksul peale tsemendi lisamist.
Täitja ei tohi valada betooni:

Külmunud või jääga kaetud maapinnale või alusele;1. 
Jääga kaetud või järgnevate elementide vastu
-vormid, armatuurteras, teraselemendid,
monteeritavate r/b elemendid või vuugid.

2. 

Vihma sadamise ajal tuleb betooni valamine lõpetada,
kui pinnavee hulk võib kahjustada betooni pinna
kvaliteeti või põhjustada pinna uhtumist.

3. 

Vundamentide vormidesse mitte ennem kui Insener
on kindlaks määranud selle sügavuse ja omadused.

4. 

Ükskõik millisesse vormi enne kui Insener on seda
lubanud ja kontrollinud armatuuri asetuse.

5. 

Ükskõik millisesse piirkonda, kui kõrval toimuvad
tööde vibratsioonid võivad kahjustada betooni
esialgset tardumist või tugevust.

6. 

Kui vundamendi süvend sisaldab vett, peab Täitja enne
betooni paigaldamist vee välja pumpama. Kui võimalik siis
tuleb kasutada veetihedaid vorme. Need vormid peaksid olema
sellise paksusega, et takistada nende ületõusmist vee survel.
Kõik vundamendid ja vormid tuleb enne betooni valamist veega
niisutada. Igasugune püsiv, seisev vesi tuleb süvendist või
vormidest eemaldada. Peale betoonisegu segamist peab Täitja
võimalikult ruttu valama betooni vormidesse. Betoon peab
valamise ajal olema plastne ja töödeldav. Betooni tuleb valada
pidevalt, külgnevate kihtide valu vahe ei tohi olla üle 30 min kui
Insener pole lubanud kasutada pikemat vaheaega. Iga kiht
tuleb paigaldada ja tihendada enne kui jätkatav kiht on
hakanud tarduma. Peale tardumise algust ei tohi vorme ega
armatuuri liigutada ega pöörata. Taladel või betoonseintel tuleb
betooni paigaldada pideva 0,5 kuni 0,6 m paksuste
horisontaalsete kihtidena. Tihendamine ei tohi jätta nähtavaks
kihtide vahejooni. Ükskõik milline paigaldamise või tihendamise
viis ei tohi muuta armatuuri asukohta. Paigaldamise viis peab
tagama kompaktse, tiheda ja veekindla betooni, siledate
välispindadega. Plaasterdamine on keelatud. Vigadega betoon
tuleb eemaldada Täitja kulul. Kui betoon paigaldamise ajal
langeb kõrgemalt kui 1,5 m, siis tuleb paigaldamisel kasutada
kas terasest või mingist muust materjalist valmistatud kanalit
(toru). Kui vorm on kaldu, siis tuleb betoon libistada piki vormi
külge kasutades vastavat lubatud abivahendeid. Enne
sõiduteeplaadi valamist, peab Täitja vabastama sillaalused
raketised, nii et avakonstruktsioonid saaksid vabalt toetuda
silla toeosadele. Betoonist plaatsillad tuleb valada pidevalt kas
ühe või mitme jätkuva ava kaupa. Betoonist dekiplaat ja T - või
karpristlõikega talade seinad, kui nende kõrgus on üle 0,9 m,
tulevad valada eraldi. Esialgu valatakse talade seinad kuni
dekiplaadi kõrguseni. Dekiplaati ei tohi valada enne kuni talade
seintesse paigaldatud betoon pole saanud küllaldaselt
kahaneda (vähemalt 12 tundi). Kui talade seina kõrgus on

nonstructural items such as, culvert headwalls,
fence post footings, gutters and etc., the Contractor
may use commercial concrete. Commercial
concrete shall not be used for bridges, retaining
walls, box culverts or foundations for high mast
luminaries. For items not listed, the Contractor may
use commercial concrete if approved by Engineer.
Concrete temperatures shall remain between 16 and
32°C while it is being placed. The batch of concrete
shall be discharged at the project site no more than
1,5 hours after the cement is added to the concrete
mixture. The Contractor shall not place concrete:

On frozen or ice – coated ground or subgrade1. 
Against or ice – coated forms, reinforcing steel,
structural steel, precast members or
construction joints.

2. 

Under rainy conditions; placing of concrete shall
be stopped before the quantity of surface water
is sufficient to affect or damage surface mortar
quality or cause a flow or wash of the concrete
surface.

3. 

In any foundation until the Engineer has
approved its depth and character.

4. 

In any form until the Engineer has approved it
and the placement of any reinforcing in it.

5. 

In any work area when vibrations from nearby
work may harm the concrete’s initial set or
strength.

6. 

When a foundation excavation contains water, the
Contractor shall pump it dry before placing concrete. If
this is possible, an underwater concrete seals shall be
placed. This seal shall be thick enough to resist any
uplift. All foundations and forms shall be moistened with
water just before the concrete is placed. Any standing
water on the foundation or in the form shall be removed.
The Contactor shall place concrete in the form as soon
as possible after mixing The concrete shall be always be
plastic and workable. Concrete placement shall be
continuous with no interruption longer than 30 min
between adjoining layers unless the Engineer approves
the longer time. Each layer shall be placed and
consolidated before proceeding layer takes initial set.
After initial set, the forms shall not be jarred and
projecting ends of reinforcing bars shall not be disturbed.
In girders or walls concrete shall be placed in continuous
horizontal layers 0,5 to 0,6 m deep. Compaction shall
leave no line of separation between layers. Any method
for placing and consolidating shall not segregate or
displace reinforcing steel. Any method shall leave a
compact, dense and impervious concrete with smooth
faces on exposed surfaces. Plastering is not permitted.
Any sections of defective concrete shall be removed at
the Contractor’s expense. If the concrete in placing will
drop more than 1,5 m, it shall be deposited through a
sheet metal (or other approved) conduit. If form slopes,
the concrete shall be lowered through approved conduit
to keep it from sliding down one side of the form. Before
placing concrete for roadway slabs, the Contractor shall
release the falsework under the bridge and let the spans



vähem kui 0,9 m, siis Inseneri loal võib talade ja dekiplaadi
valada ühe pideva operatsioonina. Paisumise või
konstruktiivsete vuukide vahelised betoonist elemendid – talad,
dekiplaat, sambad, seinad jt. , valatakse pideva
operatsioonina. Mingit põrkepiiret ega käsipuud ei tohi
paigaldada enne kui dekiplaat on lõplikult valmis. Mingit
barjääri, äärekivi või jalgteed ei tohi paigaldada teras- või
eelpingestatud r/b tala sillale , kuni dekiplaadi betooni
survetugevus on alla 20 MPa. Teraskonstruktsioonidele
toetuvad betooni vormid peavad olema eemaldatavad ja neid
ei tohi jätta omale kohale. Täitja ei tohi keevitada betooni
vorme teraskonstruktsioonide külge. Kui Insener lubab
toevarraste kinnitamiseks puurida terastalade seina poldiauke,
siis need augud peavad olema puuritud tehase tingimustes, kui
Insener teistmoodi ei luba. Täitja peab täitma need augud
lõpuni kinni keeratud poltidega. Iga poldi pea peab jääma tala
seina välimisele poolele. Tala vöödesse ei tohi mingeid auke
teha. Kogu betoon peab välja nägema siledana ja tihedana
peale vormide eemaldamist. Kui see on poorne, siis Täitja
peab omal kulul selle eemaldama ja asendama. Täitja peab
puhastama ja viimistlema kõik tema tööde või ehituse viivituse
tõttu määrdunud või värvi kaotanud pinnad. Betooni pind tuleb
hoida niiskena vähemalt 7 päeva, kui tahkumistingimused ei
nõua pikemat aega. Päikeselise ja tuulise ilma korral tuleb
betoonipind koheselt plastikkattega katta. Koheselt pärast
betooni tahkumist ja pinnatöötlust tuleb pind niisutada või
töödelda spetsiaalse vahendiga ning katta plastikuga.
Vajadusel tuleb pinda plastiku all niisutada. Kohe pärast
pindade töötlemist tuleb pindu kontrollida mõrade suhtes.
Mõrade maksimaalne lubatud laius on 0,2 mm, rinnatiste ja
kõnniteede piirkonnas 0,1 mm. Laiemad mõrad tuleb täita või
parandada. Tööde vastavuse kontroll projektile tuleb läbi viia
betoneerimise ajal. Kõik märkused tuleb kanda
ehituspäevikusse. Tööd tuleb pärast nende lõpetamist ning
tugevuse ja külmakindluse mõõtmist vastu võtta. Betoonisegu
õhusisaldust tuleb mõõta betoneerimise ajal. Pärast
betoneerimise lõppu tuleb vastavalt kehtestatud vormidele
koostada aruanne. Insener peab aruande heaks kiitma.

Armatuur Kuigi tavaliselt projektis esitatakse
armatuurraudade spetsifikatsioon ja paindemomendi
epüür, peab Täitja neid kasutama omal vastutusel.
Insener soovitab Täitjal kontrollida projekti enne
tellimust. Täitja peab asetama armatuurrauad projekti
kohaselt ja kindlustama, et nad ei liigu betooni
paigaldamisel. Kui varraste vahekaugus on 0,3 m ja
enam, siis tuleb vardad siduda (kinnitada) igas lõikumise
kohas. Kui varraste vahe on alla 0,3 m, siis tuleb
kinnitada iga teine lõikumise koht. Kui projektis on
nõutud armatuurvarraste kimpude kasutamist, siis
tulevad nad kokku siduda vähemalt 1,8 m järgi.
Armatuurterast ei tohi kinnitada punktkeevitusega.
Sõidutee ja kõnnitee plaadi valamisel peab Täitja
hoolikalt kinnitama armatuurvõrgud, et tagada vajalik
kaitsekiht. Võrk koosneb kahest armatuurterase kihist.
Ülemised ja alumised võrgud peavad olema küllaldaselt
toetatud, et nad jääksid oma õigesse asendisse.

swing free on its supports. Concrete in flat slab bridges
shall be placed in one continuous operation for each
span or series of continuous spans. Concrete for
roadway slabs and the stems of the T – beams or box –
girders shall be placed in separate operations if the stem
of beam or girder is more than 0,9 m deep. First the
beam or girder stem shall be filled to the bottom of the
slab fillets. Roadway slab concrete shall not placed until
enough time has passed to permit the earlier concrete to
shrink (at least 12 hours). If the stem depth is 0,9 m or
less, the Contactor may place concrete in one continuous
operation if the Engineer approves. Between expansion
or construction joints, concrete in beams, girders,
roadway slabs, piers, columns, walls and etc. shall be
placed in a continuous operation. No traffic or pedestrian
barrier shall be placed until after the roadway slabs are
complete for entire structure. No barrier, curb or sidewalk
shall be placed on steel or prestressed concrete girder
bridges until the roadway slab reaches a compressive
strength of at least 20 MPa. Concrete forms on all steel
structures shall be removable and shall not remain in
place. The Contactor shall not weld any part of the form
to any steel member. If the Engineer permits boltholes in
the web to support from brackets, the holes shall be shop
drilled unless otherwise approved by the Engineer. The
Contractor shall fill the holes with fully torqued bolts.
Each bolt head shall be placed on exterior side of the
web. There shall be no holes made in the flanges. All
concrete shall show a smooth, dense face after the forms
are removed. If it is porous, the Contractor shall bear the
cost of removing and replacing it. The Contractor shall
clean and refinish any stained or discoloured surfaces
that may be resulted from their work or from construction
delays. The surface of concrete shall be kept moist at
least 7 days, if hardening conditions do not require a
longer period. In sunny and windy weather the concrete
surface shall be immediately covered with a plastic film.
Directly after setting of concrete and surface treatment,
the surface shall be moistened or treated with special
agent and recovered with film. The surface shall moisten
under the film, if necessary. Directly after treating, the
surfaces shall be investigated to find any cracks. The
maximum width of cracks shall be 0.2 mm, in the zone of
parapets and walking ways 0.1 mm. Wider cracks shall
be injected or repaired. Control of realization of works
strictly in accordance with the design shall be performed
during concreting. All comments shall be entered in
construction diary. The works shall be accepted after
completion thereof and measuring of strength and frost
resistance of concrete. Air content in concrete mixture
shall be measured during concreting. After completion of
concreting, a report shall be drawn up according to set
forms. The Engineer shall approve the report.

Reinforcement Although the design project
documentation normally include a bar list and
bending diagram, these shall be used at the
Contractor’s risk. The Engineer advises the
Contractor to check the order from the design
documentation. The Contractor shall position
reinforced steel as the design documentation
requires and shall ensure that the steel does not



Betooni impregneerimine ja kaitsmine Betooni
impregneerimisel ja kaitsmisel peab Täitja jälgima antud
Töökirjelduste, Euroopa –Eesti standardite EVS-EN
1504-1:2000, EVS-EN 1542:2001, EVS-EN 1543:2000,
EVS-EN 1766:2000, EVS-EN 1799:2001, lepingu ja
Inseneri nõudeid. Veekindel membraan peab püsivalt
katma 2 mm sügavused praod betoonis. Veekindel
membraan tuleb asetada puhtale, kuivale, tolmuvabale
betooni pinnale, mis on vähemalt 28 päeva vana. Kõik
betooni kaitsmise tööd tuleb teha täpselt materjalide
kasutamisjuhendite järgi.

Pragude(servade) täitmine Selles punkti kohaselt tuleb
puhastada ja täita vuuke ja pragusid nii uutes kui ka
olemasolevates betoonelementides nagu sillutis,
dekiplaat. Tuleb kasutada projektis ettenähtud materjali
tüüpi ja/või klassi. Kui on vajalik kasutada krunte, siis
tuleb võtta täitematerjali tootja poolt soovitatavad.
Plastseid täitematerjale (polümeer-bituumen segud) tuleb
kasutada silladeki ja ääretala vahelises vuugis. Täitja
peab pragude täitmisel jälgima materjali tootja poolt
soovitatud nõudeid. Vuugi ja prao pinnad peavad enne
täitmist olema kuivad kui mitte vastupidiselt pole
materjali tootja poolt nõutud. Töötemperatuur on 150 -
180ºC. Ei tohi kuumutada üle 200ºC. Krunti ja
täitemastiksit tuleb kasutada temperatuuridel üle 5ºC.
Pragude täitmiseks kasutada sobivat anumat. Liigne
täitemastiks eemaldatakse peale jahtumist. Liikluse alla
jäävatel aladel tuleb mastiks katta kas liivaga 0 – 2 mm
või peeneteralise killustikuga.

Materjalid Impregneerimise materjal:

kloriidide difusiooni koefitsient < 4(10-12 m2/s)• 
vee läbilaskvus < 6 (10-12 m2/s, at 10 kg/cm2)• 
pinna kõvadus > 7 Moh’s skaala• 
veeauru läbilaskvus > 80 %hüdrostaatiline surve > 35
m

• 

Vuugitäitemastiks:

pehmenemistäpp > 110ºC• 
pikenemine -30ºC juures > 60 %• 
max tõmme-30ºC juures <0.7 MPa• 
penetratsioon > 80 l/10 mm• 
viskoossus (cp) -30ºC juures > 2500• 
kuumakindlus 100ºC juures < 1mm(24 t)• 

Arveldamine Betoonitööde eest tasumine toimub
lepingu ühikuhindades iga Töömahuloendis toodud
betoontöö kuupmeetri kohta. Monteeritava raudbetooni
ja betoontoote makseartikkel sisaldab nii toodete
transporti kui ka paigaldamist. Betooni veekindlaks
tegemise eest tasutakse lepingu ühikuhindades
ruutmeetri kohta. Pragude täitmise eest tasutakse lepingu

move as the concrete is placed. When spacing
between bars is 0,3 m or more, they shall be tied at
all intersections. If spacing is less than 0,3 m, every
other intersection shall be tied. If the project
documentation requires bundled bars, they shall be
toed together with wire at least 1,8 m. Tack
welding is not permitted on reinforcing steel. In
roadway and sidewalk slabs, the Contractor shall
place reinforcing steel mats carefully to provide the
required concrete cover. A “mat” is two layers of
steel. Top and bottom mats shall be supported
enough to hold both in their proper positions.

Concrete Impregnation and Protection In
impregnation and protection, the Contractor shall
comply with the requirements of this Specification,
EVS-EN 1504-1:2000, EVS-EN 1542:2001,
EVS-EN 1543:2000, EVS-EN 1766:2000, EVS-EN
1799:2001, the contract and the Engineer. The
waterproof membrane will permanently waterproof
leaking cracks in concrete up to 2mm. The
waterproof membrane must be applied to a clean,
dry, dust-free concrete surface, at least 28 days old.
All waterproof works must be done accordingly to
exact instruction of used materials.

Edge Sealing This item shall govern cleaning and
sealing joints and cracks in either new or existing
concrete elements as pavements, and concrete
deckplates. The type and/or class of material to be
used shall be shown on the plans. Primers, if
required, shall be as recommended by the
manufacturer of sealant. Plastic joint sealing
compounds (polymer bitumen compounds) shall be
used in joints between reinforced concrete bridge
deck and edge beam. The Contractor shall install
the sealant in accordance with manufacturer’s
recommended procedure. Joint and crack surfaces
shall be dry unless otherwise recommended by the
manufacturer of sealant. Working temperature is
150 –180ºC. Do not exceed 200ºC. Application of
primer and joint sealant shall do at a temperature
over 5ºC. Use appropriate equipment for filling.
Redundant joint sealant shall cut away after
cooling. On areas with traffic the ready joint
surface shall be sanded of with sand 0 – 2 mm or
with fine graded limestone.

Materials Waterproof membrane material:

chloride diffusion coefficient < 4 (10-12 m2/s)• 
water permeability < 6 (10-12 m2/s, at 10
kg/cm2)

• 



ühikuhindades prao mahuühiku – liitri kohta. surface hardness > 7 Moh’s scale• 
moisture vapour permeability > 80 %• 
hydrostatic pressure > 35 m• 

Joint sealant material:

softening point > 110ºCe• 
longation at -30ºC > 60 %• 
max tension at -30ºC <0.7 MPa• 
penetration value > 80 l/10 mm• 
viscosity (cp) at -30ºC > 2500• 
heat resistance at 100ºC < 1mm (24 h)• 

Payment The payment under concrete structure
shall be made at the contract unit price against all
itemized concrete structure works as scheduled in
the Bill of Quantities per cubic meter. Prefabricated
reinforce concrete and concrete product pay item
iclude transport as well as installation . Payment for
concrete waterproofing will be paid for at the unit
contract price per square meter. Payment for edge
sealing will be paid for at the unit contract price per
litre.
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6.5 Betoonkonstruktsioonide
parandus

6.5 Concrete Structure Repair

Kirjeldus Selles jaotises kirjeldatakse nõudeid
killunenud betooni alade parandamisel, mittekvaliteetse
betooni eemaldamisel projektis või Inseneri poolt nõutud
kohtadest ja selle asendamisel projektis toodud
omadustega materjaliga.

Materjalid Parandamisel peab Täitja jälgima Euroopa –
Eesti standardeid EVS-EN 1504-1:2000, EVS-EN
1542:2001, EVS-EN 1543:2000, EVS-EN 1766:2000,
EVS-EN 1799:2001 ja Inseneri nõudeid. Polümeersete
lisanditega mört:

Survetugevus > 55 MPa (28 p)• 
> 65 MPa (90 p)• 
> 85 MPa (1 a)• 
Tõmbetugevus > 8,5 MPa (28 p)• 
> 9 MPa (90 p)• 
> 9,5 MPa (1 a)• 
Elastsusmoodul > 25 000 MPa (7 p)• 
> 30 000 MPa (28 p)• 
Mahukahanemine < 0.78 mm/m (28 p)• 
Nake mördi ja- betooni > 6.5 MPa (28 p)• 
- Teras (sile) > 3 MPa (7p)• 
> 4 MPa (28 p)• 
- teras (profiileeritud) > 20 MPa (7p)• 
>30 MPa (28 p)• 

külmut. sulatus –20 …+6ºC 3000 tsüklitVastupanu hapetele,
sooladele – pole nähtavaid muutusi peale 7 päeva
Betoonpindade värv: Difusiooni tegurid 1600 ?H2O 170
000?CO2 Veekindel

Teostamise meetodid Betooni tuleb kasutada
parandavatel aladel, mille sügavus on 25 mm või
suurem. Mörti tuleb kasutada paranduseks aladel, mille
kahjustuste sügavus on alla 25 mm. Kui Insener lubab,
siis võib kasutada betooni või tavalise mördi asemel
polümeersete lisanditega (EPO lisandiga) mörte. Betooni
asendus võib toimuda suruõhu või teiste alternatiivsete
meetodite abil, kui need meetodid on Inseneri poolt
lubatud. Enne tegelikku betooni asendamist erinevatel
rajatise elementidel, peab Täitja rahuldavalt

Description This item shall govern for the repair of
spalled and chipped areas of concrete structures, for
removal of unsound concrete at locations indicated
on the Plans, or as required by the Engineer and for
replacement with as shown on the Plans.

Materials In repair, the Contractor shall also
comply with the requirements of EVS-EN
1504-1:2000, EVS-EN 1542:2001, EVS-EN
1543:2000, EVS-EN 1766:2000, EVS-EN
1799:2001 and the Engineer. Polymer mortar:

Compression strength > 55 MPa (28 d)• 
> 65 MPa (90 d)> 85 MPa (1 y)• 
Tension strength > 8,5 MPa (28 d)• 
> 9 MPa (90 d)> 9,5 MPa (1 y)• 
Young’s module > 25 000 MPa (7 d)• 
> 30 000 MPa (28 d)• 
Shrinkage < 0.78 mm/m (28 d)• 
Tensile bond between mortar and- concrete >
6.5 MPa (28 d)

• 

- steel (smooth) > 3 MPa (7d)• 
> 4 MPa (28 d)• 
- steel (wrenched) > 20 MPa (7d)• 
>30 MPa (28 d)• 

Freeze-thaw –20 …+6ºC 3000 cyclesResistance to alkali,
de-iceing salt – no visible changes after 7 d Concrete
paint: Diffusion coefficients 1600 ?H2O 170 000?CO2
Water resistant

Construction Methods Concrete shall be used for
repair of areas with depths of 25 mm or greater.
Mortar shall be used for repair of areas with depths
less than 25 mm. Epoxy mortar may be used in lieu
of concrete or mortar for repair, if approved by the
Engineer. Replacement of concrete may be
accomplished pneumatically or other alternate
methods, if approved by the Engineer. A
satisfactory demonstration of the adequacy of any
alternate method shall be performed by the
Contractor and approved by the Engineer prior to



demonstreerima ja Insener kinnitama iga alternatiivse
betooni paigaldamise meetodi. Väikeste remonditavate
alade jaoks võib Täitja segada betooni või mörti
väikestes mootori abil töötavates segisteis, kasutades
mahtude meetodit komponentide mõõtmiseks.
Komponentide mõõtmise ja segamise meetod tuleb
kinnitada Inseneri poolt. Betooni või mörti ei tohi
paigaldada ilma Inseneri loata, kui ümbritseva
keskkonna temperatuur on alla 10 °C. Uue betooni või
mördi minimaalne temperatuur paigaldamise ajal peab
olema 16°C. Olemasolev parandamiseks ettenähtud
betoon peab olema töödeldud meisli või mõne teise
vahendiga, et eemaldada lahtine või kahjustatud betoon.
Liivapritsi, survepesu või mingi muu Inseneri poolt
lubatud meetodi kasutamisel tuleb eemaldada kõik
lahtised osakesed, mustus, kahjustatud betoon või mingi
muu aine, mis kahjustab naket vana olemasoleva betooni
ja remondimaterjali vahel. Inseneri nõudmisel tuleb
paljastunud armatuurteras puhastada vanast betoonist ja
roostest. Lõplik betooni pinna ja armatuurterase puhastus
tuleb teha suruõhuga. Õhu voolikud (torustik) peab
olema varustatud filtriga õhust õliosakeste
eemaldamiseks. Enne uue betooni või mördi
paigaldamist peavad endise betooni ja armatuurterase
pinnad olema värvitud sobiva naket tagava ainega, kui
pole teisiti nõutud. Naket tagavat ainet tuleb kasutada
vastavalt selle tootja poolt antud soovitustele. Kõik
parandused tuleb teha sellisel viisil, et taastada rajatise
(või selle osa) esialgsed mõõdud ja pinnad. Remondiks
kasutatud betoon või mört tuleb asetada kindlalt omale
kohale ja vältida tühemikke. Betooni või mördiga
remonditud pindu tuleb niisutada veega nelja päeva
jooksul. Ei tohi lasta betoonil või mördil külmuda
järelhoolduse perioodil. Pärast järelhoolduse lõppu tuleb
kõikidelt defektsetelt aladelt betoon uuesti eemaldada ja
asendada täielikult Täitja kulul.

Betooni eemaldamine Olemasolev betoonist rajatise osa
või kogu konstruktsioon tuleb eemaldada projektis
ettenähtud asukohast. Kui tuleb eemaldada ainult
konstruktsiooniooni osa, siis on vaja erilist hoolt kanda,
et mitte vigastada järele jääva konstruktsiooni betooni.
Kui mitte teisiti pole Inseneri poolt lubatud, siis
olemasolev betoon tuleb lõigata lahti ja eemaldada piki
projektis või Inseneri poolt määratud puhtaid jooni.
Igasugune muu Inseneri poolt näidatud, väljaspool neid
määratud jooni olev tööde käigus kahjustatud betoon,
mis peaks jääb oma kohale, tuleb asendada Täitja kulul.
Kui teisiti pole määratud, siis kõik projektis
utiliseerimiseks ettenähtud betoon tuleb purustada mitte
suuremateks kui 600 mm tükkideks. Purustamiseks võib
kasutada suruõhuhaamrit või mõnda muud Inseneri poolt

the actual replacement of concrete on the various
structure members. For small areas the Contractor
may mix concrete or mortar in a small motor-driven
mixer using volume method of measuring the
ingredients. The method used to measure
ingredients and the Engineer shall approve mixing
procedure. Placement of concrete or mortar shall
not be permitted without the permission of the
Engineer, when the atmospheric temperature is
below 10 °C. The minimum temperature of the new
concrete or mortar at the time of placement shall be
16°C. Existing concrete designated to be repaired
shall be prepared by chipping or other methods, to
remove all loose or defective concrete. The area
being prepared shall be cleaned by sandblasting,
high-pressure water or other means approved by the
Engineer, to remove all loose particles, dirt,
deteriorated concrete or other substance that would
impair the bond between the old concrete and the
repair material. Exposed reinforcing steel shall be
cleaned of old concrete and corrosion, as approved
by the Engineer. Final cleaning of the concrete
surface and reinforcing steel shall be by
high-pressure air blast. Air lines shall be equipped
with a filter to remove all oil from the air. Prior to
the application of new concrete or mortar, the
concrete and steel surfaces shall be painted with an
approved bonding agent, unless otherwise
specified. Application of the bonding agent shall be
in accordance with the manufacturer’s
recommendations. All repairs shall be done in such
a manner as to restore the original lines and
surfaces of the structure. Care shall be taken in
applying the concrete or mortar so that it will be
firmly in place and free of voids. Concrete or
mortar repairs shall be water cured for a period of
four days. Care shall be taken to prevent freezing of
concrete or mortar during the curing period. Upon
completion of curing, any repaired areas found
defective shall be removed and repaired at the
complete expense of the Contractor.

Removing Concrete Existing part of concrete
structure or the whole structure shall be removed
from locations shown on the Plans. Where only a
portion of the existing concrete is to be removed,
special care shall be exercised to avoid damage to
that portion of the concrete to remain in place.
Unless otherwise approved by the Engineer, the
existing concrete shall be saw cut and removed to
the neat lines shown on the plans or established by
the Engineer. Any existing concrete that is to



lubatud seadet. Lõhkamist ei tohi kasutada ilma Inseneri
kirjaliku loata. Tuleb võtta kasutusele vastavad abinõud,
et kaitsta kõrvalolevat omandit ja olemasolevaid
konstruktsioone. Armatuurteras tuleb vajaduse korral
katki lõigata.

Asfaldist sillutise eemaldamine Olemasolev
stabiliseeritud alus või asfaldist sillutis tuleb eemaldada
projektis ettenähtud kohtadest. Täitja peab
asfaltmaterjali eemaldamisel ja ladustamisel kasutama
kõiki abinõusid saastumise vältimiseks. Kui
eemaldatakse ainult osa materjalist, siis tuleb erilist hoolt
kanda, et mitte vigastada kohale jäävat materjali. Täitja
peab kõik Inseneri poolt näidatud, määratud piiridest
tööde käigus vigastatud või hävinud materjali asendama
omal kulul. Asfaltsillutis tuleb murda mitte suuremateks
kui 600 mm tükkideks. Vabanenud materjal kuulub
Teedevalitsusele Tellijale) ja tuleb laostada projektis
näidatud asukohta. Laokoht tuleb puhastada rämpsust,
taimestikust ja rohust, peab olema suhteliselt tasane ja
hästi dreenitud. Insener võib nõuda erineva omadustega
või erinevat tüüpi materjali eraldi laostamist.

Konstruktsioonide või takistuste eemaldamine The
work described in this item includes removing and
disposing of, or salvaging materials named in the project
or identified by the Engineer. The work also includes the
backfilling of trenches, holes or pits that result from such
removal. In removing pavement, sidewalks, curbs and
stairs the Contractor shall:

Haul broken-up pieces into the roadway embankment
or to some off-project site;

1. 

Cover any buried pieces buried with at least 1,5 m of
soil;

2. 

Make a vertical saw cut between any existing
structure element that is to remain and the portion to
be remained.

3. 

Replace any exiting structure element designated to
remain that is damaged during removal of other part.

4. 

Arveldamine Remonttööde eest tasumine toimub
lepingu ühikuhindades iga Töömahuloendis toodud töö
kuupmeetri või ruutmeetri kohta.

remain in place and is beyond the neat lines so
established, which is damaged or destroyed by
these operations, shall be replaced, as directed by
the Engineer, at the Contractor’s expense. All
concrete shown on the Plans to be salvaged, shall
be broken into pieces not greater than 600 mm in
any dimensions, unless otherwise specified.
Air-driven machinery or other suitable means
approved by the Engineer may be used. The use of
explosives for breaking concrete will not be
permitted except when approved in written by the
Engineer. Adequate precautions shall be taken to
prevent damage to adjacent property and existing
structures. Reinforcing steel shall be cut as
necessary.

Removing Asphalt Pavement Existing stabilized
base or asphalt pavement shall be removed from
locations shown on the Plans. The Contractor shall
make every effort to prevent contamination of the
asphaltic material, during removal and disposal.
Where only a portion of the material is to be
removed, special care shall be exercised to avoid
damage to that portion of material to remain in
place. The Contractor shall replace, at his expense
and as directed by the Engineer, any material that
he damages or destroys, which is beyond the limits
established for removal. The asphaltic pavement
shall be broken into pieces not greater than 600 mm
in any direction. The loose material resulting from
the operation shall remain the property of the
Department and shall be stockpiled at locations
designated on the Plans. The stockpile area shall be
cleaned of trash, weeds and grass, and shall be
relatively smooth and well drained. The Engineer
may separate stockpiling of salvaged asphaltic
paving materials of differing type or quality.

Removal of Structures and Obstructions Selles
jaotises on kirjeldatud projektis näidatud või
Inseneri poolt nimetatud konstruktsioonide
eemaldamist või utiliseerimist. See töö sisaldab ka
eemaldamise tulemusena tekkinud kaevikute,
karjääride ja aukude tagasitäitmist. Sillutise,
kõnniteede, äärekivide ja treppide eemaldamisel
peab Täitja:

Viima purustatud tükid kaitsevallidesse või
mõnele teisele ehitusplastsile;

1. 

Katma maetud tükid vähemalt 1,5 m paksusega
pinnase kihiga;

2. 

Tegema sirged, vertikaalsed lõiked eemaldatava
ja järeljääva konstruktsiooni osa vahele;

3. 



Asendama kõik eemaldamise käigus vigastatud
säilitamisele määratud konstruktsiooni osad.

4. 

Payment The payment under concrete structure
repair shall be made at the contract unit price
against all itemized concrete structure repair works
as scheduled in the Bill of Quantities.

 6.5.7.6011 
 (Katendi, kihi) eemaldamine 
h - paksus - [cm]

 mm 
cm

 6.5.7.6011 
 Removing (pavement, layer) 
cm

 mm 
cm

 6.5.7.6012  Betooni eemaldamine  m3

 6.5.7.6012  Removing concrete  m3

 6.5.7.6013  Liivapritsi või survepesuga puhastamine  m2

 6.5.7.6013  Cleaning by sandblasting or high-pressure water  m2

 6.5.7.6014  Sarruse katmine roostekaitsega  m2

 6.5.7.6014  Corrosion-protection of reinforcing steel  m2

 6.5.7.6015  Betoonpinna parandus torkreetimise või
pritsbetooniga  m2

 6.5.7.6015  Concrete surface repair by shotcrete or qunite  m2

 6.5.7.6016  Betoonist treppide ja rennide eemaldamine  m3

 6.5.7.6016  Removing concrete stairs and gutters  m3

 6.5.7.6017  Sillutise, kõnnitee äärekivide eemaldamine  m3

 6.5.7.6017  Removal of pavement, sidewalks and curbs  m3

6.6 Teraskonstruktsioonid 6.6 Steel Structures
Kirjeldus See töö hõlmab teraskonstruktsioonide ja
konstruktsioonide terasosade hankimist, valmistamist,
püstitamist, puhastamist ja värvimist.

Materjalid Materjalid peavad vastama projektis,
materjalide spetsifikatsioonis ja järgnevates Euroopa ja
Eesti standardites esitatud nõuetele:

ENV 1993-1-1 Eurocode 3, osa 1;• 
ENV 1993-2:1997, Eurocode 3, osa 2;• 
EPN – ENV 3.1.1 ja EPN-ENV 3T.1;• 
EN 10025.• 

Konstruktiivsed nõuded Alaliste terassildade peatalad,
abitalad, põiktalad, sõrestikud jt.. peavad olema
valmistatud litsentseeritud tootja poolt. Kõik teras-
konstruktsioonid tuleb valmistada EPN – ENV 3T.1
nõuete kohaselt.

Rajamise meetodid Enne teraskonstruktsioonide
rajamist peab Täitja esitama Insenerile ja saama temalt
kinnituse montaažiplaani ja Täitja poolsete
rajamismeetodite kohta. Täitja montaažiplaan ja rajamise

Description This work includes furnishing,
fabricating, erecting, cleaning and painting steel
structures and structural steel parts of nonsteel
structures.

Materials Materials shall meet the requirements of
the specification of materials shown in the project
documentation and of the following European and
Estonian standards:

ENV 1993-1-1 Eurocode 3, Part 1;• 
ENV 1993-2:1997, Eurocode 3, Part2;• 
EPN – ENV 3.1.1 ja EPN-ENV 3T.1;• 
EN 10025• 

Construction Requirements Structural steel
fabricators of girders, floor beams, truss members,
stringers, etc., for permanent steel bridges shall be
certified. All steel structural elements shall meet
EPN – ENV 3T.1 requirements.

Erection Methods Before beginning to erect any
steel structure, the Contractor shall submit to the



meetodid peavad enne Insenerile andmist olema
teraskonstruktsioonide tootja poolt läbi vaadatud.
Montaažil tuleb täita EPN – ENV 3T.1 eeskirju.
Montaažiplaan ja rajamise meetodid peavad täielikult
kirjeldama rajamise protsessi. Montaaži plaani joonised,
märkused ja arvutused peavad selgelt näitama loetletud
detailid, nende mõõtmed ja tehtavad eeldused.
Materjalide omadused, spetsifikatsioonid,
konstruktiivsed arvutused ja teised vajalikud andmed
peavad samuti olema näidatud. Kõik peale plaani
kinnitamist ja Täitjale tagastamist Täitja poolt
soovitavad uued muudatused tulevad esitada Insenerile
läbi vaatamiseks ja kinnitamiseks.

Asendamine Täitja ei tohi ilma Inseneri kirjaliku loata
muuta projektis toodud ristlõigete suurusi. Kui Täitja
nõuab ja saab nõusoleku asendada elemendid
suurematega, siis Lepinguga sellise vahetuse eest
täiendavalt ei tasuta.

Terassilla toeosade paigaldamine Toeosade kinnitus-
ja alusplaadid tulevad tsentreerida asendisse mis vastab
normaaltemperatuurile 18°C. Elementide pikkuse
täpsustamine tuleb teha peale alalisest koormusest
läbipainde tekkimist.

Deformatsioonivuukide paigaldamine
Deformatsioonivuuk peab võimaldama sillal piki- põik-,
vertikaal- ja pöördedeformatsioone. Vuugid tulevad
asetada selliselt, et oleks tagatud tasane liikluspind ja
veetihe ühendus.

Pealisehituse paigaldamine Täitja ei tohi ilme Inseneri
loata rakendada lõpetatud sammastele ja
kaldasammastele mingit pealisehitusest põhjustatud
koormust. Tavaliselt on betooni tugevnemiseks vajalik
aja intervall 12 päeva.

Arveldamine Teraskonstruktsioonide rajamise tööde
eest tasumine toimub lepingu ühikuhindades iga
Töömahuloendis toodud töö kohta.

Engineer for review and shall received approval for
the erection plan and procedure describing the
methods the Contractor intends to use. The steel
fabricator prior to being submitted to the Engineer
shall review the Contractor’s erection plan and
procedure. The erection procedure shall meet EPN
– ENV 3T.1 requirements. The erection plan and
procedure shall provide complete details of the
erection process. The erection plan shall include
drawings, notes and calculations clearly showing
listed details, assumptions and dimensions.
Material properties, specifications, structural
analysis and other data used shall also be included.
After the plan is approved and returned to the
Contractor, all changes that the Contractor proposes
shall be submitted to the Engineer for review and
approval.

Substitutions The Contractor shall not substitute
sections that differ from plan dimensions unless the
Engineer approves in writing. If the Contractor
requests and receives approval to substitute heavier
members, the Contracting Agency shall not pay any
added cost.

Setting Steel Bridge Bearings Masonry plates,
shoes and keeper plates of expansions bearings
shall be set and adjusted to center at normal
temperature of 18°C. Adjustment for an inaccuracy
in fabricated length shall be made after dead – load
camber is out.

Setting Expansion Joints Expansion joint has to
accommodate movements of the bridge in the
longitudinal, transverse, vertical and rotational
modes. They must be placed so that to ensure
smooth travel level and watertight connection.

Placing Superstructure The Contractor shall place
no superstructure load on finished piers or
abutments until the Engineer allows. Normally, this
concrete – hardening interval requires at least 12
days.

Payment The payment under steel structure shall
be made at the contract unit price against all
itemized steel structure works as scheduled in the
Bill of Quantities.



 6.6.9.6018  Teraskonstruktsioonide valmistamine (koos
värvimisega)  t 

 6.6.9.6018  Fabrication of steel sections (incl. painting)  t 
 6.6.9.6019  … tugilaagrite puhastamine  tk 
 6.6.9.6019  Cleaning of … bearing  pcs 
 6.6.9.6020  … tugilaager  tk 
 6.6.9.6020  … bearing  pcs 
 6.6.9.6021  Deformatsioonivuuk  m 
 6.6.9.6021  Expansion joint  m 
 6.6.9.6022  Teraskonstruktsioonide eemaldamine  t 
 6.6.9.6022  Removing of steel construction  t 

 6.6.9.6023 

 Vandid 
d - diameeter - [mm]
sideaine

 m 
mm

sideaine

 6.6.9.6023 

 Cable stays 
mm
binder

 m 
mm
binder

6.7 Värvimine 6.7 Painting
Kirjeldus See töö sisaldab värvitava pinna
ettevalmistamise, värvi muretsemist ja värvimist,
kõrvalasuvate pindade kaitsemist ja puhastamist
ebasoovitavast värvist pärast värvitööde lõppemist. See
töö peab rahuldama kõiki projektis, selles
spetsifikatsioonis toodud ja Inseneri nõudeid.

Materjalid Polüuretaan epoksüüd värv: 1) formula K44
– uutele terssildadele
Teknozinc 90SE 1x 40 ?m
Inertia 51 Miox 2 x 75 ?m
Teknodur 50 2 x 60 ?m
Sum. paksus 310 ?m 2) formula K46 vanadele
terassildadele Inertne mastiks 1 x 120 ?m
Teknodur 50 1 x 40 ?m
Sum. paksus 160 ?m

Uute teraskonstruktsioonide värvimine Täitja peab
kandma uuele teraskonstruktsioonile kolm värvikihti.
Esimene kiht tuleb värvida vahetult peale terase
liivapritsiga puhastamist puhtuse astmeni FeSa2½ ja
enne konstruktsiooni monteerimist. Teine ja kolmas kiht
kantakse peale konstruktsiooni montaaži kui mitte teisiti
pole projektis nõutud. Iga värvikiht peab küllaldaselt
erinema oma värvitooni poolest, et uue värviga katmata
alad oleksid kergesti nähtavad. Värvitoon peab vastama
projektis ettenähtule või Inseneri nõuetele. Värvida ei
tohi kui:

Õhu ja terase temperatuur on alla 5 °C;1. 
Metalli pinnad on niisked või õhk on niiske või kui
pinnatemperatuur on vähem kui 15 °C ülalpool
kastepunkti;

2. 

Description This work shall consist of preparing
the surface, providing and applying the paint,
shielding nearby areas from unwanted paint, and
cleaning up after painting is completed. The work
shall comply with all requirements of Plans, these
Specifications and the Engineer.

Materials The polyurethane epoxy paint: 1) for a
new steel bridge formula K44 Teknozinc 90SE 1x
40 ?m
Inertia 51 Miox 2 x 75 ?m
Teknodur 50 2 x 60 ?m
Sum thickness 310 ?m 2) for a old steel bridge
formula K46 Inertia mastic 1 x 120 ?m
Teknodur 50 1 x 40 ?m
Sum thickness 160 ?m

Painting New Steel Structures The Contractor
shall apply three coats of paint to all new structural
steel. The first coat shall be applied immediately
after sandblasting the steel to FeSa2½, before it is
erected. The second and the third coats shall be
applied after erection except as otherwise noted in
project. Each coat shall differ enough in colour
from its preceding coat to make it easy to see voids
in the fresh paint. Colours shall be as Plans require
or the Engineer directs. Paints shall not be applied
when:

The air and metal are cooler than 5°C;1. 
Metal surfaces are damp or air is misty or
surface temperature is less than -15°C above
the dew point;

2. 



Insener loeb tingimused sobimatuteks;3. 
Metall on liialt kuum et põhjustab värvis mullide teket
ja jätab värvitud pinna poorseks.

4. 

Niiskel või külma ilma korral katete all värvitud teras peab
jääma värvi kuivamiseni katete alla või kuni ilmastiku
tingimused lubavad konstruktsioone avada.

Olemasolevate teraskonstruktsioonide ülevärvimine
Kui teisiti pole sätestatud tuleb olemasoleva silla
metallist osade värvimise töö hulka arvata ka nende
eelnev puhastamine. Puhastamise all mõistetakse siin
rooste, tagi, vana värvi, mustuse, määrdeainete ja teiste
võõrmaterjalide eemaldamist. Täitja peab puhastama ja
värvima kõik avatud metallpinnad, mis võivad
roostetada. Täitja peab vastavalt värvimise nõuetele
puhastama liivapritsiga kogu rooste. Puhastatud servadel
ei tohi märgata punast ega kollast roostet. Allesjääva
tugeva värvikihi ääred peavad töödeldud siledaks. Peale
liivapritsiga puhastamist ja enne värvimist peab Täitja
eemaldama kõik lahtise rooste, liiva ja tolmu.

Arveldamine Pakkumine ei sisalda eraldi tasumist
värvimise eest, sest värvimise hind arvestatakse uute
teraskonstruktsioonide valmistamise hinna sisse. See
hind katab pindade ettevalmistamise, värvimise,
kaitsmise ja kuivatamise; möödujate, sõidukite ja
eraomandi kaitse värvi eest; kaitseekraanid ja töö
teostamise ning selleks vajalikud materjalid.
Olemasolevate teraskonstruktsioonide värvimistööde
eest tasumine toimub lepingu ühikuhindades iga
Töömahuloendis toodud töö kohta.

The Engineer believes conditions are
unsuitable;

3. 

The metal is hot enough to cause the paint to
blister and leave a porous finish.

4. 

Steel painted under cover in damp or cold weather shall
remain under cover until the paint dries or weather
conditions permit open exposure.

Repainting Existing Steel Structures Unless
otherwise provided, maintenance painting includes
cleaning and painting the metal parts of an existing
bridge. Cleaning means removing rust, scale, dead
paint, dirt, grease and other foreign material. The
Contractor shall clean and paint all exposed metal
surfaces that may rust. The Contractor shall
sandblast all rust in accordance with paint
requirements. The edges of cleaned areas shall
show no red or yellow rust. The edges of sound
paint shall be feathered smooth. After sandblasting,
the Contractor shall remove all loose rust, dirt, sand
and dust before painting.

Payment The proposal contains no separate
payment item for painting because unit contract
prices cover all costs related to painting new steel
structures. Costs related to painting include
preparing the surface; applying the paint; protecting
and drying the coatings; protecting pedestrians,
vehicles and public and private property from paint;
and supplying all tools, tackles, scaffolding, labour
and materials needed to complete the work. The
payment under repainting existing steel structures
shall be made at the contract unit price against all
itemized painting steel structure works as scheduled
in the Bill of Quantities.

 6.7.5.6024  Olemasolevate teraskonstruktsioonide värvimine  m2

 6.7.5.6024  Repainting existing steel structures  m2

6.8 Hüdroisolatsioon 6.8 Waterproofing
Kirjeldus See töö hõlmab projektis ja Inseneri poolt
esitatud nõuetele vastava betoonkonstruktsioonide
pinnale hüdroisolatsiooni ehitamist.Hüdroisolatsiooni
süsteem nr 1 – polümeeridega modifitseeritud
mastiksasfalt klaaskiust võrgul (asfaldi kihi min paksus
10 mm). Süsteem nr 2 – SBS modifitseeritud bituumen
lehtmaterjal (tavaliselt ühekihiline). Süsteem nr 3 –
kahekomponente segu, segatakse ehitusplatsil
viskoosseks kummbituumenvedelikuks, mis keemiliselt
tardudes moodustab elastse veekindla membraani.

Description This work shall consist of applying
waterproofing materials to cement concrete
surfaces as required by the project documentation
or the Engineer. Waterproofing system 1 – polymer
modified mastic asphalt on glass fibre net (min
thickness of asphalt layer is 10 mm). System 2 –
high quality SBS modified polymer bitumen sheets
(normally applied in a single layer). System 3 – two
component, which is simply mixed on site to
produce a viscous seansless rubber bitumen liquid



Membraan liimub kaitsetahvlitega, millele võib katte
paigaldada nelja tunni möödudes. Teipi kasutatakse
tahvlite vuukide sulgemiseks.

Materjalid Mastiks asfalt on bituumeni, lubjakivist täite
ja liiva segu (täitematerjali osakese max suurus 2 mm).
Hüdroisolatsiooni lehtmaterjali paksus (ilma
graanuliteta) peab olema vähemalt 5 mm, ja omama
polüester tugikanga. Tugikanga all peab olema vähemalt
3 mm paksune SBS asfaldist kiht. Polümeeridega
modifitseeritud bituumen lehtmaterjali omadused on
antud LISA 11-s. Hüdroisolatsioon tehakse kas
asfaltbetoonist või mastiksasfaldist kaitsekiht. Hüdro
süsteem nr 3 on antud tabelis 2 LISAS 11.

Pinna ettevalmistamine Enne hüdroisolatsiooni
tegemist peab värskelt valatud betoonipind olema
kivinenud vähemalt 21 päeva. Kui nakke / niiskuse
mõõtekatsed lubavad, siis isolatsioonitöid võib alustada
enne 21 päeva. Betoonpinnad peavad olema küllaldaselt
siledad ja aukudeta või kõrgendusteta, mis võiksid
põhjustada hüdroisolatsiooni läbitorkimist (ebatasasused
peavad olema alla 1,5 mm). Pinnad tulevad töödelda
liivapritsi või teraskuulikestega vahetult enne
hüdroisolatsiooni kleepimist. Betooni pinnalt tuleb
mehaaniliselt eemaldada tsemendi “nahk”. Pinnad
peavad olema kuivad, ilma tolmuta ja lahtine materjal
tuleb eemaldada. Plaadi servad tuleb töödelda epoksüüd
tõrvaga (või kleepida hüdroisolatsiooni lehed). Märja
ilma korral või kui õhu temperatuur on alla 5°C ei tohi
Täitja teha hüdroisolatsiooni Ilma Inseneri kirjaliku
loata.

Hüdroisolatsiooni tegemine Kõik hüdroisolatsiooni
paigaldamise tööd tuleb teha kooskõlas kasutatud
materjalide üksikasjaliste instruktsioonidega. Kui
hüdroisolatsiooni töödel kasutatava asfaldi temperatuur
on 150°C ja 180°C vahel, siis tuleb teda hoolikalt
segada. Iga kuumutamise katel peab omama
termomeetri. Iga krundi või asfaldi kihi paigaldamine
peab algama pinna madalamast kohast selliselt, et vesi
jookseks üle jätkukohtade ( mitte vastu ega piki
jätkukohti). Ülekate pikijätkudel peaks olema vähemalt
80 mm ja külgjätkudel 120 mm. Pikijätkud peaksid
naaberkihtide jätkudest nihutatud vähemalt 1m. Silla
lõpus hüdroisolatsioon tuleb viia 300 mm alla mööda
plaadi vertikaalset pinda. Igapool, kus hüdroisolatsioon
lõpeb vastu serva või on katkestatud dreenide, torude
poolt või muul viisil, peab Täitja tihendama servad
selliselt, et vesi ei pääseks hüdroisolatsiooni ja
betoonpinna vahele. Deformatsiooni vuukide juures ei
peaks hüdroisolatsiooni membraani katkestama vaid

that chemically cures to an elastomeric waterproof
membrane. It is also acts as a strong adhesive for
the preformed boards which can be surfaced after 4
hours. Tape used for strapping and sealing butt
joints between Boards.

Materials Mastic asphalt is a mix of bitumen (with
addition of Trinidad asphalt), limestone filler and
sand (max particle size 2 mm). The waterproofing
sheet must be at least 5 mm thick (without
granules), with a polyester core. Underneath the
core must be at least 3 mm thick SBS asphalt layer.
Requirements for polymer modified bitumen sheets
are done in ANNEX 11. Normally asphalt concrete
or mastic asphalt is used as protective layer. System
3 sheets are done in table 2 in ANNEX 11.

Preparation of Surface Before membrane
insulation is carried out, newly poured concrete
should have burned for at least 21 days. If bonding
/ moisture measuring show that insulation can be
carried out, the work can be started earlier.
Concrete surfaces shall be reasonably smooth and
without projections or holes that might puncture the
waterproofing membrane (the rugosity must be less
1,5 mm). The surfaces should be blasted or milled
immediately before the actual work is done.
Concrete surfaces should be machined for removal
of casting skin. The surfaces shall be dry, with all
dust and loose material removed. The bridge deck
must be pre-treated with a suitable primer. The
edge sealing must be done by coal tar epoxy (or
waterproofing sheets). The Contractor shall not
apply waterproofing in wet weather or when the air
temperature is below 5°C unless the Engineer
approves in writing.

Application of Waterproofing All waterproof
works must be done accordingly to exact
instruction of used materials. Waterproofing asphalt
shall be stirred frequently as it heated to between
150°C and 180°C. Each heating kettle shall have a
thermometer. Each coat of primer or asphalt shall
begin at the low point of the surface so that water
will run over (not against or along) the laps.
Longitudinal joints should be overlapped at least 80
mm, transversal joints at least 120 mm. Transversal
joints should be displaced at least 1m in relation to
transversal joints in adjacent lengths. At the end of
the bridge, insulation is carried out 300 mm down
on the vertical part of the bridge plate. Wherever
the waterproofing membrane ends or is punched by



voltima selliselt, et see võimaldaks deformatsioone.
Mõlemas silla otsas peab küllaldase pikkusega
membraani kleepima üle kaldasamba selliselt, et
pikenemine või lühenemine ei oleks takistatud.
Kaitsekiht tuleb peale kanda nii kiiresti kui võimalik
peale isolatsiooni tegemist. Kui pole võimalik kohe
kaitsekihti peale kanda, siis suvel tuleb hüdroisolatsioon
katta heleda kangaga, mis moodustab soojusliku ekraani.
See kangas eemaldatakse enne kaitsekihi peale kandmist.
Üksikud õhumullid tuleb parandada lahti lõikamisega.
Kui ühe membraani pikkuse kohta 0n üle 5, siis tuleb
kleepida uus membraan. Kuppelkatuseakna töö sisaldab
transporti ja paigaldamist. Vahtpolüstereenist plaat
paigaldatakse vastavalt tootja juhistele.

Mõõtmine Mõõdetakse hüdroisolatsiooniga kaetud
pinda ruutmeetrites.

Arveldamine Hüdroisolatsiooni paigaldamise eest
tasumine toimub lepingu ühikuhindades ruutmeetri
kohta.

drains, pipes etc., the Contractor shall seal the area
to prevent water from entering between the
waterproofing and the concrete surface. At each
expansion joint, the membrane should not be
broken but should be folded to permit movement.
At either end of the bridge, the membrane shall run
well down abutments and shall allow for expansion
and contraction. A protective layer should be
applied as soon as possible after termination of
insulation and edge sealing. If this is not possible,
the membrane surface should in summer time be
covered by a light fibre felt membrane, which is
rolled out as a thermal shield. A thermal shield is
removed before applying the protective layer.
Occasional blisters shall repair by cutting up the
blisters and mending them. In case of more than 5
blisters per membrane length a new insulation is
required.

Measurement Measurement will be the number of
square meters of the surface of the waterproofed
area.

Payment Payment for waterproofing will be paid
for at the unit contract price per square meter.

 6.8.6.6025  Hüdroisolatsioon, süsteem xy  m2

 6.8.6.6025  Waterproofing, system xy  m2

 6.8.6.6026  Kaitsekiht  m2

 6.8.6.6026  Protection course  m2

 6.8.6.6060 
 Kuppelkatuseaken põrutuskindla klaasiga 
nimetus

 tk 
nimetus

 6.8.6.6060 
 Dome skylight with shockproof glass 
description

 pcs 
description

 6.8.6.6061 
 Vahtpolüstereenist plaat 
nimetus

 m2

nimetus

 6.8.6.6061 
 Plate of expandable polystyrene 
description

 m2

description

6.9 Vee ärajuhtimine 6.9 Drainage structures
Kirjeldus See töö hõlmab projekti kohaste või Inseneri
poolt nõutud dreenide paigaldamist ja teiste dreenimise
abinõude ehitamist.

Materjalid Materjalid peavad vastama projektis
materjalide spetsifikatsioonis toodud materjalide
omadustele. Dreeni torud võib valmistada betoonist,

Description This work shall consist of constructing
drain pipes and other drainage devices at locations
indicated on the Plans, or as required by the
Engineer.

Materials Materials shall meet the requirements of
the specification of materials shown in the project



tsingiga (galvaniseeritud) või alumiiniumiga kaetud
terasest, roostevabast terasest, polüvinüülkloriidist või
polüetüleenist Täitja valikul kui mitte projektis pole
teisiti määratud.

Konstruktiivsed nõuded Dreentorud tuleb paigaldada
silla servadesse dekiplaadi ristlõike madalaimatesse
punktidesse. Maksimaalne pikisuunaline dreentorude
vahekaugus ei tohi ületada kolme (3) meetrit. Kui
dekiplaat on ühepoolse kaldega siis kõrgemal serval ei
tohi dreentorude maksimaalne vahekaugus olla suurem
kui kuus (6) meetrit. Kui sild on väga lai, siis tuleb
dreentorud paigaldada ka dekiplaadi keskele. Dreentorud
tuleb kinnitada kas mördi või liimimise teel. Liimimist
tuleb kasutada kindlasti siis kui dreentoru on paigaldatud
ilma lehtrita. Lehter tuleb alati teha dreentoru ülemisse
otsa juhul kui torud pole omavahel ühendatud pinnaaluse
dreeniga või kui dreen on tehtud bituumenmastiksiga
segatud täiteainest. Kui perforeeritud metallist
pinnaalune dreen on paigaldatud piki dreentorude ridu ja
kui dekiplaadi hüdroisolatsioon on tehtud valatuna siis
tuleb dreentorude ülemine pind paigaldada samasse
tasapinda dekiplaadi ülemise pinnaga. Teistel juhtudel
tuleb dreentorude otsa paigaldada lehter (tavaliselt
roostevabast terasest). Lehtri kasutamine on nõutav kui
kasutatakse kleebitavat hüdroisolatsiooni. Sellistel
juhtudel tuleb hüdroisolatsioon liimida üle lehtri serva.
See takistab veel pääsemist väljapoole dreentorusid.
Lehtri peale tuleb paigaldada roostevabast terasest võrk
mille kuju järgib lehtri kuju. Võrgu traat peab olema 1
mm paksune ja võrgu silm 10 mm suurusega. Võrgu
diameeter peab olema min. 100 mm. Dreentorud peavad
omavahel olema ühendatud pinnaaluse dreeniga. Dreen
võib olla rajatud kas metallist või bituumenmastiksiga
segatud täiteainest. Lehter peab olema täidetud läbi
betoonist kaitsekihi või teekatte sidumiskihi kuni
kulumiskihini kergelt seotud teralise täiteainega.
Täiteaine osade suurus peab olema 16-20 mm ja nad
peavad olema seotud spetsiaalse veekindla sideainega.
Sideaine mass peab olema 3 protsenti täiteaine massist.
Täite komponendid tuleb segada betoonsegistis seni kuni
täitematerjali osad on üleni kaetud sideainega. Dreen
tuleb seejärel täita ja kergelt tihendada. Vastava
piirkonna võib samuti täita spetsiaalse asfalditehases
segatud täitega. Geotekstiilist aluspinda tuleb kasutada
siis kui hüdroisolatsiooni pealne sõiduteekonstruktsioon
on liiga õhuke dreenide paigaldamiseks. Et saavutada
vähemalt 15 mm paksust kihti, lõigatakse geotekstiil 200
mm laiusteks ribadeks mis paigaldatakse piki
dreentorude rida. Geotekstiili paigaldus peab olema
lubatud Inseneri poolt. Õhu temperatuur paigalduse ajal
peab olema vähemalt +5 °C. Hüdroisolatsiooni pinna

documentation. Drain pipes may be concrete, zinc
coated (galvanized) or aluminum coated steel,
stainless steel, polyvinyl chloride or polyethylene at
the option of the Contractor unless the Plans
specify the type to be used.

Construction Requirements The drain pipes
should be installed at the edges of the bridges at the
lowest point in the deck cross-section.. The
maximum distance between ground drain pipes in
the longitudinal direction is three meters. If the
bridge deck is slopped to one side only, on the
outside curve, the maximum distance between drain
pipes is six meters. If the bridge is very wide, drain
pipes should be installed at the center of the bridge.
A grouted or glued drain pipes may be used. Gluing
is always used if there is no funnel at the top of
drain pipe. A funnel is always made at the top of a
ground drain pipe if the pipes are not connected to
each other by means of subsurface drain or if the
subsurface drain is made from bituminous
aggregate. If a perforated metal tube subsurface
drain is installed along the row of ground drain
pipes, and waterproofing is made from liquid
applied membrane, the upper end of the ground
drain pipes are installed level with the upper
surface of the deck slab. Otherwise, a funnel,
usually stainless steel, is installed at the upper end
of the ground drain pipe. Use a funnel is
recommended especially in conjunction with sheet
membrane waterproofing. In this case the sheet is
extended over the edge of the funnel. This prevents
water from filtering outside the ground drain pipe.
A stainless mesh is installed on top of the funnel
waterproofing and formed to the shape of the
funnel. The mesh should be about 1 mm thick with
a 10 mm hole size. The mesh should be cut to a
diameter of 100 mm. Ground drain pipes that are in
line are connected to each other by means of a
subsurface drain. The subsurface drain is
constructed as a metal or bituminous aggregate
drain. A funnel location, the protective concrete
layer or the binder course of the pavement is filled
in to the bottom surface of wearing course with
loosely bound aggregate. The grain size of the dried
aggregate is 16 – 20 mm, and it is bound with a
special waterproofing compound. The amount of
compound is three percent by weight of the
aggregate. The ingredients are mixed with a
concrete mixer until the aggregate is completely
coated with compound. The subsurface drain area is
filled and lightly compacted. The surrounding area



temperatuur peab olema vähemalt +3 °C ülalpool
kastepunkti.

Arveldamine Dreensüsteemide eest tasumine toimub
lepingu ühikuhindades iga Töömahuloendis toodud töö
kohta

can also be filled with ready-coated with bitumen at
an asphalt station. A geomembrane subsurface is
used where the surface structure above
waterproofing is so thin that there is no room for
tube drains profiles. To obtain a total thickness of at
least 15mm, geomembrane cut into 200 mm wide
strips are installed in line of ground drain pipes.
The Engineer must approve the geomembrane. The
air temperature must be at least +5°C. The
temperature of the waterproofing substrate must be
at least +3°C above the dew point of the air.

Payment Payment for drainage structures will be
paid at the unit contract price against all itemized
drainage works as scheduled in the Bill of
Quantities.

 6.9.4.6027 
 Pinnavee toru 
d - diameeter - [mm]

 m 
mm

 6.9.4.6027 
 Surface drain pipe 
mm

 m 
mm

 6.9.4.6028 
 Tilktoru 
d - diameeter - [mm]

 m 
mm

 6.9.4.6028 
 Ground drain pipe 
mm

 m 
mm

 6.9.4.6029  Tsingitud terasest sadeveerenn  m 
 6.9.4.6029  Galvanized steel water gutter  m 
 6.9.4.6030  Pinnaalune dreen  m 
 6.9.4.6030  Subsurface drain  m 
 6.9.4.6031  Sademevee restkanal, tüüp ...  m 
 6.9.4.6031  Rainwater grate channel, type …  m 

6.10 Silla piirded 6.10 Bridge parapets
Kirjeldus Selle osa nõudeid tuleb rakendada projekti ja
Inseneri nõuete kohaste silla piirete hankimisel ja
ehitamisel.

Materjalid Materjalid peavad vastama projektis esitatud
põhimaterjalide spetsifikatsioonile.

Konstruktiivsed nõuded Metallpiirded koosnevad
postidest, horisontaalsetest sõidutee ja jalgtee
piirdedetailidest ja võrgu detailidest. Seni kuni
projektdokumentatsioon või Eritingimused ei määra
teisiti, tuleb detailid teha kas alumiiniumsulamist või
tsingiga kaetud (galvaniseeritud) terasest. Ankrupoldid
või kiilankrud tuleb paigaldada šablooni abil et tagada

Description This section applies to providing and
building bridge parapets that meet the requirements
of the project documentation and the Engineer.

Materials Material shall conform to the
specification of main materials shown in the design
documentation.

Construction Requirements Metal parapets
include posts, web members and horizontal
members of the sidewalk and roadway railing.
Unless the design documentation or Special
Provisions show otherwise, these shall be made of
aluminum alloy or zinc coated (galvanized) steel.



poltide asukoha vastavus posti alusplaadis olevatele
avadele. Metallpiirded tuleb paigaldada õigel joonel ja
kaldega (kumerusega). Pärast esialgset piirde paigaldust
peab Täitja vajadusel piirded osaliselt või täielikult
ümber joondama et tagada silmale sobiv üldine joon ja
kalle.

Mõõtmine Teraspiirded tuleb mõõta meeterühikutes piki
paigaldatud piirde joont ja kallet.

Arveldamine Tasumine toimub lepingu ühikuhindades
meetri kohta

Anchor bolts or wedge anchors shall be positioned
with a template to ensure that bolts match the hole
spacing of the bottom channels or anchorage plates.
Metal parapets shall be installed true to line and
grade (or camber). After first setting the railing, the
Contractor shall readjust all or part of it, if
necessary to create an overall line and grade
pleasing to eye.

Measurement Metal parapet will be measured by
meter along the line and slope at the base
completed railing.

Payment Payment will be made for each bid items
per meter.

 6.10.5.6032  Sõidutee piire  m 
 6.10.5.6032  Bridge vehicle parapet  m 
 6.10.5.6033  Jalgtee piire  m 
 6.10.5.6033  Bridge pedestrian parapet  m 
 6.10.5.6034  Kaitseekraan  m2

 6.10.5.6034  Protective screen  m2

6.11 Piirete eemaldamine 6.11 Removing parapets
Kirjeldus See osa katab sildade piirete, mida ei võeta
taaskasutusele vaid asendatakse täielikult, eemaldamist
ja likvideerimist Eemaldamine võib toimuda
konstruktsiooni ühel või mõlemal poolel.

Konstruktiivsed nõuded Eksisteeriv piire tuleb
eemaldada joontelt ja kalletelt nagu on toodud plaanidel,
kasutades pneumaatilisi seadmeid või teisi vastavaid
vahendeid. Lõhkeainete kasutamine pole lubatud. Tuleb
kanda hoolt et ei vigastata raudbetooni mis kuulub
säilitamisele. Kogu betoon mis eemaldatakse väljaspool
Inseneri poolt määratud puhastatavat ala tuleb asendada
Täitja kuludega. Eksisteeriv betoonis asuv armatuurteras
mida ei kasutata tüüblitena tuleb lõigata läbi min 25 mm
seespool lõpetatavat betoonpinda. Betoon mis läbilõike
tarvis eemaldatakse tuleb asendada meetodil mis
rahuldab Inseneri. Betooni pind peab kohtadest kus piire
on eemaldatud jääma sama korralikuks kui ülejäänud
pind. Eemaldamine tuleb teostada sellisel ajal ja viisil et
minimaalselt põhjustatakse liiklusele ebamugavusi.

Arveldamine Piirete eemaldamise eest tasumine tehakse
vastavalt lepingu ühikuhindadele iga Töömahuloendis
toodud töö kohta.

Description This item shall govern for the removal
and disposal of bridge parapets, which is not reused
on the structure, but is to be completely replaced
with other railing. The removal may be on one side
only, or both sides of the structure.

Construction Requirements The existing parapet
shall be removed to the lines and grades as shown
on the Plans by the use of air driven equipment or
other suitable means. The use of explosives will not
be permitted. Care shall be taken to avoid damage
to that portion of the concrete that is to remain in
place. Any concrete removed beyond the neat lines,
or lines established by the Engineer, shall be
replaced at the Contractor’s expense. Existing
reinforcing steel in concrete posts, not to be used as
dowels, shall be cut off a minimum of 25 mm
below the finished surface of concrete. The
concrete removed in making the cut-off shall be
replaced in a manner satisfactory to the Engineer.
The top of the concrete, where parapet is removed
shall be refinished in such a manner as to leave a
neat surface. Removing shall be performed at such
time and prosecuted in such manner that will cause
a minimum of inconvenience to traffic.



Payment The payment under removing parapets
shall be made at the contract unit price against all
itemized removing parapets works as scheduled in
the Bill of Quantities.

 6.11.3.6035  Sõiduki põrkepiirde eemaldamine  m 
 6.11.3.6035  Removing vehicle parapet  m 
 6.11.3.6036  Jalgtee piirde eemaldamine  m 
 6.11.3.6036  Removing pedestrian parapet  m 

6.12 Nõlvade kindlustamine 6.12 Slope protection
Kirjeldus Töö sisaldab nõlvakaitse ehitamist vastavalt
käesolevale Tehnilisele Töökirjeldusele, sealjuures peab
joondus, kalle ja paksus vastama võimalikult täpselt
joonistele või Inseneri nõuetele. Töö sisaldab
olemasoleva nõlva puhastamist ja juurimist. See osa
hõlmab koonuste pindade või kraavide nõlvade
puhastamist, juurimist ja konstrueerimist vastavalt
käesolevale Töökirjeldustele, Projektdokumentatsioonis
olevatele joonistele ja Inseneri poolt asukohas maha
märgitud piiridele, kalletele ja mõõtmetele. Betoonist
nõlvade kaitsmine peab toimuma kas valatud või
pneumaatiliselt paigaldatud nõlvale töödeldud pinnaga
betooni või tihedalt üksteise kõrvale asetatud
betoonkivide abil.

Materjalid Materjalid peavad vastama
projektdokumentatsioonis olevatele nõuetele.

Konstruktiivsed nõuded Kraavi kindlustamise viisid:
(1) Kivipuiste Käsitsipaigaldatav kivipuiste - kivid
paigaldatakse käsitsi otse pinnasele või kruusalusele.
Gabioon - kivipuiste on asetatud traadist võrku.
Tsemendiga täidetud kivipuiste - paigaldatakse käsitsi
ülal kirjeldatud viisil ja tühimikud täidetakse
liiva-tsemendi seguga. (2) Monoliit betoonist nõlva
kindlustus Monoliitbetoonist nõlva kindlustus - Portland
tsemendist betoon, suruõhuga lisatud mört või kui
lubatud, siis vabriku vormid täidetud betooni mördiga.
(3) Monteeritavast betoonist nõlva kindlustus Betoonist
paigaldatavad monteeritavad osad on eelnevalt
valmistatud Portland tsemendist. Nõlvad kujundatakse
selliselt, et saavutatakse ettenähtud nõlvakaitse ning
vajadusel aluse või filterkruusa täielik paksus. Kui
projekt näeb ette, tuleb enne kivipuiste või nõlvakatendi
paigaldamist paigaldada nõlvale filterkruusa või
filtertarindi kiht. Juhul kui on ette nähtud kivide käsitsi
paigaldamine, tuleb kõigepealt paigaldada tihedalt
üksteise kõrvale suuremad kivid. Suuremad kivid tuleb
paigaldada taldmiku kraavi. Käsitsi paigaldatud kivipuist

Description This work shall consist of the
construction of slope protection courses in
accordance with these Specifications and in
reasonably close conformity with the lines, grades
and thickness shown on the plans or established by
the Engineer. This work shall consists of clearing
and grubbing of existing slopes. This work shall
consist of clearing, grubbing and constructing
concrete slope of cones or ditches protection in
accordance with the details shown in the Plans, at
the locations and in conformity with the lines,
grades and dimensions as staked by the Engineer.
Concrete slope protection shall consist of
reinforced cement concrete poured or
pneumatically placed upon the slope with a
rustication joint pattern or concrete masonry units
placed upon the slope closely adjoining each other.

Materials Materials shall meet the requirements
shown in the project documentations.

Construction Requirements Types of slope
protection are designated as follow: (1) Riprap
Hand-placed Riparap - hand-placed stones on earth
or gravel bedding Wire-Enclosed Riprap (Gabion) -
stones placed in wire fabric enclosures. Grouted
Riprap - hand-placed riprap as described above
with voids filled with sand-cement grout. (2)
Concrete Slope Paving Cast-in-Place Slope Paving
- Portland cement concrete, pneumatically applied
mortar or when permitted, fabric forms filled with
structural concrete grout. (3) Precast Concrete
Slope Paving Portland cement concrete slabs,
blocks, or shapes precast prior to placement. Slopes
shall be shaped to allow the full thickness of the
specified slope protection and any bedding or filter
gravel, where required. When called for on the
plans, a layer of filter gravel or filter fabric shall be
placed on the slope immediately prior to placement



peaks olema nii täisnurkne kui võimalik, 60% maht peab
olema vähemalt 0,03 m3. Kivide minimaalne paksus on
150 mm. Tugede kasutamine vahede täitmiseks
kasutatud väiksematel kividel ei ole lubatud. Vahed
tuleb täita väiksemate kivide ja kivikildudega.
Tsemendimördiga kivipuistes kasutatavad kivid tuleb
pärast paigaldamist põhjalikult veega niisutada. Mört
tuleb paigaldada märgadele kividele ning see peab vahed
täielikult täitma. Mörti tohib paigaldada ainult sobiva
ilmaga ning seda tuleb kaitsta külmumise eest vähemalt
4 päeva jooksul. Pind tuleb profileerida, kattes selle
niiske mulla, märgade vaipade või termohoolduskattega
vähemalt 3 päeva pärast mördi paigaldamist. Nõlvakaitse
jalus tuleb ehitada vastavalt punktile 6.4. Puhastamine ja
juurimine tuleb läbi viia vastavalt punktile
6.2.Ehitusalune pind tuleb hoolikalt tihendada ning
vastavat projektile joondada ja kalde alla viia. Kui
nõlvale paigaldatakse tsementbetoon, tuleb see laotada ja
tihendada selliselt, et tekib ühtlase pinnaga kompaktne,
tihe ja veekindel betoon. Uus betoon tuleb viimistleda
puidust hõõrukiga ning karestada rustika nõgusvuugiga,
nagu joonistel näidatud.

Betoonkivide või kivipuiste paigaldamine Betoonkivid
või kivipuiste tuleb paigaldada ühetaolises kihis ja
niimoodi et see lebab kindlalt ja ühtlaselt kaldel ilma
kõikumata. Betoonkivid tuleb paigaldada horisontaalselt
paralleelsete kihtidena ja selliselt et järjestikuste kihtide
vuugid on kivide nihkega katkestatud.

Mõõtmine Puhastamist ja juurimist tuleb mõõta
ruutmeetrites piirides mis on maha märgitud Inseneri
poolt või toodud ära Projektdokumentatsioonis.
Käsitsipaigaldatava kivipuiste ja gabiooni mõõtmine
toimub kuupmeetrites. Betoonist nõlvade kaitse
mõõtmine toimub ruutmeetrites ja peab sisaldama
tegelikult kaitstud ala jättes välja aluskihi. Ala suurus
tuleb arvutada kallete mõõtmiste järgi. Ulukite kallasraja
ehitamise mõõtühikuks on m.

Arveldamine Maksmine toimub lepingu ühikuhindades
ruutmeetrite järgi.

of the riprap or slope paving. Where hand placing
of stones is specified, the larger stones shall be
placed first with close joints the larger stones shall
be placed in the footing trench. Hand placed riprap
shall be as nearly rectangular as possible, 60 %
shall have a volume of not less than 0,03 m3. No
stone shall be used which is less than 150 mm
thick. Bearing on smaller stones that may be used
for chinking voids will not be acceptable.
Interstices shall be filled with smaller stones and
spalls. Stones for grouted riprap shall be thoroughly
moistened with water after placement. Grout shall
be applied while the stone is moist and shall be
worked into the interstices to completely fill the
voids. Grout shall be placed only when the weather
is suitable and shall be protected from freezing for
at least 4 days. The surface shall be curved by
covering with moist earth, wet rugs or curing
blankets for at least 3 days after grout placement.
The footing for the slope protection shall be
constructed in accordance with Section 6.4.
Clearing, grubbing shall be done in accordance
with Section 6.2. The surface on which application
is to make shall be thoroughly compacted and
neatly trimmed to line and grade as necessary to
conform to the detail in the Plans. When cement
concrete is to placed upon the slope, the method of
depositing and compacting shall result in a
compact, dense and impervious concrete which will
show a uniform plane surface. The newly
constructed concrete shall be finished by means of
a wood float and shall be striated with a rustication
joint as shown in the Plans.

Placing concrete masonry The concrete masonry
or stone units shall be placed in a uniform plane
and in such manner that they rest firmly and evenly
against the slope with no rocking. The concrete
masonry units shall be placed in horizontal parallel
courses, and successive courses shall break joints
with the preceding course to form a running bound.

Measurement Clearing and grubbing will be
measured by the square meter within bounds staked
by the Engineer or shown in the Plans. Hand-placed
riprap and grouted riprap will be measured by cubic
meter. Measurement for concrete slope protection
will be by the square meter and will include the
actual area of the slope covered excluding footings.
The area will be computed on the basis of slope
measurements. The unit of measurement for
wildlife bank tracks shall be meter.



Payment Payment will be made at the unit contract
price per square meter.

 6.12.6.6037  Puhastamine ja juurimine  m2

 6.12.6.6037  Clearing and grubbing  m2

 6.12.6.6038  Nõlvade kindlustamine  m2

 6.12.6.6038  … slope protection  m2

 6.12.6.6039  Nõlvade parandus  m2

 6.12.6.6039  … slope repair  m2

 6.12.6.6040  Ulukite kallasrada  m2

 6.12.6.6040  Wildlife bank track  m2

 6.12.6.6041 
 … sillutis 
kulunorm

 m2

kulunorm

 6.12.6.6041 
 … paving 
rate

 m2

rate

6.13 Gabioontarind 6.13 Gabion Construction
Tööde käsitlusala Töö sisaldab materjale ja
gabioonkonstruktsiooni ehitamist vastavalt joonistele,
nendele tehnilistele töökirjeldustele ja inseneri nõuetele.
Gabioonid on kividega täidetud terastraadist korvid, mis
jagatakse gabioonkastideks ja gabioonmadratsiteks.
Gabioonmadratsid (tuntud ka nimetuse Reno madratsid
all) on laiemad ja lamedamad kui gabioonkastid.

Materjalivajadus Materjalid peavad vastama järgnevate
punktide nõuetele: 1) Gabioonmaterjal Gabioone võib
valmistada kas kuusnurkse võrgusilmaga punutud
traatvõrgust või keevitatud traatvõrgust. Kogu
konstruktsiooni ulatuses tuleb kasutada ühte võrgu ja
kaitsekatte tüüpi. Korvid peavad olema nõutavate
mõõtmetega, mõõtude hälve võib olla ±5%. Gabioonide
valmistamiseks kasutatav võrk peab olema tsingitud
terasest, mis vastab ASTM A641M, 3. Klassi pehme
karastuse nõuetele või alumiinitud terastraadist, mis
vastab ASTM A809 pehme karastuse nõuetele. Traadi
minimaalne tõmbetugevus peab olema 414 megapaskalit
testituna vastavalt ASTM A370 nõuetele. 2)
Gabioonkorvid 300 mm või suurema vertikaalsuunalise
mõõduga gabioonkorvidel peab nominaalse suurusega
võrgusilma ava olema kuni 114mm, ning mistahes
võrgusilma maksimaalne suurus ei tohi ületada 6450
mm2 1. Kuusnurkse võrgusilmaga punutud terasvõrk a)
Tsingitud või alumiinitud kuusnurkse
terasvõrguvalmistamiseks kasutatud tsingitud või
alumiinitud terastraadi nominaalne suurus peab olema
3.0mm. b) Tsingitud või alumiinitud traadist valmistatud
kuusnurkse võrgusilmaga võrgul peab olema ühtlane
kuusnurkne mittehargnev topeltpõimitud muster. Servas

Scope of Work This work is providing materials
and constructing gabion construction as required by
the Drawings, these Specifications and the
Engineer. Gabions are steel wire baskets filled with
stones and are differentiated into gabion boxes and
gabion mattresses. Gabion mattresses (also known
as Reno mattresses) are wider and flatter than
gabion boxes.

Material Requirements Materials shall meet the
requirements of the following sections: 1) Gabion
Fabric Gabions may be fabricated from either
hexagonal twisted wire mesh or from welded wire
mesh. Only one type of mesh and protective
coating shall be used throughout a structure.
Baskets shall be furnished in the required
dimensions with a dimensional tolerance of plus or
minus 5 percent. Wire for construction of gabions
shall be either galvanized steel wire conforming to
ASTM A641M, Class 3, Soft Temper, or
aluminized steel wire conforming to ASTM A809,
Soft Temper. The wire shall have a minimum
tensile strength of 414 megapascals when tested in
accordance with ASTM A370. 2) Gabion Baskets
Gabion baskets 300 mm or greater in the vertical
dimension shall have mesh openings with nominal
dimension not to exceed 114 mm and the maximum
area of any mesh opening shall not exceed 6450
mm2 1. Hexagon Twisted Wire Mesh a) Wire for
galvanized or aluminized hexagonal twisted wire
mesh shall be nominal sized 3,0 mm galvanized
steel wire or aluminized steel wire. b) Hexagonal



oleva traadi väikseim läbimõõt on 3,7 mm, seega on
servas olev traat vähemalt sama tugev kui võrk ise. 2.
Keevitatud traatvõrk a) Keevitatud traatvõrk tuleb
valmistada tsingitud terastraadist, mille läbimõõt on 2.7
mm. Traat tuleb tsinkida enne võrgu valmistamist. b)
Keevitatud traat peab moodustama ühtlase nelinurkse
mustri, kusjuures mustri avade suurus on 75 mm x 75
mm ning iga ühenduskeevise tugevus vastab ASTM A
185 nõuetele. c) Vajadusel võib keevitatud traatvõrku
sulatada PVC-katte, mille nominaalne paksus on 0,55
mm külje kohta ning minimaalne paksus 0,4 mm. 3.
PVC-kate PVC-katte sobivust peavad kinnitama
sõltumatu labori testimisaruanded. PVC-katte esmased
omadused peavad vastama järgnevatele nõuetele: a)
Tõmbetugevus - vähemalt 15,7 Mpa, testituna vastavalt
ASTM D 638M nõuetele b) Elastsusmoodul - vähemalt
13,7 Mpa 100 pinge juures, testituna vastavalt ASTM D
638M nõuetele c) Põrkekõvadus “A” vähemalt -10°C
testituna vastavalt ASTM D 2240 nõuetele. d)
Purunemistemperatuur - maksimaalselt -10°C testituna
vastavalt ASTM D 746 nõuetele. e) Hõõrdumiskindlus –
Massikao protsent peab olema vähem kui 12 testituna
vastavalt ASTM D 1242m B-meetodi nõuetele 200
tsükliga, CSI-A hõõrdeteip, 80Grit. f) Soolapihusti ja
ultraviolettkiirguse kindlus – PVC ei tohi näidata
mingeid muutusi pärast 3000 tundi soolapihusti käes
olemist vastavalt ASTM B 117 nõuetele. PVC ei tohi
näidata mingeid muutusi pärast 3000 tundi E-tüüpi
aparaadi ultraviolettkiirguse ja 63°C käes olemist
testituna vastavalt protseduuri D 1499 ja protseduuri G
23 järgi. Pärast testimisi ei tohi PVC-kattel olla pragusid,
mulle, lõhesid ega märgatavaid värvimuutusi. 3)
Gabioonmadratsid Alla 300 mm vertikaalsuurusega
gabioonmadratsite võrgusilma nominaalne suurus ei tohi
ületada 84 mm, ning mistahes võrgusilma ava suurus ei
tohi ületada 3870 mm2. 1. Kuusnurkse võrgusilmaga
punutud terasvõrgud a) Tsingitud või alumiinitud
kuusnurkse punutud terasvõrgu valmistamiseks
kasutatud tsingitud või alumiinitud terastraadi
nominaalne suurus peab olema 2,2 mm. b) Tsingitud või
alumiinitud traadist valmistatud kuusnurkse
võrgusilmaga võrgul peab olema ühtlane kuusnurkne
mittehargnev topeltpõimitud muster. Servas oleva traadi
väikseim läbimõõt on 2,7 mm, seega on servas olev traat
vähemalt sama tugev kui võrk ise 2. Keevitatud traatvõrk
a) Keevitatud traatvõrk tuleb valmistada tsingitud
terastraadist, mille läbimõõt on 2,0 mm. Traat tuleb
tsinkida enne võrgu valmistamist. b) Keevitatud traat
peab moodustama ühtlase nelinurkse mustri, kusjuures
mustri avade suurus on 38 mm x 75 mm ning iga
ühenduskeevise tugevus vastab ASTM A 185 nõuetele.
c) Vajadusel võib keevitatud traatvõrku sulatada

wire mesh be formed from galvanized or
aluminized wire in a uniform hexagonal pattern
with nonraveling double twist. The selvage wire
has a minimum diameter of 3,7 mm so that the
selvage is at least the same strength as the body of
the mesh. 2. Welded Wire Mesh a) Welded wire
mesh shall be fabricated from galvanized steel wire
having a diameter of 2,7 mm. Wire shall be
galvanized prior to fabrication. b) Welded wire
mesh shall be formed in a uniform square pattern
with openings 75 mm by 75 mm with a resistance
weld at each connection in accordance with ASTM
A 185 c) If required, a PVC coating shall be fusion
bonded onto the welded wire mesh to provide a
nominal coating thickness of 0,55 mm per side with
a minimum of 0,4 mm. 3. PVC Coating Acceptance
of PVC coating material shall be by certified test
reports of an independent laboratory. The initial
properties of PVC coating material shall have a
demonstrated ability to conform to the following
requirements: a) Tensile Strength – Not less than
15,7 Mpa, when tested according to ASTM D
638M b) Modules of Elasticity – Not less than 13,7
Mpa at 100 strain, when testing according to
ASTM D 638M c) Hardness – Shore “A” not less
than -10°C, when tested according to ASTM D
2240. d) Brittleness Temperature – Not higher than
-10°C, when tested according to ASTM D 746. e)
Resistance to Abrasion – The percentage of the
mass loss shall be less than 12 percent when tested
according to ASTM D 1242m Method B at 200
cycles, CSI-A Abrader Tape, 80Grit. f) Salt Spray
Exposure and Ultraviolet Light Exposure – The
PVC shall show no effect after 3000 hours of salt
spray exposure according to ASTM B 117. The
PVC shall no effect of exposure to ultraviolet light
with test exposure of 3000 hours using apparatus
Type E and 63°C, when tested according to
Practice D 1499 and Practice G 23 After tests, the
PVC coating shall not show cracks, blister, split,
nor show a noticeable change of color. 3) Gabion
Mattresses Gabion baskets less than 300 mm in the
vertical dimension shall have mesh openings with
nominal dimensions not to exceed 84 mm, and the
maximum area of any mesh opening shall not
exceed 3870 mm2 1. Hexagonal Twisted Wire
Mesh a) Wire for galvanized or aluminized
hexagonal twisted wire mesh shall be nominal sized
2,2 mm galvanized steel wire or aluminized steel
wire. b) Hexagonal wire mesh shall be formed from
galvanized or aluminized wire in a uniform
hexagonal pattern with nonraveling double twisted.



PVC-katte, mille nominaalne paksus on 0,55 mm külje
kohta ning minimaalne paksus 0,4 mm. PVC-kate peab
vastama punkti 6727 2) nõuetele. 4) Korvikinnitused
Sidumiseks kasutatava tsingitud või alumiinitud
terastraadi nominaalne suurus on 2,18 mm. Sidumiseks
kasutataval traadil peab olema sama kate nagu korvi
võrgul. Kui keevitatud traatpaanide ühendamiseks
kasutatavad spiraalühendused tuleb valmistada 2,7 mm
nominaalse läbimõõduga terastraadist sammuga 75 mm,
ning nende spetsifikatsioon ja kate peab olema sama kui
traatvõrgul. Sidumiseks kasutatavat traati võib kasutada
spiraalühenduste asemel. Korvi alternatiivsed kinnitused
peavad taluma 4,15 MPa suurust tõmbejõudu
maksimaalse traatide arvu juures. Alternatiivsete
kinnituste puhul tuleb paigaldusprotseduur ja testi
tulemused kinnitada. Sisemised ühendustraadid peavad
olema samad kui sidumiseks kasutatav traat. Kasutada
võib gabiooni tootja poolt heaks kiidetud alternatiivseid
jäikussidemeid. 5) Kivid Gabioonide täitmiseks
kasutatavate kivide degradatsioonifaktor on vähemalt 30.
Kivid peavad olema piisavalt tihedalt, et läbida
kirjeldatud ühiku massi test. Kivid peavad vastama
järgmistele gradatsiooninõuetele:

Sõela suurus Läbivusprotsent

200 mm 100

150 mm 75-90

100 mm 0-10

Fracture 75
Kõik on massiprotsendid

Vundamendid Enne gabioonkonstruktsiooni
paigaldamist peab Töövõtja kaevama Töökirjeldustele
vastava vundamendi või aluse ja saama insenerilt selle
kandevõime kohta heakskiidu.

Korvid Korvid võib valmistada kas punutud või
keevitatud terastraadist; gabioonkonstruktsioon ei tohi
koosneda nende kombinatsioonist. Korvid võib
monteerida kas sidumistraadi või klambrite abil, kuid
äärel või membraanserval ei tohi kasutada mõlemat.

Mõõtmed Töövõtja peab hankima projektis nõutavate
pikkuste ja kõrgustega gabioonkorvid. Kõik sama tootja
korvid peavad olema ühelaiused ning nende mõõtude
lubatav hälve on 5% tootja andmetest.

Korvide valmistamine Gabioonid tuleb valmistada
selliselt, et nende küljed, otsad, kaas ja membraanid saab
objektil monteerida nõutavate mõõtmetega
nelinurkseteks korvideks. Kõik äärte ja membraanide
servad tuleb kokku siduda või klammerdada, nii et

A selvage wire has a minimum diameter of 2,7 mm
so that the selvage is at least the same strength as
the body of the mesh 2. Welded Wire Mesh a)
Welded wire mesh shall be fabricated from
galvanized steel wire having a diameter of 2,0 mm.
Wire shall be galvanized prior to fabrication. b)
Welded wire mesh shall be formed in a uniform
rectangular pattern with opening 38 mm by 75 mm
with a resistance weld at each connection in
accordance with ASTM A 185. c) If required, a
PVC coating shall be fusion bonded onto the
welded wire mesh to provide a nominal coating
thickness of 0,55 mm per side with a minimum of
0,4 mm. The PVC coating shall be in conformance
with 6727 2). 4) Fasteners for Basket Assembly
The lacing wire shall be a nominal sized 2,18 mm
galvanized steel wire or aluminized steel wire.
Lacing wire shall have the same coating as the
basket mesh. Spiral binders if used for joining
welded wire panels shall be formed from 2,7 mm
nominal diameter steel wire with a 75 mm pitch
having the same specifications and coating as the
wire mesh. Lacing wire may be used in lieu of
spiral binders. Alternate fasteners for basket
assembly shall remain closed when subjected to a
4,15 MPa tensile force when confining the
maximum number of wire to be confined.
Installation procedures and test results for alternate
fasteners shall be submitted for approval. Internal
connecting wires shall be the same as required for
lacing wire. Alternate stiffeners acceptable to the
gabion manufacturer may be used. 5) Stone Stone
for filling gabions shall have a Degradation Factor
of at least 30. The stone shall be dense enough to
pass the unit-mass test described in. Stone shall
meet the following requirements for gradation:

Sieve Size Percent Passing

200 mm 100

150 mm 75-90

100 mm 0-10

Fracture 75
All percentages are by mass

Foundations Before placing any gabion
construction work, the Contractor shall excavate
the foundation or bed to the specified grade and
obtain the Engineer’s approval on bearing quality.

Baskets Baskets may be fabricated from either
woven or welded steel wire; however, a gabion
structure shall not include both. Baskets may be



ühenduskohad on vähemalt sama tugevad kui võrk ise.
Sidumiseks kasutatava traadi otsad tuleb kinnitada,
keerates need kolm korda tugevalt ümber servas oleva
traadi.

Korvide täitmine Kivid tuleb asetada korvidesse ja
tihendada selliselt, et need vastaksid punkti 6733
massinõuetele.Täide tuleb tihendada maksimaalselt 350
mm kihtide kaupa. Kui traate tuleb jätkata, peab
Töövõtja jätkete arvu ja kihtide sügavust selliselt
reguleerima, et traadid jäävad tihendatud kihtide vahele.

Ühiku massinõuded ja testimine Täidetud
gabioonkorvi ühiku mass peab olema vähemalt 1600
kg/m3. Juhul kui ühiku mass on vähem kui 1600 kg/m3,
ei võeta gabiooni vastu ja insener nõuab Töövõtjal enne
järgmiste gabioonide valmistamist läbi viia täiendavad
ühiku massitestid. Töövõtja viib valmisgabioonide
tiheduse kontrollimiseks läbi ühe järgnevatest
massitestidest: 1. Täidetud gabioonkorv tuleb võtta
valmiskonstruktsioonist ja kaaluda. 2. Gabioonkorv tuleb
täita kividega, mis on võetud koormaga kaalutud veokist.
Pärast täitmist tuleb veok ja kasutamata kivid uuesti
kaaluda. Kahe kaalu vahet kasutatakse gabioonis
kasutatava materjali m3 massi määramiseks. Töövõtja
peab läbi viima ühe massitesti iga 500 m3 paigaldatud
gabioonide kohta. Insener võib testimissagedust
vähendada, kui ühikumassid vastavad pidevalt nõuetele.

Valmistusnõuded Korvirida või -kiht peab olema
mõistlikkuse piires sirge ning vastama joondusele ja
kaldele. Kuusnurksest võrgust korve tuleb enne nende
täitmist otstest venitada. Täidis tuleb korvidesse asetada
ettevaatlikult ning seejärel tampida või vibreerida.
Viimane kiht peab korvi täielikult täitma, nii et
kinnitatud kaas toetud täidisele. Korvid tuleb kõrval
asetsevate korvide külge siduda ning nende kaas siduda
või kinnitada klambritega külgedelt, otstest ja
membraanidest. Kõik külgnevate korvide servas olevad
traadiotsad tuleb kokku siduda. Eelmisele korvile
paigaldatava korvi alumine servas olev traat tuleb
kinnitada eelmise korvi ülemise osa külge.

Mõõtmine Gabioonkonstruktsiooni arvutatakse
gabioonkorvide kohapealse valmismahu põhjal tootja
esitatud mõõtmete alusel.

Arveldamine Hind sisaldab traatkorve (madratseid),
ühendustarvikuid, ankruid, kivimaterjali, kivimaterjalist
täidet ja muid materjale, ning tööde joonistele ja
Töökirjeldustele vastavaks läbiviimiseks vajalikku
tööjõudu ja varustust. Tasumine toimub Lepingu

assembled with either lacing wire or clip fasteners,
however, a perimeter or diaphragm edge shall not
include both.

Dimensions The Contractor shall supply gabion
baskets in the lengths and heights the Design
required. All baskets from the same manufacturer
shall be the same with and shall be within a
tolerance of 5 percent of the manufacturer’s stated
sizes.

Fabrication of Baskets Gabions shall be made so
that the sides, ends, lid, and diaphragms can be
assembled into rectangular baskets of the required
sizes at the construction site. All perimeter and
diaphragm edges shall be laced or clipped together
so that joints are at least as strong as the body of the
mesh itself. The ends of the lacing wire shall be
anchored by three tight turns around the selvage
wire.

Filling Baskets The stone shall be placed and
compacted to meet the unit mass requirements of
points 6733.Filling shall be in compacted layers not
more than 350 mm deep. If cross-connecting wires
are required, the Contractor shall adjust the number
and depth of layers so that wires occur between the
compacted layers.

Unit Mass Requirements and Test The unit mass
of the filled gabion basket shall be at least 1600
kg/m3. Should the unit mass be less than 1600
kg/m3, the gabion will be rejected and the Engineer
will required the Contractor to conduct and pass
additional unit mass tests before completing other
gabions. The Contractor shall conduct either of the
following unit mass tests to prove the density of
completed gabions: 1. A filled gabion basket shall
be selected from the completed structure and
weighed. 2. A gabion basket shall be filled with
stone from a loaded truck that has been weighed.
After filling the truck and unused stone shall be
weighed again. The difference between the two
weighing shall be used to determine mass per m3 of
the material in the gabion. The Contractor shall
conduct one unit mass test for each 500 m3 of
gabions placed. The Engineer may reduce the
required frequency of these tests after proper unit
mass has been consistently demonstrated.

Construction Requirements Each row or tier of
baskets shall be reasonably straight and shall



ühikhindades Töömahuloendis toodud tööartikli alusel. conform with alignment and grade. Hexagonal
mesh baskets shall be stretched endwise before
filling. Filler shall be placed carefully then tamped
or vibrated. The last layer shall fill each basket
completely so that the secured lid will rest on the
filler. Each basket shall be laced securely to all
adjacent baskets and its lid these laced or clipped to
the sides, ends, and diaphragms. All selvage wires
of ends of adjacent baskets shall be laced together.
The bottom selvage of the basket being constructed
on a previously constructed basket must be laced to
the top of that basket.

Measurement Gabion construction will be the
calculated neat line volume of gabion baskets in
place, using the manufacturer’s stated dimensions.

Payment Payment shall include wire baskets
(mattresses), connection hardware, anchors,
aggregate filling, and any other materials, labor,
and equipment necessary to complete the work in
accordance with the drawings and specifications.
The payment shall be made at the unit rates in the
contract against the specific items of work as
scheduled in the Bill of Quantities.

 6.13.11.6042  Gabioontarind  m3

 6.13.11.6042  Gabion construction  m3

6.14 Tööde teostamiseks vajalikud
ajutised liiklusmärgid

6.14 Temporary Traffic Signals for
Construction

Kirjeldus See jaotis kehtib projektis ettenähtud
ehitamisaegse liikluse reguleerimiseks ajutiste märkide
hankimise, ülespanemise, ekspluateerimise, korrashoiu,
ümbertõstmise ja eemaldamise kohta.

Ekspluateerimine ja korrashoid Kui teisiti pole
projektis kirjeldatud, siis materjalid ja ülespanek peab
vastama osa 7 nõuetele. Kui teisiti pole projektis
kirjeldatud, siis Täitja peab vastutama ajutiste
liiklusmärkide korrashoiu ja teenindamise eest. Täitja
peab Inseneri kirjalikult teavitama milline ettevõte,
alltöövõtja või üksikisik on Täitja poolt määratud ajutiste
liiklusmärkide korrashoiuks ja teenindamiseks. Määratud
isik peab olema küllaldaste töökogemustega ja peab
olema iga päev ööpäevas kättesaadav 24 tunni jooksul ja
reageerima vastuvõetava aja jooksul, kui mitte Projektis
pole teisiti sätestatud. Täitja ei pea maksma ajutise
liiklusmärkide tarbeks kuluva tööstusliku elektri eest.

Description This item shall govern for furnishing,
installing, operating, maintaining, reconfiguring
and removing temporary traffic signals as shown on
the Plans, for controlling traffic during
construction.

Operation and Maintenance Unless otherwise
shown on the Plans, materials and installation shall
be in accordance with series 7. Unless otherwise
shown on the Plans, the Contractor shall be
responsible for maintenance and operation of
temporary signals. The Contractor shall identify in
writing to the Engineer, the company, subcontractor
or individual designated by the Contractor to
perform maintenance and operation of the
temporary traffic signals. Designated personnel
shall be sufficiently skilled in the work, shall be
available 24 hours each day and shall respond,
unless otherwise shown on the Plans, within



Rekonfigureerimine Ajutiste liiklusmärkide
rekonfigureerimine peab olema vastavuses selle jaotise
nõuetega, vastama projektis näidatule ja Inseneri
poolsetele juhistele. Rekonfigureerimine hõlmab
igasugust sama asukoha märkide muudatusi, kaasa
arvatud märkide postide, kontrollerite ja tahvlite
ümberpaigutamine.

Eemaldamine Kõik ajutiste liiklusmärkide juurde
kuuluv varustus tuleb eemaldada vastavalt projektis
näidatule ja Inseneri poolt antud kirjalikele juhistele. Kui
projektis pole teisiti nõutud ,siis märkide postid või
teised toed tulevad eemaldatud kas 0,6 m allapoole
lõplikku pinna kõrgust või eemaldatud täielikult.
Järelejäänud auk tuleb täita materjaliga, mis on sama
koosseisu ja tihedusega kui ümbritseval pinnasel ja
likvideerima kõik üleskerked (asfaltbetoonist sillutisel).
Kui teisiti pole sätestatud projektis, siis kõik ajutiste
liiklusmärkide komponendid jäävad Täitja omandisse.

Mõõtmine Seda tööd mõõdetakse kui iga ajutiste
liiklusmärkide varustatud asukohta (ristmikku).

Arveldamine Töö eest, mis on teostatud ja materjalide
eest, mis on hangitud vastavalt selle jaotisele tasutakse
vastavalt lepingu ühinguhindadele iga ajutiste
liiklusmärkidega varustatud asukoha (ristmiku) kohta.

reasonable time. The Contractor will not be
required to pay for commercial electrical power
consumed by the temporary signal system.

Reconfiguration Reconfiguration of temporary
traffic signals shall be in accordance with
requirements of this item and shall be as shown on
the Plans or as directed in writing by the Engineer.
Reconfiguration shall consist of any changes made
at the same intersection including relocation of
poles, controller and signal heads.

Removal All equipment installed for temporary
traffic signals shall be removed as shown on the
Plans or as directed in writing by the Engineer.
Unless otherwise shown on the Plans, poles or
other supports used for temporary traffic signals
shall either removed to 0,6 m below finish grade or
completely removed. The remaining hole shall be
backfilled with material equal in composition and
density to the surrounding are and replacing any
surfacing, such as asphalt pavement with like
material to equivalent condition. Unless otherwise
shown on the Plans, all removed temporary signal
components shall remain the property of the
Contractor.

Measurement This item will be measured as each
temporary signalised intersection.

Payment The work performed and materials
furnished in accordance with this item and
measured as provided under “Measurement” will be
paid for at the unit contract price per each set
temporary signalised intersection.

6.15 Puitkonstruktsioonid 6.15 Timber Structures
Kirjeldus See töö hõlmab puitkonstruktsioonide ja
konstruktsioonide puitosade hankimist, valmistamist,
töötlemist ning püstitamist.

Materjalivajadus Puitmaterjalid peavad vastama
projektis, materjalide spetsifikatsioonis ja järgnevates
Euroopa ja Eesti standardites esitatud nõuetele: EVS
1995-1-1:2005; EVS 1995-2:2003; Tsinkkatted ISO
2081:1986; Orienteeritud laastuga plaadid EN 300:1997;
Liimid EN 301:1992; Kiudplaadid EN 312-5:1997; EN
312-7:1997; Kestvus EN 351-1:1995; Sõrmjätkatud puit
EN 385:2001; Vineer EN 636-2:1996; EN 636-3:1996;

Description This work includes furnishing,
fabricating, processing and erecting of timber
structures.

Materials Timber materials shall meet the
requirements of the design, materials specification
and the following European and Estonian
standards: EVS 1995-1-1:2005; EVS 1995-2:2003;
Zinc coatings ISO 2081:1986; Oriented strand
boards EN 300:1997; Adhesives EN 301:1992;
Fibreboards EN 312-5:1997; EN 312-7:1997;
Durability EN 351-1:1995; Finger jointed timber



Puidupõhised plaadid EN 13986; Liimpuit EN 14080;
Tugevussorteeritud konstruktsioonipuit EN 14081-1;
Spoonliimpuit EN 14279; EN 14374; Ümarpuit EN
14544 Konstruktsioonides kasutatav puit peab olema
veatu, hele ja täisnurkne, kui projektis ei ole teisiti
nõutud. Puit peab olema küps, standarditele vastav,
korralikult kuivatatud, puhtalt ja täisnurkselt saetud,
vaba mädanikust algavast kõdunemisest ja putukate
kahjustustest. Pragusid, lõhesid, kiivkasvu, poomkante,
suuri lahtiseid või kinniseid oksakohti, pehmeid kohti,
plekilist või heledat maltspuitu ning muid defekte ja
puudusi lubatakse ainult juhul ja määral kui Insener ei
pea nende tõttu puitu kasutusotstarbeks kõlbmatuks.

Saepuit Silla puitkonstruktsioonide valmistamiseks
kasutada okaspuumaterjali. Soovitatavad tugevusklassid
on C16, C24, C30. Tugevusklass peab olema
elementidele märgitud. Puidu niiskusesisaldus peab
paigaldamisel olema lähedane kasutusniiskusele.
Soovitatav niiskusesisaldus 14±4%. Transpordil ja
hoidmisel tuleb kaitsta puitu märgumise, määrdumise
jms. eest. Materjal ladustada sirgele alusele. Materjali
virn peab saama vabalt tuulduda.
Kandekonstruktsioonides kasutatav saepuit peab
vastama standardite EN 351-1:1995; EN 14081-1; EN
14544 nõuetele

Liimpuit Sillakonstruktsioonides kasutamiseks
soovitatavad tugevusklassid on GL24c, GL24h, GL28c,
GL28h, GL32c, GL32h Liimpuidul peab olema märge
valmistaja kohta, dokumentides peab olema märgitud
tugevusklass ja niiskusesisaldus väljastamisel. Kõik
dokumendid tuleb esitada järelevalveinsenerile
kooskõlastamiseks. Niiskusesisaldus peab väljasaatmisel
olema 12±4%. Vedamisel ja hoidmisel kaitsta liimpuitu
märgumise, määrdumise jms. eest. Materjal ladustada
sirgele alusele serviti. Materjali virn peab saama vabalt
tuulduda. Liimpuit peab vastama standardite EN
385:2001; EN 14080 nõuetele

Puidu kaitse Puidul ja puidupõhistel materjalidel peab
olema kas EN 350-2 nõuetekohane looduslik kestvus
asjakohase ohuklassi (antud standardites EN 335-1, EN
335-2 ja EN 335-3) jaoks või tehtud kaitsev töötlus
standardite EN 351-1 ja EN 460 nõuete kohaselt.
Puittooted tuleb kaitsta niiskuse, kahjurite, seente ja
muude kahjulike mõjude eest. Puidu konstruktiivseks
kaitseks tuleb kasutada järgmisi abinõusid:

Kasutada ainult lubatud niiskusesisaldusega puitu.1. 
Piirata seisvat vett puitelementidele antava kaldega;2. 
Piirata pilusid, avasid jm, kuhu vesi võib koguneda vôi
sisse tungida;

3. 

EN 385:2001; Plywood EN 636-2:1996; EN
636-3:1996; Wood based panels EN 13986;
Laminated timber EN 14080; Strength graded
structural timber EN 14081-1; Laminated veneer
timber EN 14279; EN 14374; Round timber EN
14544 The timber used in the structures shall be
faultless, light and right-angled, unless otherwise
specified in the design. Timber shall be mature,
comply with standards, properly dried, sawn clean
and under a right angle, free from decay caused by
abscess, and insect bites. Cracks, splits, askew
growth, wanes, big open or closed knots, soft spots,
spotted or light sapwood and any other defects and
deficiencies shall only be allowed if and to the
extent the Engineer considers the timber with such
defects be usable for the particular purpose.

Solid wood For timber structures of the bridge
softwood shall be used. Recommended strength
classes are C16, C24, C30. The strength class shall
be marked on the elements. The moisture content
during installation shall be similar to the
application moisture. The recommended moisture
content shall be 14±4%. During transportation and
storage the timber shall be protected from getting
wet, soiling, etc. The material shall be stored on an
even surface. Free ventilation of the material stack
shall be enabled. The solid wood used in supporting
structures shall meet the requirements of the
following standards: EN 351-1:1995; EN 14081-1;
EN 14544

Glulam The strength classes suitable for the use in
bridge structures are GL24c, GL24h, GL28c,
GL28h, GL32c, GL32h. The glulam shall wear a
notice on the manufacturer, in the documentation
the strength class and moisture content at delivery
shall be indicated. All documentation shall be
presented too the Engineer for endorsement. The
moisture content at delivery shall be 12±4%.
During transportation and storage the glulam shall
be protected from getting wet, soiling, etc. The
material shall be stored edgewise on an even
surface. A free ventilation of the material stack
shall be enabled. Glulam shall meet the
requirements of the standards EN 385:2001; EN
14080.

Timber protection Timber and timber based
materials shall have a natural durability
corresponding to EN 350-2 for relevant danger
class (as described in EN 335-1, EN 335-2 and EN



Tõkestada otsest veeimamist vastavate tõkete abil;4. 
Piirata lõhesid ja kihistumist tihendamise ja/või
plaatkatte abil, eriti puidu otspindadel;

5. 

Piirata paisumist ja kahanemist sobiva algniiskuse
tagamisega ning niiskuse muutuse vähendamisega
piisava pinnakatte abil;

6. 

Kasutada piisava loodusliku kestvusega või
immutatud puitu;

7. 

Kindlustada puitdetailide ventileerimine.8. 

Kinnituselemendid Kinnitusvahendid peavad vastu
võtma kõik neile mõjuvad koormused. Väliskeskkonnas
olevatel konstruktsioonidel peavad kinnitusvahendid
olema kuumtsingitud või roostevabast terasest. Ühendus-
ja kinnitusvahendid peavad olema korralikes pakendites
ja kaitstud kahjulike mõjude eest ning korralikult
ladustatud. Kinnituselemendid peavad vastama EN
383:1993; EN 409:1993; EN 912:1999; EN 13271:2001;
EN 14358; EN 14545; EN 14592; EN 26891:1991
nõuetele.

Konstruktiivsed nõuded Sildade puitkonstruktsioonid
peavad olema valmistatud litsentseeritud tootja poolt.
Kõik puitkonstruktsioonid tuleb valmistada EVS 1995
või EVS-EN 1995 nõuete kohaselt. Puit peab olema
lõigatud nõutud mõõtudes ja pikkustes nii ruttu kui
võimalik pärast tööde algust ning virnastatud katte alla,
nii et õhk võib vabalt puidu ümber liikuda. Kogu töö
peab olema välja töötatud ja viimistletud korralikele
töötavadele vastavalt, ettenähtud kohtades töödeldud ja
varustatud vajalike sidemetega, kattelappidega, poltide,
kruvide jms. vastavalt Joonistele ja kooskõlastatud
Tööjoonistele. Liimpuittoodete tugevus ja välimus ei
tohi transportimisel ja paigaldamisel kannatada.
Kinnitusvahendid ei tohi lõhestada puitu. Nähtavale
jäävates osades ei tohi olla lõhesid, töötlemisjälgi ega
plekke. Kergliiklusparapet (KP) peab olema kooskõlas
joonistega ja mahtude loeteluga.

Rajamise meetodid Enne puitkonstruktsioonide
rajamist peab Täitja esitama Insenerile ja saama temalt
kinnituse montaažiplaani ja Täitja poolsete
rajamismeetodite kohta. Täitja montaažiplaan ja rajamise
meetodid peavad enne Insenerile andmist olema
puitkonstruktsioonide tootja poolt läbi vaadatud.
Montaažil tuleb täita EVS 1995 või EVS-EN 1995
eeskirju. Montaažiplaan ja rajamise meetodid peavad
täielikult kirjeldama rajamise protsessi. Montaaži plaani
joonised, märkused ja arvutused peavad selgelt näitama
loetletud detailid, nende mõõtmed ja tehtavad eeldused.
Materjalide omadused, spetsifikatsioonid,
konstruktiivsed arvutused ja teised vajalikud andmed
peavad samuti olema näidatud. Kõik peale plaani
kinnitamist ja Täitjale tagastamist Täitja poolt

335-3), or protected by a relevant processing in
accordance with the requirements of EN 351-1 and
EN 460. Timber products shall be protected from
moisture, pests, fungus, and other unfavourable
impacts. For structural protection of timber the
following measures shall be applied:

Only timber with allowed moisture content shall
be used.

1. 

Dead water shall be limited by furnishing the
timber elements with an inclination;

2. 

Slots, openings, etc. Where water can
accumulate or penetrate shall be limited;

3. 

Direct water absorption shall be stopped by
using relevant stoppers;

4. 

Splits and layering shall be limited by means of
insulation and/or plates, especially on timber
end surfaces;

5. 

Expansion and shrinkage shall be limited by
ensuring sufficient initial moisture and by
reducing the moisture change by a sufficient
surfacing;

6. 

Timber with a sufficient natural durability or
impregnated timber shall be used;

7. 

Ventilation of timber elements shall be ensured.8. 

Fasteners Fasteners shall withstand all loads that
they are exposed to. The fasteners of structures
located in outdoor conditions shall be hot
galvanised or from stainless steel. Connecting
elements and fasteners shall be properly packed and
protected from unfavourable impacts, and be
properly stored. Fasteners shall meet the
requirements of the standards EN 383:1993; EN
409:1993; EN 912:1999; EN 13271:2001; EN
14358; EN 14545; EN 14592; EN 26891:1991.

Construction Requirements Timber structures of
bridges shall be manufactured by a licensed
manufacturer. All timber structures shall be
manufactured in compliance with the requirements
of the standards EVS 1995 or EVS-EN 1995.
Timber shall be cut in required dimensions and
lengths as soon as possible after commencement of
works, and stacked under a cover so that the air can
move freely around the timber. The whole work
shall be developed and finished in accordance with
good work practice, processed and furnished with
required connections, flies, bolts, screws, etc. in
accordance with Drawings and endorsed Technical
Drawings. The strength and appearance of
laminated timber shall not be damaged during
transportation and installation. Fasteners shall not
split the timber. In visible places no splits, traces of
processing or stains. Pedestrian parapet (PP) shall
be in accordance with the drawing and schedule of



soovitavad uued muudatused tulevad esitada Insenerile
läbivaatamiseks ja kinnitamiseks.

Asendamine Täitja ei tohi ilma Inseneri kirjaliku loata
muuta projektis toodud ristlõigete suurusi. Kui Täitja
nõuab ja saab nõusoleku asendada elemendid
suurematega, siis Lepinguga sellise vahetuse eest
täiendavalt ei tasuta.

Toeosade paigaldamine Toeosade kinnitus- ja
alusplaadid tulevad tsentreerida asendisse mis vastab
normaaltemperatuurile 18°C.

Deformatsioonivuukide paigaldamine
Deformatsioonivuukide paigaldamine ei ole
puitkonstruktsioonide puhul vajalik. Asfaltkattesse on
soovitav teha silla otstesse valuasfaltist riba.

Pealisehituse paigaldamine Täitja ei tohi ilma Inseneri
loata rakendada lõpetatud sammastele ja
kaldasammastele mingit pealisehitusest põhjustatud
koormust. Tavaliselt on betooni tugevnemiseks vajalik
aja intervall 12 päeva.

Arveldamine Puitkonstruktsioonide rajamise tööde eest
tasumine toimub lepingu ühikuhindades iga
Töömahuloendis toodud töö kohta.

quantities.

Erection Methods Before beginning to erect any
timber structure, the Contractor shall submit to the
Engineer for review and shall received approval for
the erection plan and procedure describing the
methods the Contractor intends to use. The timber
fabricator prior to being submitted to the Engineer
shall review the Contractor’s erection plan and
procedure. The erection procedure shall meet the
requirements of EVS 1995 or EVS-EN 1995. The
erection plan and procedure shall provide complete
details of the erection process. The erection plan
shall include drawings, notes and calculations
clearly showing listed details, assumptions and
dimensions. Material properties, specifications,
structural analysis and other data used shall also be
included. After the plan is approved and returned to
the Contractor, all changes that the Contractor
proposes shall be submitted to the Engineer for
review and approval.

Substitutions The Contractor shall not substitute
sections that differ from plan dimensions unless the
Engineer approves in writing. If the Contractor
requests and receives approval to substitute heavier
members, the Contracting Agency shall not pay any
added cost.

Setting Bridge Bearings Masonry plates, shoes
and keeper plates of expansions bearings shall be
set and adjusted to center at normal temperature of
18°C.

Setting Expansion Joints Setting of expansion
joints is not required for timber structures. It is
recommended to apply a gussasphalt strip in the
asphalt pavement at the ends of the bridge.

Placing Superstructure The Contractor shall place
no superstructure load on finished piers or
abutments until the Engineer allows. Normally, this
concrete – hardening interval requires at least 12
days.

Payment The payment under timber structure and
protection shall be made at the contract unit price
against all itemized timber structure works as
scheduled in the Bill of Quantities.



 6.15.13.6043  Liimpuitkonstruktsioon, a x b mm, tugevusklass,
terasdetaild, mark – xx kg  m3

 6.15.13.6043  Glulam construction, a x b mm, strength class, steel
details, type – xx kg  m3

 6.15.13.6044  Saepurukonstruktsioon, a x b x l mm, tugevusklass,
naelad xy mm  tk 

 6.15.13.6044  Solid wood construction, a x b x l mm, strength
class, nails xy mm  pcs 

 6.15.13.6045 

 Comwoos püloon, a x b mm, L = xx m.
Terasdetailid, materjal, xx kg 
veokaugus - [km]

 tk 
km

 6.15.13.6045 

 Comwood pylon, a x b mm, L = xx m. Steel details,
material, xx kg 
km

 pcs 
km

 6.15.13.6046  KR, postide vahekaugus … m  m 
 6.15.13.6046  PP, post spacing … m  m 
 6.15.13.6047  Konstruktsioonide immutamine  m3

 6.15.13.6047  Impregnation of construction  m3

6.16 Puitkonstruktsioonide värvimine 6.16 Painting timber structures
Kirjeldus See töö sisaldab värvitava pinna
ettevalmistamise, värvi muretsemist ja värvimist,
kõrvalasuvate pindade kaitsmist ja puhastamist
ebasoovitavast värvist pärast värvitööde lõppemist. See
töö peab rahuldama kõiki projektis, selles
spetsifikatsioonistoodud ja Inseneri nõudeid.

Uute puitkonstruktsioonide värvimine Täitja peab
kandma uuele puitkonstruktsioonile vähemalt kolm
värvikihti. Esimene ja teine kiht tuleb värvida enne
konstruktsiooni monteerimist. Kolmas kiht kantakse
peale konstruktsiooni montaaži kui projektis pole nõutud
teisiti. Iga värvikiht peab küllaldaselt erinema oma
värvitooni poolest, et uue värviga katmata alad oleksid
kergesti nähtavad. Värvitoon peab vastama projektis
ettenähtule või Inseneri nõuetele. Värvida ei tohi kui:

Õhutemperatuur on alla 5 °C;1. 
Puidu pind on niiske või õhk on niiske;2. 
Insener loeb tingimused sobimatuteks;3. 

Olemasolevate puitkonstruktsioonide ülevärvimine
Kui teisiti pole sätestatud tuleb olemasoleva silla puidust
osade värvimise töö hulka arvata ka nende eelnev
puhastamine. Puhastamise all mõistetakse siin vana
värvi, mustuse, määrdeainete ja teiste võõrmaterjalide
eemaldamist. Täitja peab puhastama ja värvima kõik
avatud pinnad. Allesjääva tugeva värvikihi ääred peavad
töödeldud siledaks. Peale liivapritsiga puhastamist ja
enne värvimist peab Täitja eemaldama kõiklahtise liiva,
tolmu jms.

Description This work shall consist of preparing
the surface, providing and applying the paint,
shielding nearby areas from unwanted paint, and
cleaning up after painting is completed. The work
shall comply with all requirements of Plans, these
Specifications and the Engineer.

Painting New Timber Structures The Contractor
shall apply at least three coats of paint to all new
timber structures. The first and the second coat
shall be applied before erecting the structure. The
third coat shall be applied after erection except as
otherwise noted in project. Each coat shall differ
enough in colour from its preceding coat to make it
easy to see voids in the fresh paint. Colours shall be
as Plans require or the Engineer directs. Paints shall
not be applied when:

Air temperature is less than 5 C;1. 
Timber surface is damp or air is misty;2. 
The Engineer believes conditions are
unsuitable;

3. 

Repainting Existing Timber Structures Unless
otherwise provided, maintenance painting includes
cleaning and painting the timber parts of an existing
bridge. Cleaning means removing dead paint, dirt,
grease and other foreign material. The Contractor
shall clean and paint all exposed surfaces. The
edges of the strong paint coat to be maintained shall
be made smooth. After sandblasting and before
painting the Contractor shall remove all loose sand,
dust, etc.



Arveldamine Pakkumine ei sisalda eraldi tasumist
värvimise eest, sest värvimise hind arvestatakse
uutepuitkonstruktsioonide valmistamise hinna sisse.See
hind katab pindade ettevalmistamise, värvimise,
kaitsmise ja kuivatamise; möödujate, sõidukite ja
omandi kaitse värvi eest;kaitseekraanid ja töö teostamise
ning selleks vajalikud materjalid. Olemasolevate
puitkonstruktsioonide värvimistööde eest tasumine
toimub lepinguühikuhindades iga Töömahuloendis
toodud töö kohta.

Payment The proposal contains no separate
payment item for painting because unit contract
prices cover all costs related to painting new timber
structures. Costs related to painting include
preparing the surface; applying the paint; protecting
and drying the coatings; protecting pedestrians,
vehicles and public and private property from paint;
and supplying all tools, tackles, scaffolding, labour
and materials needed to complete the work. The
payment under repainting existing timber structures
shall be made at the contract unit price against all
itemized painting timber structure works as
scheduled in the Bill of Quantities.

 6.16.4.6048  Liimpuitkonstruktsioonide värvimine  m2

 6.16.4.6048  Painting existing timber structures  m2

6.17 Sild / Viadukt / Tunnel 6.17 Bridge / Bypass / Tunnel

Arveldamine Payment

 6.17.2.6056  Silla vundamendid  m3

 6.17.2.6056  Foundation of bridge  m3

 6.17.2.6057  Silla sambad  m3

 6.17.2.6057  Abutments of bridge  m3

 6.17.2.6058  Sillatekk  m2

 6.17.2.6058  Bridge deck  m2

 6.17.2.6059  Muud tööd  kogusumma 
 6.17.2.6059  Other works  L/S 

7 Liikluskorraldus- ja ohutusvahendid 7 Traffic organisation and safety equipment

7.1 Liiklusmärgid 7.1 Traffic Signs
Töö ulatus Termin ”Liiklusmärgid” tähendab kõiki
paigaldatud liiklusmärke (ka tekstiga märgid), mis
koosnevad märkide tahvlitest, märgi esikülje
materjalidest, tugedest (postidest) ja vundamentidest
kõiki pinnakatteid ja korrosioonivastaseid vahendeid
vastavalt töökirjeldustele. Kasutatav liiklusmärgi tüüp on
toodud joonistel ja Liiklusmärkide Tabelis Liiklusmärke
kasutatakse vastavalt Eesti standardile EVS 613:2001
“Liiklusmärgid ja nende kasutamine”. Liiklusmärgid
tuleb paigaldada vastavalt joonistele ja Tüüpjoonistele.

Materjalivajadused

Scope of Work The term “Traffic Signs” refers to
the complete structure of all Traffic signs (incl
Lettering signs) composed of sign plates, sign face
materials, supports and foundations, all coating and
anticorrosion treatment as required by the
specification. The type of traffic sign to be used at
any location shall be as indicated on the drawings
and on the Schedule of Traffic Signs. Traffic signs
are used in accordance with Estonian Standard EVS
613:2001 “Traffic Signs. Application”. These shall
be installed complying with drawings and Typical
drawings.

Material Requirements



Liiklusmärkide postid ja tarvikud Kõigi
liiklusmärkide postid ja tarvikud peavad olema
valmistatud lähtuvalt standardist EVS-EN 1993. Kõik
teraspostid peavad olema tsingitud, tsinkkattega
terastorud, mille minimaalne väline läbimõõt on 60 mm
või 76 mm ja minimaalne seinapaksus 2 mm või nagu
joonistel näidatud. Kõik avatud otsaga postid tuleb
varustada vastupidavast materjalist otsikuga, mis suunab
vee postist eemale ning on kinnitatud vastavate
vahenditega posti külge. Kui Insener nõuab, tuleb
olemasolevad postid puhastada kuni katmata metallini
ning värvida kahekordse tsinkvärviga, milledest üks on
krunt- ja teine kattekiht.

Liiklusmärkide tahvlite materjal Liiklusmärgid
peavad vastama järgmistele tingimustele:

(1) Alumiiniumkonstruktsioon peab vastama EN 1999
nõuetele. (2) Terasplekk peab vastama Töökirjelduste
nõuetele.

Ettevalmistus ja viimistlus Liiklusmärk tuleb
viimistleda värvi või plastikkattega.

(1) Alumiinium Alumiiniummärgid tuleb rasvatustada
ning kohe pärast seda kruntida, anodiseerida või
töödelda vahekatmisega ning viimistleda värvi või
plastikkatetega. Värvitavad märgid tuleb seejärel katta
tsinkkromaat- või muu kromaatpigmendiga värviga
(välja arvatud tinakromaat) ning seejärel vähemalt ühe
alus- ja ühe viimistluskihiga. Plastikkihiga
viimistletavad märgid tuleb ette valmistada vastavalt
kattekile tootja juhistele.

(2) Teras Värviga viimistletavad märgid tuleb
kuum-galvaniseerida, lõikeservadja augud tuleb töödelda
tsingirikka värviga ning katta aluskrundiga. Märgid tuleb
viimistleda vähemalt ühe alus- ja kahe kattevärvi kihiga.
Terasest märgid, mis viimistletakse plastikkilega, tuleb
ette valmistada vastavalt kattekile tootja juhenditele.
Märgid, mille kõrgus ei ole üle 1,2 m ja laius üle 2,4 m
tuleb valmistada ühest plekist. Kui märgid värvitakse,
tuleb nende pind puhastada ja vastavalt Inseneri nõuetele
ette valmistada. Kui ühe märgi valmistamisel
kasutatakse rohkem kui ühte plekilehte, tuleb lehtede arv
hoida võimalikult väike ning üksikud plekilehed peavad
olema ristkülikukujulised ning umbes sama suuruse ja
kujuga.

Märkide esiküljed Märkidele tuleb paigaldada sellise
värvi ja kujundusega valgustpeegeldav kate nagu
Liiklusmärkide Tabelis näidatud. Kõigi liiklusmärkide

Supports and Fittings for Traffic Signs Supports
and fittings to all road signs shall be in accordance
with standard EVS-EN 1993. All steel supports
shall be galvanised, zinc coating steel tube having
minimum external diameter 60 mm or 76 mm and
minimum wall thickness of 2.mm or as otherwise
shown in the drawings. All open- ended posts shall
be fitted with a cap of durable material shaped to
shed water to the outside of the post and be fitted
with a means of securing the cap to the post. Where
directed by the Engineer, existing posts shall be
cleaned to the bare metal and painted with two
coats of zinc paint, one undercoat and one topcoat.

Sign Plates Material The signs shall comply with
the following:

(1) Aluminium construction shall conform to EN
1999 (2) Steel sheets shall conform to the
requirements of the specification

Preparation and Finish Sign Plate material shall
be finished with either paint or plastic coatings.

(1) Aluminium Aluminium sign plates shall be
degreased and then immediately etch-primed,
anodised or treated with a conversion coating
process and finished in either paint or plastic
coatings. Painted sign plates shall then be painted
with a paint pigmented with zinc chromate or other
chromate (excluding lead chromate) and then by at
least one undercoat and one finishing coat. Sign
plates to be finished with a plastic film shall be
prepared in accordance with the instructions of the
sheeting and film manufacturer.

(2) Steel Sign plates to be finished in paint shall be
hot-dip galvanised, cut edges and holes shall be
treated with zinc rich paint and coated with a
pre-treatment primer. The sign pates shall be
finished with at least one undercoat and two further
coats of paint. Steel sign plates to be finished with
plastic film shall be prepared in accordance with
the instructions of the sheeting and film
manufacturer. Sign plates not exceeding 1.2m in
height and 2.4 m width shall be made of a single
sheet Where sign plates are to be painted, the
surfaces shall be cleaned and suitably prepared to
the approval of the Engineer Where more than one
sheet is used to make up a sign, the number of
sheets shall be kept to a minimum and the separate
sheets shall be rectangular and approximately the



esikülg peab olema II. klassi valgustpeegeldavast kilest
vastavalt Eesti Standardile EVS 613:2001. Kõigi
liiklusmärkide tagumine pind peab olema värvitud halli
värviga. Kõik plastikkatted tuleb kinnitada vastavalt
katte tootja juhistele. Kui Insenerid ei näe ette teisiti,
tuleb liiklusmärkide esiküljed valmistada plastikkatte
ühest tükist. Kui Inseneri nõusolekul kasutatakse rohkem
kui ühte katet, tuleb nende arv hoida võimalikult väike.
Lubatud on ainult vertikaal- ja horisontaalühendused,
plastikkatete ülekate ei tohi olla väiksem kui 6 mm.
Horisontaalühenduste ülekate peab toimuma suunaga
ülevalt; plastikkatetes ei tohi ühendusi kasutada. Kui
kate paigaldatakse pressitud osadele surverulli abil, peab
kate ulatuma üle nende osade ülemise ja alumise ääre
vähemalt 3 mm võrra. Kõik liiklusmärgi esikülje
moodustavad materjalid, kaasa arvatud taust, äär ja
kirjed, tuleb valmistada sobiva värviga, mis on sama
nähtavusega nii päeval kui öösel. Värvivaliku osas tuleb
järgida katte tootja juhiseid. Tähed, numbrid, sümbolid
ja ääred peavad olema selged, teravate äärtega ja ilma
pragudeta. Väljalõigatud tähed, numbrid, sümbolid ja
ääred peavad olema kattega sobivast materjalist. Need
tuleb paigaldada vastavalt katte tootja juhistele.
Kattematerjalid, kaasa arvatud tähed, numbrid, sümbolid
ja ääred peavad olema täies ulatuses liimitud ning neis ei
tohi olla õhumulle, volte, lõhesid või muid kahjustusi.
Kui katte tootja nõuab materjalide katmist läbipaistva
lakikihiga, peab see olema ühtlane ja katkematu. Kogu
lakikiht tuleb peale kanda märgi esikülje valmistamise
ajal ning peab olema katte tootja poolt määratud tüüpi.

Ehitamine ja töö

Liiklusmärgid, postid ja vundamendid Liiklusmärgid
tuleb vastavalt joonistele paigaldada alusele või ilma
selleta. Kõik märgid peavad asuma joonistel näidatud
kohtades. Insener peab kiitma heaks märkide täpse
asukoha, suuna ja kõigi märkide omavahelise kauguse.
Töövõtja vastutab nõutava posti pikkuse
kindlaksmääramise eest, mis annab märkide õige
vertikaalse vahe. Postid tuleb välitingimustes lõigata
saega ning lõikeotsad katta korrosioonivastase värviga.
Liiklusmärgid tuleb kinnitada postidele vastavalt märgi
tootja soovitustele. Märkide postide külge kinnitamiseks
kasutatavad mutrid, poldid, seibid, klambrid ja needid
peavad olema märgi materjaliga sobivast materjalist, et
vältida märgi kahjustumist või seisukorra halvenemist
elektrolüüsi või erineva soojuspaisumise tagajärjel.
Plastikkattega plaatidesse puuritud auk needi või poldi
jaoks tuleb vahetult enne needi või poldi paigaldamist
ääre osas katta läbipaistva plastikkatte tootja poolt
soovitatud lakiga vältimaks niiskuse juurdepääsu.

same size and shape.

Faces for Signs Reflective sheeting shall be
applied to the signs in the colours and design as
shown in the Schedule of Traffic Signs. The sign
face shall be in Class II retroreflective material
according to Estonian Standard EVS 613:2001. The
back surface of all sign plates shall be coloured
grey. All plastic sheeting shall be fixed in
accordance with the sheeting manufacturer’s
instructions. Unless otherwise agreed by the
Engineers, sign faces shall be formed from a single
piece of plastics sheeting. Where, with the
agreement of the Engineer, more than one sheet is
used the number of sheets shall be kept to a
minimum. Only vertical and horizontal joints shall
be permitted and all joints in plastic sheeting shall
be overlapped by not less than 6 mm. The overlap
in the horizontal joints shall be from the top; but
joints in plastic sheeting shall not be used Where
sheeting is applied to extruded sections by pressure
roller, it shall extend over the top and bottom edges
of these sections by not less than 3 mm. All
materials comprising the sign face, including the
background, border and legends shall be carefully
matched for colour at the time of sign fabrication to
provide uniform appearance both by day and night.
The sheeting manufacturer’s recommendations on
colour matching methods shall be observed.
Letters, numerals, symbols and borders shall be
clear cut, sharp edged and without cracks. Any
cut-out letters, numerals, symbols and borders shall
be of material compatible with the sheeting to
which they are applied. They shall be applied in
accordance with the sheeting manufacturer’s
instructions. Sheeting materials including letters,
numerals, symbols and borders shall be fully
adhered and there shall be no air bubbles, creases,
cracks or other blemishes. Where the sheeting
manufacturer requires the assembled materials to be
provided with a coat of clear lacquer, it shall be
uniform and continuous. All lacquer shall be
applied at the time of fabrication of the sign face
and shall be of a type specified or supplied by the
sheeting manufacturer.

Construction and Workmanship

Signs, Posts and Foundations According to
drawings, traffic signs can be installed on a bench
or without it. All signs shall be located at the
positions shown on the drawings. The Engineer



Neetide või poltide pinnad, mis jäävad märgi esiküljele,
tuleb katta Inseneri poolt heakskiidetud materjaliga, mis
kattub selle märgi osa värviga. Terasplekist märke ei tohi
kohale naelutada. Postid ei tohi ulatuda üle märgi
ülemise serva. Ühe posti küljes olevad märgid peavad
olema selliselt paigaldatud, et post on märkide
keskjoonel. Liiklusmärgid peavad olema toodetud
ettevõtetes, kellel on valgustpeegeldavate materjalide
tootmise sertifikaat kõigi liiklusmärkide tootmiseks.
Liiklusmärgid peavad olema paigaldatud kogu tee
ulatuses ühel, Tellija poolt ette nähtud kõrgusel. Märgi
posti paigaldamisel lubatud kõrvalekalded on maantee
pikisuunas ±0.2 m, vertikaalasendist maksimaalselt
±1cm elemendi kõrgusest.

Raamide ja konsoolide paigaldamisel tuleb lähtuda
vastava tootja poolsetest ettekirjutustest ja nõudmistest.

Raamide ja konsoolide värvimisel arvestada järgnevate
töödega: pinna puhastamine lahtisest värvist ja roostest,
puhastatud pinna kruntimine ja värviga katmine.
Vajadusel ka raamide lahti monteerimine, vedu töökotta,
töötlemine ja seejärel uuesti kokku monteerimine.
Elektrooniline liiklusmärk tuleb paigaldada vastavalt
tootjafirma juhistele. Elektroonilise liiklusmärgi
distantsjuhtimise peab olema korraldanud
Maanteeinfokeskus moel, mis tagab liiklusmärgi
programmeerimise võimaluse.

Vundamendid projekteeritakse selliselt, et vastu seista
EN 12899-1:2001 toodud koormustele. Kontrollitakse
vundamendi vajumist, väänet ja üldstabiilsust. Valitud
vundamendi tüüp rajatakse lähtudes sellistest
kaalutlustest nagu koormuse suurus ja suund, kandva
pinnase sügavus, külmumissügavus ning konstruktsiooni
kergus ja maksumus. Liiklusmärgi konsstruktsiooni ei
tohi varem ehitada betoonvundamendile, kui vundament
on vähemalt 14 päeva vana ja saavutanud 80%
projekttugevusest. Vundamentide ehitamisel peab
kasutama EVS-EN 206-1:2002 nõuetele vastavat
betooni: C35/45XF4KK4

Mõõtmine Liiklusmärkide mõõtmise aluseks on tükk,
tekstiga märkidel tahvli suurus m2, liiklusmärkide
ümbertõstmiseks tükk. Raamide (ka värvimise) ja
konsoolide ning elektroonilise liiklusmärgi mõõtühikuks
on tükk.

Arveldamine Liiklusmärkide ja –tekstiga märkide osas
toimub tasumine lepingu ühikuhindades
Töömahuloendis toodud artiklite alusel.

shall approve the exact location, orientation and
lateral clearances of all signs. The Contractor shall
be responsible for determining the exact length of
supports required to give the correct vertical
clearance to the signs. The field cutting of supports
shall be performed by sawing and the cut ends of
all posts made good with an application of
anti-corrosion paint. Signs shall be fastened to sign
supports in accordance with the recommendations
of the sign manufacturer. Nuts, bolts, washers,
brackets and rivets used to attach signs to posts
shall be of a material compatible with that of the
sign so as to avoid failure or deterioration of the
sign plate due to electrolytic action or by
differential thermal expansion. Any hole drilled in
plates with plastics sheeting to accommodate a rivet
or bolt shall immediately prior to the insertion of
the rivet or bolt have a clear lacquer, recommended
by the plastics sheeting manufacturer, applied to its
edge to prevent the ingress of moisture. The
surfaces of rivets or bolts exposed on the sign face
shall be covered by a material approved by the
Engineer of a colour to match that part of the face.
Signs of steel sheets shall not be transfixed.
Supports shall not protrude above the top of the
sign plate. Signs erected on a single post shall be
positioned so that the post is in the centre of the
sign. Traffic signs shall be manufactured at
enterprises that have a reflecting materials
manufacturing company’s certificate for
manufacturing all kinds of traffic signs. Traffic
signs shall be installed along the entire route at
uniform height as agreed with the Employer
Allowable deviations while installing a sign post in
the road longitudinal direction are ±0.2 m, from the
vertical position are not more than ±1 cm for an
element at its height.

Installing of sign gantries and cantilevers it is
necessary to originate from the dictations and
requirements given by manufacturer.

Painting of sign gantries and cantilever following
work must be considered with: cleaning of surface
from unfixed paint and rust, undercoating of
cleaned surface and covering with paint.
Dismounting of sign gantries, transport to the shop,
treating and mounting together if necessary.
Electronical traffic sign shall be installed in
accordance with producer’s instructions. Remote
control of electronical traffic sign shall be arranged
Road Information Centre in a manner which



enables programming of the traffic sign.

Foundations shall be designed to resist the loads
given in EN 12899-1:2001. Foundation settlement,
rotation, and overall stability should be controlled.
Selection of foundation type shall be based on
considerations such as the magnitude and direction
of loading, depth to suitable bearing materials, frost
depth, and ease and cost of construction. Sign
structure shall not be erected on concrete
foundations until foundations have set at least 14
days and have attained strength of 80 percent of
design strength. During the foundations
construction works concrete has to be used
according to EVS-EN 206-1:2002: C35/45XF4KK4

Measurement The measurement of traffic signs
shall be piece and for lettering signs area plates m²,
relocation of traffic signs shall be piece. Sign
gantries (incl. painting) and cantilevers and
electronical traffic sign shall be piece.

Payment The payment under the traffic signs and
lettering signs items shall be made at the unit rates
in the contract against the specific items of work as
scheduled in the Bill of Quantities.

 7.1.5.7001  Liiklusmärgid  tk 
 7.1.5.7001  Traffic signs  pcs 
 7.1.5.7002  Tekstiga märgid  m2

 7.1.5.7002  Lettering signs  m2

 7.1.5.7003  Liiklusmärkide ümbertõstmine  tk 
 7.1.5.7003  Relocation of traffic signs  pcs 
 7.1.5.7004  Raamid  tk 
 7.1.5.7004  Sign gantries  pcs 
 7.1.5.7005  Raamide värvimine (x kordne)  tk 
 7.1.5.7005  Painting of sign gantries (x lays)  pcs 
 7.1.5.7006  Konsoolid  tk 
 7.1.5.7006  Cantilevers  pcs 
 7.1.5.7007  Elektroonilise liiklusmärk  tk 
 7.1.5.7007  Electronical traffic sign  pcs 
 7.1.5.7036  Liiklusmärgid  kogusumma 
 7.1.5.7036  Traffic signs  L/S 
 7.1.5.7037  Viidad  kogusumma 
 7.1.5.7037  Waymarks  L/S 



7.2 Teemärgistus 7.2 Road Markings
Töö ulatus Töö sisaldab kõiki käesoleva artikli alla
kuluvaidmasinaid, tööjõudu, seadmeid ja operatsioone
vastavalt Lepingule.

Materjalinõuded Tee telgjoone ja sõiduradade
eraldusjoonte märgistamine, samuti ristmike märgistused
peavad olema valgest plastikust (klaaskuulide sisaldus
vähemalt 300g/m2); või pritsplastikust (klaaskuulide
sisaldus vähemalt 300g/m2) muud märgistused
värvitakse spetsiaalse valge teevärviga (klaaskuulide
sisaldus vähemalt 300g/m2). Materjalinõuded ja
Tehnilised Töökirjeldused vastavad Eesti Standarditele
“EV ST 614-92 Teemärgised ja nende kasutamine”.
Termoplastiline värv peab olema võimeline taluma
liiklust 10-15 minuti pärast pärast pealekandmist ja
pidama vastu 5 aastat.

Ehitamine ja Töö Liikluskorralduslike eesmärkidega
teemärgistus peab vastama EV ST 614-92, mis
omakorda vastavad Viini Konventsioonile (1968),
Euroopa Ühenduse (Genf, 1971) liiklusmärkide ja
–signaalide parandustele, paigaldusprotokollidele (1973)
ja kehtivale Eesti liikluseeskirjale. Puhastamine ja
kuivatamine Oluline on, et teepind oleks enne värvimise
alustamist puhas ja kuiv. Soovitatakse järgmisi
protseduure:

Vana mustus puhastada harjaga• 
Õli-/diislipritsmed puhastada lahustiga• 
Kogu teepind pesta survevee või muu sarnasega• 
Kuivatada suruõhuga• 

(2) Temperatuuripiirangud Välistemperatuur peab
värvimistööde ajal olema ≥ +10 ?C. Kui välistemperatuur on
madalam, tohib värvida tingimusel, et katend soojendatakse
enne infrapunapõletitega kuni vähemalt + 10 ?C. (3) Liiklus teel
Tee võib liikluseks avada 15 minutit pärast värvimistööde
lõppemist. (4) Joonte mahamärkimine Joone ääred peavad
olema sirged ja ühtlased.Minimaalne värvikihi paksus on 2 mm,
maksimaalne paksus 4 mm. Nakkekoefitsient peab olema
suurem kui 0,4.

Vastavuse kontroll Vastavuse kontroll viiakse läbi
visuaalse vaatluse ning vähemalt kolmes punktis
mõõtmise teel kilomeetri kohta.

Mõõtmine Teemärgiste mõõtühikuks on ruutmeeter.
Teemärgiste mõõtmisel ruutmeetrites on aluseks tegelik
värvitud märgistega ala vastavalt lepingule.
Noolte, tähtede ja sümbolite mõõtühikuks m2.

Arveldamine Teemärgiste eest tasumine toimub lepingu
ühikuhindades Töömahuloendis toodud artiklite alusel.

Scope of Work The work shall include the
provision of all plant, labour, equipment and all
operations for this item as detailed in the Contract.

Material Requirements Marking of the road
centre line and lanes separating markings as well as
markings on junctions must be white plastic (with
glass beads not less than 300g/m² in); or
sprayplastic (with glass beads not less than
300g/m2) the other markings will be painted with
white special road paint (with glass beads not less
than 300g/m² in). Material requirements and
technical specifications shall comply with Estonian
Standards EV ST 614-92 Traffic marking
application requirements. The thermoplastic paint
material must be able to withstand trafficking
within 10-15 minutes of application and shall have
a service life of 5 years.

Construction and Workmanship The road
marking setting out for the organisation of traffic,
shall comply with EV ST 614-92, which will
conform to the Vienna Convention (1968),
European Community (Geneva, 1971) revisions on
road signs and signals, setting out protocols (1973)
and the current Estonian Traffic rules. Cleaning and
drying It is essential that the road surface should be
clean and dry before painting operations
commence. The following procedure is
recommended:

Clean off any old dirt by use of a power broom• 
Clean off any oil/diesel spillages with detergent• 
Wash the whole road surface with a power-jet or
similar

• 

Dry with compressed air• 

(2)Temperature limits The ambient temperature shall be
≥ +10? C during painting operation. Should the ambient
temperature be lower, the painting operation shall be
performed with the proviso that the pavement is first
warmed with infra-red burners up to at least + 10? C . (3)
Trafficing of the road Traffic shall not be permitted to use
the road until at least 15 minutes after the painting
operation has been completed. (4) Lining The line edges
shall be straight and uniform.The minimum paint
thickness shall be 2 mm and the maximum thickness 4
mm. The adhesion coefficient shall be greater than 0.4.

Compliance Testing Compliance testing shall be
done by visual inspection and measurement at least
in three points per kilometre.



Eraldi artiklid on erineva laiuse ja värviga joonte ning
iga täherühma või sümboli jaoks.

Measurement The unit of measurement for road
markings shall be in square metres.
The measurement of road markings as square
metres shall be the actual area of the painted
markings as detailed in the contract.
The unit of measurement for arrows, letters and
symbols shall be by m².

Payment The payment under road markings shall
be made at the contract unit price against all
itemised road markings as scheduled in the Bill of
Quantities. Separate items shall be provided for
lines of different widths and colours and each type
of letter group or symbol.

 7.2.6.7008  Teemärgistus värviga  m2

 7.2.6.7008  Painted road markings  m2

 7.2.6.7009  Teemärgistus termoplastikuga  m2

 7.2.6.7009  Thermoplastic road markings  m2

 7.2.6.7010  Teemärgistus pritsplastikuga  m2

 7.2.6.7010  Sprayplastic road markings  m2

7.3 Kattehelkurid 7.3 Retroreflecting road studs
Töö ulatus See töö sisaldab kõiki kattehelkurite
ehitamisega seonduvaid masinaid, seadmeid, materjale ja
tööjõudu ning kõigi operatsioonide teostamist vastavalt
joonistele, nendele Töökirjeldustele või Inseneri
määratud kohtades.

Materjalinõuded Definitsioonid: kattehelkurid on
horisontaalsed tähised, mis peegeldavad langevat valgust
eesmärgiga hoiatada, suunata või informeerida tee
kasutajaid. Nad võivad koosneda ühest või mitmest
integreeritud osast ning võivad olla paigaldatud teepinna
peale, kinnitatud selle külge või paigaldatud teepinna
sisse. Kattehelkurid võivad olla kas alalised või ajutised.
Valgustpeegeldav osa võib olla ühe- või kahesuunaline.
Valguse peegeldaja on seade, mis murrab valgust ning
suunab selle valguse algse teekonnaga paralleelselt
tagasi. Valguse peegeldaja võib olla valmistatud klaasist,
plastmassist või kriimustuskindla pinnaga plastmassist.
Öine nähtavus. Fotomeetrilised nõuded: Kattehelkuri
igal valgustpeegeldaval küljel peab olema ette nähtud
valguse intensiivsuse koefitsient (R), mis tuleb korrutada
vastava värvifaktoriga Alaline kattehelkur: Klass PRP 0
– näitajad ei ole määratud Klass PRP 1 – vähemalt
tabelis toodud väärtus (EVS-EN 1463-1) Ajutine
kattehelkur: Klass PRT 0 – näitajad ei ole määratud
Klassid PRT 1, PRT 2, PRT 3 – vähemalt tabelis toodud
väärtus (EVS-EN 1463-1) Kolorimeetrilised nõuded:

Scope of Work This work shall consist of
furnishing all plant, equipment, material and labour
and in performing all operations in connection with
construction of retroreflecting road studs in
accordance with the drawings, these Specifications
or where designated by the Engineer.

Material Requirements Definitions:
Retroreflecting road studs are horizontal guiding
devices that reflect incident light by means of
retroreflectors in order to warn, guide or inform
road users. They may be constructed in one or more
integral parts and may be bonded to, anchored
within or embedded within the road
surface.Retroleflecting road studs are provided
either as permanent or temporary devices for road
users. The retroreflecting portion may be
unidirectional or bidirectional. Retroreflector is a
device which reverses the direction of visible light
striking it and returns it along a path substantially
parallel to its original path. It may be made of glass,
plastic or plastic with an abrasion resistant surface.
Night-time visibility. Photometric requirements:
Each rertroreflective face of the retroreflecting road
stud shall have a coefficient of luminous intensity
(R) as classified multiplied by the appropriate
colour factor: Permanent retroleflecting road stud:



Kattehelkuri tagasipeegelduv kiirgus peab olema
klassifitseeritud ning selle kromatiivsus mahtuma
kehtestatud piiridesse: Klass NCR 0 – näitajad ei ole
määratud Klass NCR 1 – nagu tabelis määratud
(EVS-EN 1463-1) Mõõtmised tuleb läbi viia vastavalt
ISO/CIE 10526 ja ISO/CIE 10527 standarditele (2°
nägemisväli) ning sisenemisnurgaga βV = 0o , βH = 5o
ning vaatenurgaga ? = 0,3o Ajutiste kattehelkurite
päevane nähtavus. 45/0 mõõtmisgeomeetriat kasutades
peab kattehelkuri korpusel olema kromatiivsus, mis jääb
lubatud piiridesse, ning minimaalne heledustegur: klass
DCR 0 – näitajaid ei ole määratud klass DCR 1 – nagu
tabelis toodud (EVS-EN 1463-1) Kattehelkurid peavad
vastama EVS-EN 1463-1:1997, 1463-1:1997/A1:2003 ja
1463-2:2000 nõuetele.

Ehitamine ja Töö Kõik kattehelkurite tüübid peavad
olema EMA poolt heaks kiidetud. Kõik teemarkerid
tuleb paigaldada vastavalt tootja instruktsioonidele.
Kattehelkurite vahekaugused ja joondumine peab
vastama joonistele ja Inseneri nõuetele. Lubatud on kuni
15 mm kõrvalekalle paremale või vasakule ettenähtud
juhtjoonest. Töövõtja peab tasuta eemaldama ja uuesti
paigaldama kõik valesti paigaldatud kattehelkurid. Kõik
lumekoristuskindlad kattehelkurid tuleb kinnitada
teepinnale sobiva liimi abil. Tavaliselt on tegemist
“kuumseguga”, mis nõuab kuumutamist, et saavutada
kasutamiseks vajalikku vedelusastet. Liim tarnitakse 25
kg plokkidena. Soovitav on murda liimiplokk
väiksemateks tükkideks, mida on parem kuumutada.
Liim kuumutatakse 170-190 °C. Madalamad
temperatuurid vähendavad liimimisomadusi ning teevad
liimi käsitsemise raskemaks. Seejärel tuleb pind lõigata
kattehelkuritele vastavaks, puhastada lõikekohad, valada
kuum sula liim ja paigaldada marker. Veenduda, et
“kuumsegu” ei voola tagasipeegelduvale pinnale ega
selle ees olevale plaadile.

Mõõtmine Kattehelkurite mõõtühikuks on tükk.

Arveldamine Kattehelkurite eest tasumine toimub
lepingu ühikuhindades Töömahuloendis toodud tööde
alusel.

class PRP 0 – no performance determined class
PRP 1 – not less than given in table (EVS-EN
1463-1) Temporary retroreflecting road stud: class
PRT 0 – no performance determined classes PRT 1,
PRT 2, PRT 3 – not less than tables (EVS-EN
1463-1) Colorimetric requirements The
retroreflected radiaton of a retroreflecting road stud
shall be classified and have chromaticity
co-ordinates that lie within the permitted regions:
class NCR 0 – no performance determined class
NCR 1 – as specified in table (EVS-EN 1463-1)
Measurements shall be carried out in accordance
with ISO/CIE 10526 and ISO/CIE 10527 (2o visual
field) and with an entrance angle βV = 0o , βH =
5o and an observation angle of ? = 0,3o Daytime
visibility of temporary retroreflecting road studs.
Using the measuring geometry 45/0 the
retroreflecting road stud body shall have
chromaticity co-ordinates that lie within the
permitted regions and shall have the minimum
luminance factor: class DCR 0 – no performance
determined class DCR 1 – as specified in table
(EVS-EN 1463-1) The retroreflecting road studs
will meet the requirements of EVS-EN
1463-1:1997, 1463-1:1997/A1:2003 and
1463-2:2000

Construction and Workmanship All
retroreflecting road studs must be of type approved
by ERA. All retroreflecting road studs shall be laid
in accordance with the manufacturer’s instructions.
Retroreflicting road studs shall be spaced and
aligned as shown in the drawings and as specified
by the Engineer. A displacement of not more than
15 mm left or right of the established guide line
will be permitted. The Contractor shall remove and
replace at no expense to the Employer all
improperly placed retroreflecting road studs. All
snowplowable retroreflecting road studs must be
fixed to the road surface by means of a suitable
adhesive. Generally termed “hot melt” type as it
requires heating in order to liquify for application.
Adhesive supplied in 25 kilo blocks. It is advisable
to break the adhesive block into smaller pieces for
more efficient heating. The adhesive is heated to
170-190 oC. Lower temperatures will reduce
adhesion and make it more difficult to handle. Then
cut the surface to fit the retroreflecting road stud,
clean the saw cut, apply hot melt adhesive and
place the retroreflecting road stud. Make certain
that the “hot melt” does not flow onto the
retroreflective face or the plate in front of it.



Measurement The unit of measurement for
retroreflecting road stud shall be piece.

Payment The payment under retroreflecting road
stud shall be made at the unit rates in the contract
against all works as scheduled in the Bill of
Quantities.

 7.3.5.7011  Ühepoolsed valged kattehelkurid  tk 
 7.3.5.7011  Single white retroreflecting road studs  pcs 
 7.3.5.7012  Kahepoolsed valged kattehelkurid  tk 
 7.3.5.7012  Double white road studs  pcs 
 7.3.5.7013  Ajutised kattehelkurid  tk 
 7.3.5.7013  Temporary retroreflecting road studs  pcs 

7.4 Teepiirded 7.4 Road Restraint Systems
Töö ulatus Käesolevate Töökirjeldustega kaetud töö
sisaldab kõiki nendele Töökirjeldustele, joonistele ja
Inseneri juhistele vastavate teepiirete ehitamisega
seonduvaid masinaid, seadmeid, materjale ja tööjõudu
ning kõigi operatsioonide teostamist. Tsinkkattega
terastorusid kasutatakse spetsiaalse piirdena joonistel
näidatud kohtades. Käesoleva peatüki nõuded kehtivad
võrdselt ka nende osas. Torupiiret kasutatakse jalakäijate
ohutuspiirdena.

Materjalivajadus Definitsioonid Põrkepiire:
maanteesõidukite piirdesüsteem, mis paigaldatakse
maantee serva või eraldusribale. Terminal: Põrkepiirde
otsa töötlus. Üleminek: Kahe erineva kujunduse või
teostusega põrkepiirete vaheline ühendus. Sõiduki piire:
Silla, tugiseina või sarnase vertikaalse langusega rajatise
äärde paigaldatud põrkepiire, mis võib sisaldada ka
lisakaitset ja –piirdeid jalakäijatele ning teistele maantee
kasutajatele. Sõidukipiirded paigaldatakse sõidurada ja
kallet järgides. Pärast sõidukipiirde esmast paigaldamist
peab Töövõtja seda vajadusel osaliselt või täielikult
muutma et tekiks visuaalselt ilus ühtlane joon ja kalle.
Kinnituspoldid või kiilankrud sillaltuleb paigaldada
šablooni abil, et poldid sobiksid piirdepostide karpterase
või ankurplaatide kinnitusavade sammuga. Vajadusel
pikendatakse sõiduki piirde poste kinnitades nende külge
käsipuu. Kaitsevõrk paigaldatakse viaduktidel sõiduki
piirde külge kohtades, kus on oht, et lumi paisatakse
viaduktide sahkamisel allolevale maanteele. Sõiduki
piire tuleb paigaldada vastavalt projektile
Põrkeleevendid: Maanteesõiduki energia
absorbeerimisvahend, mis on paigaldatud jäiga objekti
ette, et vähendada löögitugevust. Kergliiklusrinnatis:
Jalakäijate või “teiste kasutajate” piirdesüsteem, mis on

Scope of Work This work shall consists of
furnishing all plant, equipment, material and labour
and in performing all operations in connection with
construction of road restraint systems in accordance
with the drawings these Specifications or where
designated by the Engineer. An arrangement of
zinc-covered steel pipe is to be used as a special
guard-rail at certain locations shown on the
drawings. The requirements of this section apply
equally to these. The tubular fence is to be used as a
special safety fence for pedestrian.

Material Requirements Definitions Safety barrier:
A road vehicle restraint system installed alongside,
or on the central reserve, of a road. Terminal: The
end treatment of a safety barrier. Transition:
Connection of two safety barriers of different
designs or performance. Vehicle parapet: A safety
barrier installed on the edge of a bridge or on a
retaining wall or similar structure where there is a
vertical drop and which may include additional
protection and restraint for pedestrains and other
road users. Vehicle parapets shall be installed true
to line and grade. After first setting the vehicle
parapet, the Contractor shall readjust all or part of
it, if necessary, to create an overall line and grade
pleasing to the eye. Anchor bolts or wedge anchors
on the bridge shall be positioned with a template to
ensure that bolts match the post of safety barrier
hole spacing of the bottom channels or anchorage
plates. If required, the vehicle parapet posts shall be
extended by attaching a handrail to them. A
protection mesh shall be installed on viaducts to
vehicle parapet in places where the snow may be



paigaldatud piki silda, tugiseinale või sarnasele
rajatisele, ning mis ei ole maanteesõidukite
piirdesüsteemiks. Konstruktsioon ja töötlus peavad
tagama, et:

kergliiklusrinnatis paigaldatakse pideva sujuva
joondusena;

• 

kõik välispinnad ja servad viimistletakse selliselt, et
need ei saaks jalakäijaid vigastada (siledad pinnad,
mitteteravad servad);·

• 

kergliiklusrinnatis peab vastu inimeste poolsele
vandalismile;·

• 

kinnitusi ja detaile ei saa ilma tööriistadeta
eemaldada.

• 

Jalakäijate piire: Jalakäijate või “teiste kasutajate”
tõkkesüsteem, mis on paigaldatud kõnnitee või jalgraja äärde,
et takistada jalakäijaid ja teisi kasutajaid teele või muule
ohtlikule alale astumast või seda ületamast. Märkus: “Teiste
kasutajate” alla kuuluvad ratsutajad, jalgratturid ja kariloomad.
Maanteele paigaldatud põrkepiirete paigaldamise eesmärgiks
on kinni pidada või kinni pidada ja ümber suunata
kõrvalekaldunud sõidukeid, mis kas sõidaksid välja sõiduteelt
või satuksid vastassuunavööndisse. Projektis ettenähtud
põrkepiirde elemendi tüüp on W-tala, mis on laiusega vähemalt
306 mm, paksusega 3 mm ja sügavusega 80 mm. Põrkepiirde
servad peavad olema valtsitud või ümardatud, ilma teravate
servadeta. Kõik metallitööd peavad olema tehtud töökojas.
Objektil ei tohi teha lõike- ega keevitustöid, välja arvatud juhul,
kui Insener selleks loa annab. Postid tuleb paigaldada maantee
suhtes õigesse asendisse ja kõrvalekaldesse maantee
paralleelsuunast ning vahekaugusega nagu antud plaanil.. Kui
plaanil on ette nähtud, et põrkepiirde otsad peavad olema
väljapoole ja/või allapoole kõverdatud, peavad postid
kõverusega sobituma. Kõik teraspostid tuleb lõigata õigesse
suurusesse enne galvaniseerimist. Kui vahetult põrkepiirde
taga on kergliiklustee, paigaldatakse põrkepiirde tagaküljele
piirde kõrgusele hööveldatud ja immutatud puidust pruss, mille
mõõtmed ja ulatus on näidatud projektjoonistel ja vastavates
aruannetes. Kõik torupiirete komponendid peavad olema
tsingitud vastavalt [AASHTO M232-84]. Torupiirete osad tuleb
keevitada. Tsinkkattega toru väline läbimõõt peab olema 60
mm ja minimaalne seinapaksus 2,7 mm. Muu suurusega
terastorude kasutamiseks tuleb saada Inseneri heakskiit.
Põrkepiirded peavad vastama EVS-EN 1317 osadele 1 ja 2.
Põrkeleevendid peavad vastama EVS-EN 1317 osadele 1 ja 3.
Terminalid ja üleminekud peavad vastama EVS-EN 1317
osadele 1 ja 4. Kergliiklusrinnatised peavad vastama EVS-EN
1317 osale 6. Puiduga kaetud terasest põrkepiire, mis vastab
EVS-EN 1317 nõuetele (ohjeldamise tasand N 2). Segapiire
ühendab teraspiirde ohjeldamise võime ja puidu loodusliku ilu
tagades ohutuse kohtades, kus esteetilise terviku
moodustamine keskkonnaga on vajalik. Piirde puit
valmistatakse okaspuidust koos säilitus töötlusega. Vältimaks
sõitmast maantee äärsetele aladele, võib kasutada puidust
piiret, mis ei vasta EVS-EN 1317 nõuetele. U-pöörete
vältimiseks kasutatakse trosspiirdeid. Trosspiirded peavad
vastama EVS-EN 1317 osadele 1 ja 2 (ohjeldamise tasand N2)

Ehitamine ja Töö Põrkepiirete ja trosspiirete tüüp peab
olema EMA poolt heaks kiidetud. Põrkepiire (koos
terminaliga) ja trosspiire tuleb paigaldada vastavalt

thrown on the lower road during ploughing. The
vehicle parapet shall be installed in compliance
with the design. Crash cushions: A road vehicle
energy absorbtion device installed in front of a rigid
object to reduce the severity of impact. Pedestrian
parapet: A pedestrian or “other users” restraint
system along a bridge or on top of a retaining wall
or similar structure and which is not intended to act
as a road vehicle restraint system. The design and
manufacture shall ensure that:

the pedestrian parapet shall be erected to form
a continuous flowing alignment·

• 

all external surfaces and edges are to be
finished so that they will not cause injury to
pedestrians (smooth surface and no sharp
edges)·

• 

it has strength and durability to resist vandalism
caused by humans·

• 

fixing and fittings cannot be loosened without
using tools.

• 

Pedestrian guardrail: A pedestrian or “other user”
restraint system along the edge of a footway or footpath
intended to restrain pedestrians and other users from
stepping onto or crossing a road or other area likely to be
hazardous. Note: “Other users” include provision for
equestrians, cyclists and cattle. The design purpose of
safety barriers installed on roads is to contain or to
contain and redirect errant vehicles that either leave the
carriageway or are likely to encroach into the bath of
oncoming vehicles. The safety barrier element type as
specified in the design is W-beam not less than 306 mm
wide, 3 mm thick and 80 mm depth. The edges of the
safety barrier shall be rolled or rounded so they will
present no sharp edges. All metal work shall be
fabricated in the shop. No cutting or welding shall be
done in the field except that cases when approved by the
Engineer. Posts shall be installed in a correct position to
the road, and in a correct deflection from the parallel
direction of the road, and with a correct spacing as
specified in the design.. When the plans require that ends
of a section of safety barrier be curved outward or/and
downward, the posts shall be set to accommodate the
curve. All fabrication shall be completed prior to
galvanizing. Whether directly at the back of safety barrier
is light traffic way the shaved and impregnated wooden
beam shall be placed to the back of safety barrier at
height of barrier. Measures and location of beam is
shown at design drawings and appropriate schedules. All
components of the tubular fence shall be zinc galvanised
in accordance with AASHTO M232-84. All components of
tubular fence shall be welded. Zinc coated pipe must
have external diameter 60 mm and minimum wall
thickness 2,7 mm. The Engineer shall approve using of
the steel pipe with other size. Safety barriers shall be in
accordance with EVS-EN 1317 Part 1 and Part 2. Crash
cushions shall be in accordance with EVS-EN 1317 Part
1 and Part 3. Terminals and transitions shall be in
accordance with EVS-EN 1317 Part 1 and Part 4.
Pedestrian parapets shall be in accordance with EVS-EN



tootja juhendile. Projektides rakendatakse järgmisi
põrkepiirde konstruktsioonide tüüpe:

ühepoolne põrkepiire, postide vahekaugus mitte üle
4,0 m;

• 

ühepoolne löögisummutiga põrkepiire, postide
vahekaugus mitte üle 2,0 m;

• 

kahepoolne põrkepiire, postide vahekaugus mitte üle
2,0 m;

• 

kahepoolne löögisummutiga põrkepiire, postide
vahekaugus mitte üle 4,0 m.

• 

Trosspiirded erinevad trosside arvu ja postide tüübilt. Postide
vahekaugus on 1 kuni 3 meetrit. Ankrule lähimale postile
nähakse ette taldmik, et leevendada vertikaalseid jõude.
Betoonankrud võivad olla monoliitsed või monteeritavad.
Ankrud tuleb paigaldada iga lõigu algusesse ja lõppu ja tagada,
et ankur on ühel joonel trosspiirdega. Terminali elemendid ei
tohi tungida sõiduki sõitjate ruumi. Terminali elemendid ei tohi
tungida sõiduki sõitjate ruumi.Terminalist ei tohi eralduda suuri
osi ning terminali osad ei tohi sattuda väljaspoole pidevaid
kõrvalejuhtimispiirkondi.
Ülemineku ohjeldusklass ei tohi olla madalam kui kahe
ühendatud piirde madalaim ohjeldusklass ega kõrgem kui
nende kõrgeim ohjeldusklass. Ülemineku töölaius ei tohi olla
suurem kui kahe ühendatud piirde töölaius. Piirde mahaviidava
osa pikkus kahe- ja neljarajalistel maanteedel, samuti
eritasandiliste ristmike rampidel peab olema vähemalt 12,0 m,
mahasõitudel 4,0 m. Mahaviidava osa tagasiaste sõidutee
paralleelsuunast peab olema vähemalt 0,5 m. Neljarajalistel
eraldusribaga maanteedel liiklussagedusega üle 6000
auto/ööpäevas ja projektkiirusel üle 80 km/h on soovitatav
kasutada 12,0 m mahaviidava osa asemel löögikindlat piirde
algusosa. Põrkepiirde ja sõidetee ääre vaheline kaugus peab
olema 0,5 – 3,0 m Piirde ülemine äär peab ulatuma 0,75 m üle
sõidutee. Põrkepiirete elementide ülekatted peavad olema
liiklusega samas suunas, nii et liikluse poole ei jää teravaid
servi. Põrkepiirete katkestused on lubatud vaid põhjendatud
juhtudel. Mahasõidud ei tohi reeglina endaga põrkepiirete
katkestusi kaasa tuua. Kui katkestuse vältimine ei ole võimalik,
peavad mahasõitude ja ristmike põrkepiire igal juhul algus- ja
lõppkonstruktsiooniga või teise põrkepiirdega ühendatud
olema. Torupiirde kõrgus peab olema 1,2 m üle ümbritseva
maapinna.Teraspostide külge keevitatakse tsingitud
terastorud.Postide ankurdussügavus maapinnas peab olema
vähemalt 0,6 m. Postide ümber ehitatakse betoonalus.
Postidevaheline kaugus peab olema 3 m.

Kontroll Vastavuse kontroll tuleb läbi viia visuaalse
vaatluse ja mõõtmise teel.

Mõõtmine Põrkepiirde, löögisummutiga (nendes
Töökirjeldustes “LS”) põrkepiirde, kahepoolse (nendes
Töökirjeldustes “KP”) põrkepiirde ja kahepoolse
löögisummutiga põrkepiirde (nendes Töökirjeldustes
“KPLS”), löögisummutiga sõiduki piirde (nendes
Töökirjeldustes LSSP), käsipuu piirdel (nendes
Töökirjeldustes KPP) ja kergliiklusrinnatise (nendest
Töökirjeldustes KR) mõõtühikuks on meeter, sega
puitteras põrkepiirde, puitpiirde, puidust prussi,

1317 part 6. Steel safety barriers covered with wood shall
be in accordance with EVS-EN 1317 requirements
(containment level N 2). The mixed barrier combines the
containment ability of steel with the natural beaty of wood
quaranteing safety in areas where aesthetic integration
with the surroundings is necessary. Wood for barrier are
made of coniferous wood, with a preservation treatment.
Avoid to drive to the roadside area may use wood barrier
shall not be in accordance with EVS-EN 1317
requirements. There are used wire rope safety fences to
prevent u-turns. Wire rope safety fences shall be in
accordance with EVS-EN 1317 Part 1 and Part 2
(containment level N2)

Construction and Workmanship All safety
barriers and wire rope safety fences shall be of type
approved by ERA. All safety barriers (incl.
terminal) and wire rope safety fences shall be laid
in accordance with the manufacturer’s instructions.
In projects the following types of safety barrier are
used:

single sided safety barrier, post spacing max.
4,0 m;

• 

single sided safety barrier with cross-beam, post
spacing max. 2,0 m;

• 

double sided safety barrier, post spacing max.
2,0 m;

• 

double sided safety barrier with cross-beam,
post spacing max. 4,0 m.

• 

Wire rope safety fences differ in the number of wire ropes
and type of posts. Distance between the posts can vary
from 1 metre up to 3 metres. The post nearest the
anchoring point is provided with a post footing that
absorbs vertical forces. The concrete anchors can be
cast in place of pre-fabricated. Install the anchors at the
beginning and end of each stretch and ensure that the
anchor is in line with the wire rope safety fences.
Elements of the terminal shall not penetrate the
passenger compartment of the vehicle. No major part of
the terminal shall become totally detached and come to
rest outside the permanent lateral displacement zones.
The containment (ohjeldamine) class of a transition shall
not be lower than the lower nor higher than the higher
containment class of the two connected barriers, its
working width shall not be larger than the larger working
width of the two connected barriers. The tapered part of
the barrier on two and four-lane roads as well as on
ramps of grade separated junctions shall be at least 12,0
m, entrances 4,0 m. Lateral offset of the tapered part
from the parallel direction of the road shall be at least 0,5
m. On four-lane roads with a central reserve a traffic
density of more than 6000 vehicles/day and at design
speed of over 80 km/h instead of the tapered part
crashworthy end treatments are recommended. The
distance between the safety barrier and the carriageway
should be 1,5 – 2,0 m, but not less than 0,5 m. The
barrier top edge shall be 0,75 m over edge of
carriageway. Laps in the elements of the Safety Barrier
shall be in the direction of the flow of traffic so that no
sharp edges are presented to the traffic. Cancellation of



trosspiirde (nendes Töökirjeldustes TP) ja kaitsevõrgu
mõõtühikuks on meeter. Põrkepiirde üleminekute
mõõtühikuks on valmis üleminek.Põrkepiirde
terminalide mõõtühikuks on valmis terminal. Ühiku
lepinguhind sisaldab poste, W-talasid ja otsadetaile.
Trosspiirete betoonist ankrute mõõtühikuks on valmis
ankur.

Arveldamine Põrkepiirde eest tasumine toimub lepingu
ühikuhindades Töömahuloendis toodud põrkepiirete
alusel.

safety barrier is only allowed in well-grounded cases. As
a rule, entrances shall not cause cancellation of crash
barriers. If a cancellation cannot be avoided, the safety
barrier of mahasõidud and junctions shall have a terminal
or connected with another crash barrier. The tubular
fence height shall be 1.2 m over the surrounding earth.
Zinc-covered steel pipe shall be welded to the steel
posts.The posts anchorage depth in earth will be at least
0.6m. Concrete foundation is to be constructed around
posts.The distance between posts in specified to be 3,0
m.

Compliance Testing Compliance testing shall be
by visual inspection and measurement.

Measurement Measurement of safety barrier,
safety barrier with cross-beam (called “SBCB” in
this Specifications), double sided safety
barrier(called “DSSB” in this Specifications) and
bouble sided safety barrier with cross-beam (called
“DSSBCB” in this Specifications), vehicle parapet
with cross-beam (called "VPCB" in this
Specification), handrail on the parapet (called HR
in this specification) and pedestrian parapet (called
PP in this Specification) will be by the meter
measured along the line of the safety barrier, mixed
wood-steel barrier, wood barrier, wooden beam,
wire rope safety fences (called WR in this
Specification) and protection mesh Measurement of
safety barrier transition sections will be per each of
the type of transition section installed.Measurement
of safety barrier terminals will be per each for the
completed terminal. The unit contract price shall
include the posts, W-beam and end section.
Measurement of wire rope safety fences concrete
anchors will be per each for the completed anchor.

Payment The payment under safety barrier shall be
made at the unit rates in the contract against all
safety barriers works as scheduled in the Bill of
Quantities.

 7.4.6.7014  Põrkepiire,postide vahekaugus… m  m 
 7.4.6.7014  Safety barrier, post spacing …m  m 
 7.4.6.7015  LS põrkepiire,postide vahekaugus… m  m 
 7.4.6.7015  SBCB, post spacing … m  m 
 7.4.6.7016  KP põrkepiire, postide vahekaugus… m  m 
 7.4.6.7016  DSSB, post spacing … m  m 
 7.4.6.7017  KPLS põrkepiire,postide vahekaugus…m  m 
 7.4.6.7017  DSSBCB, post spacing … m  m 
 7.4.6.7018  LSSP, postide vahekaugus …m  m 



 7.4.6.7018  VPCB, post spacing …m  m 
 7.4.6.7019  KPP piirdel, postide vahekaugus …m  m 
 7.4.6.7019  HR on the parapet, post spacing …m  m 
 7.4.6.7020  KR, postide vahekaugus …m  m 
 7.4.6.7020  PP, post spacing …m  m 
 7.4.6.7021  Löögikindel terminal  tk 
 7.4.6.7021  Crashworthy terminal  pcs 
 7.4.6.7022  Terminal ( l-…m)  tk 
 7.4.6.7022  Terminal (l - … m)  pcs 
 7.4.6.7023  Üleminek (l-…m )  tk 
 7.4.6.7023  Transition (l- … m)  pcs 
 7.4.6.7024  Torupiire  m 
 7.4.6.7024  Tubular fence  m 
 7.4.6.7025  Torupiire betoonalusel  tk 
 7.4.6.7025  Tubular fence on concrete slabs  pcs 
 7.4.6.7026  Tõkkepuu  tk 
 7.4.6.7026  Boom  pcs 
 7.4.6.7027  Kaitsevõrk (h m)  m 
 7.4.6.7027  Protection mesh (h m)  m 
 7.4.6.7028  Puidust pruss põrkepiirde tagaküljel xx x xx mm  m 

 7.4.6.7028  Wooden beam at the back of safety barrier xx x xx
mm  m 

 7.4.6.7029  Sega puit-teras põrkepiire, postide vahekaugus
…m  m 

 7.4.6.7029  Mixed Wood-Steel barrier, post spacing …m  m 
 7.4.6.7030  Puitpiire, postide vahekaugus …m  m 
 7.4.6.7030  Wood barrier, post spacing …m  m 
 7.4.6.7031  ...TP, postide vahekaugus ...m  m 
 7.4.6.7031  ...WR, post spacing ...m  m 

7.5 Tähispostid 7.5 Marker Posts
Tööde ulatus Tähispostid tuleb paigaldada vastavalt
Maanteeameti kehtivatele nõuetele,postide suurus ja
tehnilised omadused peavad vastama Maanteeameti
nõuetele.

Materjalivajadus Tähispostid peavad olema
plastmassist, postid peavad olema valgete või kollaste
valgustpeegeldavate ja joonistele vastavate tähistega.

Ehitamine ja Töö Tee suhtes põiki asetsevate
tähispostide telg ei tohi olla aluskihi servale lähemal kui
0,35 m. Tähispostide sõidutee poolel olev serv ei tohi
olla sõidutee äärele lähemal kui 1,0 m, kui teepeenra
laius on väiksem kui 1,5 m. Piiratud kohtades võib see
vahe olla 0,5 m. Tähispostile paigaldatud helkuri;
keskpunkti kõrgus sõidutee välisserva pinnast peab
olema 0,9 m. Põrkepiirde korral tuleb tähispost
paigaldada põrkepiirde taha samale joonele põrkepiirde
postiga Tähispostid tuleb paigaldada vastavalt
Maanteeameti kehtivatele nõuetele, postide suurus ja
tehnilised omadused peavad vastama Maanteeameti

Scope of Works Marker posts shall be installed in
accordance with ENRA current requirements, and
their designation size and technical characteristics
shall meet requirements defined by ENRA.

Material Requirements The marker posts shall be
of plastic material, with light reflectors in white or
yellow colour and markers complying with
drawings.

Construction and Workmanship Transversely
with respect to the road, the marker post axis shall
not be closer to the subgrade edge than 0.35 m.
Marker post edge on the carriageway side shall not
be closer than 1.0 m from the carriageway edge; if
shoulder’s width is less than 1.5 m. At restricted
locations, this distance is allowed to be reduced to
0.5 m. Installation height of the centre of reflector
on the marker post shall be 0,9 m above the outer
edge of carriagen. If there is a safety barrier, the
marker post shall be installed behind of the safety



nõuetele. Tähispostide kaugus katendi servast peab
olema sama nagu kaitsepiirdel. Kui teepeenra laius on 3
m, on tähisposti kaugus katendi servast 2,5 m, kui
teepeenra laius on 1,5 m, siis 1,0 m.

Vastavuse kontroll Tööd tuleb kontrollida visuaalse
vaatluse teel igas kohas, kus mittevastavus on võimalik.
Mittevastavused tuleb kõrvaldada. Paigaldatud
tähispostide kasutusiga peab olema vähemalt 5 aastat.

Mõõtmine Mõõtühikuks on ühik ning see sisaldab
tähispostide paigaldamise täiteid.

Arveldamine Tähispostide eest tasumine toimub lepingu
ühikuhindades Töömahuloendis toodud tähispostide
alusel.

barrier on the same line of safety barrier posts.
Marker posts shall be installed, in accordance with
ERA current requirements, and their designation
size and technical characteristics shall meet
requirements defined by ERA. The distance of
marker posts from pavement edge shall be the same
as the guardrail. If shoulder’s width is 3 m, marker
post distance from pavement edge is 2.5 m, if
shoulder’s width is 1.5 m, then 1.0 m.

Compliance Testing Work shall be controlled by
visual inspection in any place where failure of
compliance is possible. Failure of compliance shall
be followed by corrective measures. Service life of
marker posts installed is at least 5 years.

Measurement The unit of measurement shall be in
units and shall include fillings for mounting of
Marker posts.

Payment The payment under marker posts shall be
made at the contract unit price against all itemised
marker posts as scheduled in the Bill of Quantities.

 7.5.6.7032  Tähispost  tk 
 7.5.6.7032  Marker posts  pcs 
 7.5.6.7033  Tähispost piirdel  tk 
 7.5.6.7033  Marker post on safety barrier  pcs 

7.6 Künnis 7.6 Hump
Tööde käsitlusala See töö sisaldab kõiki künnise
paigaldamisega seotud toiminguid, masinaid, seadmeid,
materjale ja tööjõudu alates aluste ehitusest kuni
lõppviimistluseni. vastavalt nendele töökirjeldustele,
asjakohastele joonistele ja loenditele ning Inseneri
juhistele.

Materjalivajadus Künnised on ette nähtud kehtestatud
sõidukiiruse hoidmiseks. Künnisena kasutatakse
trapetsi-, ringi- ja sinusoidikujulise pikilõikega
künniseid. Künnis rajatakse asfaltbetoonist või
parkettkividest või nende kombinatsioonina. Betoon
peab vastama EVS 814:2003 "Normaalbetooni
külmakindlus. Määratlused, spetsifikatsioonid ja
katsemeetodid." Parkettkivid peavad olema mõõtmetega
278*138*80mm. Kasutatakse musti ja valgeid kive, mis
paigaldatakse projekti joonistel esitatud viisil.
Asfaltbetooni ja parkettkivi kombinatsioonina ehitataval
künnisel ehitatakse asfaldist välja künnise eeltõusu osa.
Asfaldist künnise osa eraldatakse parkettkividest

Scope of Works This work shall consists of all
operations, machinery, equipment, material and
labour from base to formation necessary for
placement of hump in accordance with these
Specifications, related drawings and schedules and
instructions of the Engineer.

Material Requirements Humps are foreseen for
keeping the established driving speed. Humps have
a trapezoidal, circle or sinusoidal longitudinal
section. Humps are made of asphalt concrete or
paving stones or their combination. Concrete shall
comply with the standard EVS 814:2003 „Cold
resistance of normal concrete. Definitions,
specifications and test methods“. Paving stones
shall be of the size of 278*138*80mm. Black and
white stones shall be used that shall be laid in the
manner indicated on Contract drawings. In the
event of humps made of a combination of asphalt
concrete and paving stones the pre-elevation of the



äärekiviga 80*29*15cm. Künnise kõrgus on 10-12cm
Nõuded äärekividele: Betoon - C35/45 XF4KK4
Minimaalselt manustatud õhusisaldus - 5 % Nõuded
sillutiskividele Betoon - C35/45 XF4KK4 Minimaalselt
manustatud õhusisaldus - 5 % Parkettkividest künnise
haardetegur ei tohi olla väiksem, kui sõidutee kattel.
Nõuded äärekivi alusbetoonile: Betoon - C35/45
XF4KK4 Asfaltbetooni mark peab vastama projektis
toodule.

Ehitamine ja Töö Künnised ehitatakse kogu sõidutee
laiuses. Künnise kõrgus vastavalt projekti joonistele on
10-12cm. Künnise eeltõusu, kald- ja täisosa pikkused ja
nende ehituseks kasutatavad materjalid on toodud
projekti joonistel. Asfaltbetoonist künnise täisosa
paigaldatakse vähemalt kahes kihis. Künnised
tähistatakse liiklusmärkidega vastavalt EVS 613:2001.
Asfaltbetoonist rajatud künniste kate märgistatakse
vastavuses EVS 614-92. Künniste märgistamiseks
kasutatakse termoplastikut. Parkettkividest künnis
laotakse vastavalt projekti joonistele valgetest ja
mustadest kividest nii, et tekkiv muster oleks sarnane
katte märgistusega. Parkettkividest künnise täisosa
paigaldatakse killustikalusele, mille paksus ja
fraktsioonid on näidatud projekti joonistel. Killustikaluse
peal kasutatakse ca 3cm paksust sängitusliiva kihti.
Parkettkividest kaldosa, kaks äärmist kiviparketi rida
täisosal ja seda piiravad äärekivid paigaldatakse
minimaalselt 5cm paksusele betoonalusele, mis on
ehitatud minimaalselt 10cm paksusele killustikalusele.

Vastavuse kontroll Künnise pinna kõrgus ei tohi
erineda projektist rohkem kui ±1cm. Tööd tuleb
kontrollida visuaalse vaatluse teel kõikjal, kus
mittevastavus on võimalik. Mittevastavused tuleb
kõrvaldada.

Mõõtmine Künniste mõõtühikuks on tükk.

Arveldamine Tasumine toimub lepingu ühikuhindades
Töömahuloendis toodud ja ehituslikult lõpetatud
künniste alusel.

hump shall be built of asphalt. The hump part made
of asphalt shall be separated with kerbstone made
of paving stones, dimensions 80*29*15cm. Hump
height shall be 10-12cm. Requirements to
kerbstones: Concrete – C35/45 XF4KK4 Minimum
added air content – 5% Requirements to pavement
stones Concrete – C35/45 XF4KK4 Minimum
added air content – 5% The coefficient of friction
of a paving stone hump shall not be lower than the
one of the carriageway surfacing. Requirements to
base concrete of kerbstone: Concrete – C35/45
XF4KK4 Asphalt concrete type shall comply with
the Contract.

Construction and Workmanship Humps shall be
built within the whole width of the carriageway.The
height of a hump shall be 10-12cm according to
Contract drawings. The lengths of pre-elevation,
slope and full part as well as the materials used for
their building shall be indicated on Contract
drawings. The full part of an asphalt concrete hump
shall be laid in at least two layers. The humps shall
be marked with traffic signs in accordance with the
standard EVS 613:2001. The surfacing of asphalt
concrete humps shall be marked in accordance with
the standard EVS 614-92. Thermo plastic shall be
used for marking the humps. The paving stone
hump shall be laid in accordance with Contract
drawings, so that the pattern is similar to surface
marking. The full part of paving stone hump shall
be laid on crushed aggregate base, the thickness
and fractions of which shall be indicated on
Contract drawings. On the crushed aggregate a
bedding sand layer of approximately 3cm shall be
used. The slope part of paving stones, the two edge
rows of the paving stone on the full part and its
bordering kerbing stones shall be laid on a concrete
base of at least 5cm thickness, which is built on a
crushed aggregate base with a thickness of at least
10cm.

Compliance Testing The surface height of the
hump shall not deviate from the Contract by more
than ±1cm. Work shall be controlled by visual
inspection in any place where failure of compliance
is possible. Failure of compliance shall be followed
by corrective measures.

Measurement The unit of measurement for hump
shall be a piece.



Payment The payment shall be made at the
contract unit price against all constructed hump as
scheduled in the Bill of Quantities.

 7.6.6.7034 
 Künnis 
l - pikkus - [cm]

 tk 
cm

 7.6.6.7034 
 Hump 
cm

 pcs 
cm

7.7 Betoonist jalgtee
eralduselemendid

7.7 Concrete partition elements of
footpath

Tööde käsitlusala See töö sisaldab kõiki betoonist
jalgtee eralduselementide paigaldamisega seotud
toiminguid, masinaid, seadmeid, materjale ja tööjõudu
vastavalt nendele Töökirjeldustele, asjakohastele
joonistele ja loenditele ning Inseneri juhistele.

Materjalivajadus Jalgtee eraldamiseks sõiduteest
kasutatakse betoonist C35/45XF4KK4 (vastavalt
EVS-EN206-1:2002 ja EVS 814:2003) elemente.
Elementide metallist kinnitusdetailid (poldid, mutrid,
ankrud, seibid jne.) peavad olema tsingitud vastavalt
[AASHTO M232-84]. Betoonist jalgtee
eralduselemendid peavad olema kollast värvi .

Ehitamine ja Töö Betoonist jalgtee eralduselementide
kinnitus kattele peab tagama nende püsivuse
teehooldetööde käigus. Elementide asetus on näidatud
projektjoonistel.

Vastavuse kontroll Tööd tuleb kontrollida visuaalse
vaatluse teel kõikjal, kus mittevastavus on võimalik.
Mittevastavused tuleb kõrvaldada. Paigaldatud Betoonist
jalgtee eralduselementide kasutusiga peab olema
vähemalt 5 aastat.

Mõõtmine Betoonist jalgtee eralduselementide
mõõtühikuks on tükk.

Arveldamine Tasumine toimub lepingu ühikuhindades
Töömahuloendus toodud ja teele paigaldatud betoonist
jalgtee eralduselementide alusel.

Scope of Works This work shall consists of all
operations, machinery, equipment, material and
labour necessary for placement of Concrete
partition elements of footpath in accordance with
these Specifications, related drawings and
schedules and instructions of the Engineer.

Material Requirements Concrete C30, F200, W6
(vastavalt EVS-EN206-1:2002) elements shall be
used for footpath and carriageway partition.
Metallic fixing details of the elements (bolts, nuts,
anchors, disks, et cetera) shall be zinc galvanised in
accordance with [AASHTO M232-84]. Concrete
partition elements of footpath shall be
yellow-coloured.

Construction and Workmanship Fixing of
concrete partition elements must ensure their
staying in operation of road maintenance
works.The location of elements is shown on design
drawings.

Compliance Testing Work shall be controlled by
visual inspection in any place where failure of
compliance is possible. Failure of compliance shall
be followed by corrective measures. Service life of
Concrete partition elements of footpath installed is
at least 5 years.

Measurement The unit of measurement for
Concrete partition elements of footpath shall be a
piece.

Payment The payment shall be made at the
contract unit price against all placed to the road
Concrete partition elements of footpath as
scheduled in the Bill of Quantities.



 7.7.6.7035  Betoonist jalgtee eralduselemendid  tk 
 7.7.6.7035  Concrete partion elements of footpath  pcs 

8 Tehnovõrgud 8 Utilities

8.1 Elektriülekande liinid 8.1 Power Transmission Lines
Tööde ulatus Käesolevate Töökirjeldustega kaetud tööd
sisaldavad kõiki elektriülekande liinide rajamise,
ümberehitamise, kaitsmise või demonteerimisega seotud
toiminguid, masinaid, seadmeid, materjale ja tööjõudu
alates mahamärkimisest kuni teostusmõõdistuse ja
kontrollitoiminguteni vastavalt käesolevatele
Töökirjeldustele, asjakohastele joonistele, loenditele,
Inseneri juhistele ning heale ehitustavale.

Materjali nõuded

Materjalid transporditakse, säilitatakse ja ladustatakse
vastavalt tootja poolt etteantud juhendile ja nõudmistele.
Materjalid peavad olema vastavuses projektis ja
käesolevates Tehniliste Töökirjeldustes esitatud
nõuetega (ehitamine vastavalt joonistel toodule).
Kaeviku tagasitäite ja katendi taastamise materjalid
peavad vastama käesolevate Töökirjelduse artiklite 3 ja 4
nõuetele.

Ehitamine ja Töö Elektriülekande liinide ehitamisel
tuleb lähtuda EESTI ENERGIA AS
ETTEVÕTTESTANDARDI : EE 10421629-JV ST
5-6:2001 asjakohastest alajaotustest. Tööde teostamisel
lähtuda täiendavalt käesolevast elektriprojektist ja
käesoleva teeprojekti teistest eriosadest.
Elektriõhuliinide demontaaž Demonteeritavate
materjalide tagastamine või utiliseerimine täpsustada
võrguvaldajatega tööde käigus. Elektriõhuliinide ehitus
Elektriõhuliinide ehitamisel tagada käesoleva
elektriprojektiga määratlemata või piisavalt
detailiseerimata lahenduste vastavus ülaltoodud
juhendmaterjalidega määratletud normidele, tagada
liinitrassile ja kaitsevööndile esitatud nõuetest
kinnipidamine, tagada ja kontrollida looduses vajalikud
vahekaugused looduslikest takistustest, teistest liinidest
ja ka teistest kommunikatsioonidest nende
rööpkulgemisel. Elektriõhuliini ristmeväljade
rekonstruktsioon Kõigi elektriõhuliinide ristumistel eri
ametkondadele kuuluvate tehnorajatistega ja
elektriõhuliinide ristmeväljade rekonstruktsioonil järgida
AS Eesti Energia JV asjakohaseid standardeid,
võrguvaldaja tehnilisi tingimusi jt. nõudeid ning kehtivat

Scope of Works This work shall consists of all
Power Transmission Lines operations, equipment,
material and labour necessary for establishment,
reconstruction, protection or demolition starting
from marking to as built survey and checking
procedures in accordance with these Specifications,
related drawings and schedules and instructions of
the Engineer.

Material Requirements

Materials shall be transported, stored and stacked
according to the manufacturer’s instructions and
requirements. They must comply with requirements
described in project and present Specifications
(build as on drawings).
Trench backfill and pavement restoration materials
must comply with requirements of items 3 and 4 of
present Specifications.

Construction and Workmanship Installation shall
be done in compliance with the regulations of
network owner. Dismounting of power
transmission overhead lines Dismountable
materials is to be utilized. Mounting of power
transmission overhead lines Mounting of power
transmission overhead lines is to be done in
accordance with standards of the owner of
transmission lines (AS Eesti Energia JV).
Reconstruction of power transmission overhead
line crossings Reconstruction of power
transmission overhead line crossings is to be done
in accordance with standards of the owner of
transmission lines (AS Eesti Energia JV) and height
rate of effective Estonian design norms. Cable
trenches and underground power transmission
cables installation The cable must be set in full
length in the depth of 0.70m, except in crossing
with road and arable land, where the cable must lay
1.00m deep.

Below ditches the cable must lie in protection pipe
at least 0.5m deep from ditch bottom.



projekteerimisnormi ristmevälja gabariitide kohta.
Olemasolevate elektrikaabelliinide demontaaž ja
teisaldamine Olemasolevad mitte kasutusele jäävad
kaabelliinid jätta pinnasesse või kaevata välja ja
utiliseerida vastavalt tehnilistele tingimustele ja tellija
ettekirjutustele. Kaevetööd olemasolevate kasutusel
kaabelliinide läheduses ja mitteoluline teisaldamine,
lõhestatavate kaablikaitsetorude paigaldamine jms.
toimub üldjuhul võrguvaldaja esindaja juuresolekul.
Kaablikaevis ja maakaablite paigaldus Maaalune
kaabelliini trass peab olema leitav maapealsete
sidumisobjektide järgi koostatud teostusjoonise või
trassile paigaldatud tähiste abil. Elektrikaablid
paigaldada kogu pikkuses min. 0.7 m sügavusele, v.a.
ristumisel sõiduteega ja põllumaadel, kus kaablid
paigaldada min. 1.0 m sügavusele. Sõltuvalt nõutavast
töökindlusest ja paigaldustingimustest tuleb tagada
projektiga määratud kaablikaitseklass A, B, C või D.
Sõltumata kaablikaitseklassist tuleb kaabelliin alati
tähistada kaablite/torude ülapinnast 0.3 m kõrgemale
paigaldatava D-klassi kollase hoiatuslindiga
“Elektrikaabel”. Ristumisel sõiduteega, teiste
kommunikatsioonidega ja muudel asendiplaanil näidatud
lõikudel tagada kaablite kaitse A, B või C-klassi
kaablikaitsetorude, plaatide või koorikutega. Kaabel
ümbritseda igast küljest min 0.10m paksuse
liivakihiga.Lepingu objekti uue katte alla jäävates
lõikudes täidetakse kaevis (kruus-)liivaga projekteeritud
dreenkihi aluspinnani. Tagasitäite tihendustegur peab
rahuldama käesolevate Töökirjelduste lisas ”MULDE
PINNASE VÄHIMAD TIHENDUS-TEGURID” toodud
arvväärtusi. Kui kaevis jääb alale, kus kate
renoveeritakse tasafreesimise ja ülekattega, ehitatakse
olemasoleva katte alla minimaalselt 25cm paksune
killustikalus. Lõikudel, mis ei jää lepingu objekti uue
katte alla, taastatakse kaevis vähemalt endises olukorras
külgneva maapinna kõrguseni. Maandamine Rajada
kordusmaandused asendiplaanil/kaabliskeemil märgitud
kohtades ja nõuetekohase valgumistakistusega, mille
väärtus tuleb kontrollida ja vajadusel tagada
maanduspaigaldise täiendamisega.

Vastavuse kontroll Ehitustööde dokumenteerimine
teostatakse vastavalt JV elektripaigaldise kasutuselevõtu
protseduurile ja käesolevale Töökirjeldusele. Kõik
kõrvalekalded projektist fikseeritakse kirjalikult ja
kooskõlastatakse projekteerija ning tellijaga. Valmis töö
tuleb üle anda kohaliku võrguettevõtte esindajale.
Ehitajal tuleb koostada elektripaigaldise käidujuhend ja
teostusdokumentatsioon.

Mõõtmine

Cables must be laid into protection pipe at
crossings with road and on the other sections shown
on drawings.

The cable is to be surrounded from all sides with a
layer of sand, at least 0.10 m thick, and marked
with a yellow warning banner ‘Electric cable’ 0.30
m above the ground.

At sections being under new pavement construction
of Contract area the trench shall be filled with
(gravel-) sand up to the underneath of designed
drainage course. Backfills compaction factor must
satisfy values being indicated in annex of this
Specifications “THE SMALLEST COMPACTION
FACTORS FOR EMBANKMENT SOILS”

Whether trench is in area where pavement will be
rehabilitated via leveling milling and overlay as
minimum 25cm thick crushed limestone base
course will be constructed under existing surfacing.
At sections not being under new pavement
construction of Contract area the trench will be
restored as of old condition to the level of
surrounding surface. Earthing Re-earthings shall
be realized with the earthing resistance designated
on cable-diagram/base plan.

Compliance Testing

Documentation of the construction work will be
done according to the utilization procedure of JV
electrical device (JV directive No. 100 27.07.2001)
and present Specifications.

All the deviations in project will be fixated in
writing and coordinated with designer and
contractor.

Completed works required to over hand to the
representative of Local Network Company. A
maintenance manual and as-built documentation
shall be drawn up for the object.

Measurement

The unit of measurement for all works necessary
for Power Transmission Lines shall be as a pay
item. The unit of measurement contains of all
necessary operations, machinery, equipment,
material and labour for fulfillment works under pay



Mõõtühikud vastavad elektriülekandeliinide
Töömahuloendis toodule.

Mõõtühik sisaldab kõiki selle artikli tööde teostamiseks
vajalikke toiminguid, masinaid, seadmeid, materjale ja
tööjõudu.

Arveldamine Elektriülekande liinide osas teostatud
tööde eest maksmine toimub vastavalt Töömahuloendis
toodud ühiku hinnale pärast kontrolltoimingud ja
teostusmõõdistuse dokumentatsiooni esitamist ning töö
üleandmist kohaliku võrguettevõtte esindajale.

item.

Payment The payment under Power Transmission
Lines shall be made at the contract unit prices
scheduled in the Bill of Quantities after checking
procedures, submission of as-built documentation
and works handover to the representative of Local
Network Company.

 8.1.6.8001  ...kV õhuliini demontaaž  km 
 8.1.6.8001  Dismounting of …kV overhead line  km 
 8.1.6.8002  ...kV õhuliini masti demontaaž  tk 
 8.1.6.8002  Dismounting of …kV overhead line pole  pcs 
 8.1.6.8003  ...kV õhuliini masti toe või tõmmitsa demontaaž  tk 

 8.1.6.8003  Dismounting of …kV overhead line pole support or
stay wire  pcs 

 8.1.6.8004  ...kV õhuliini ehitus  km 
 8.1.6.8004  Construction of …kV overhead line  km 
 8.1.6.8005  ...kV õhuliini masti paigaldus  tk 
 8.1.6.8005  Set up of …kV overhead line pole  pcs 
 8.1.6.8006  ...kV õhuliini masti toe või tõmmitsa asendamine  tk 

 8.1.6.8006  Replacement of ...kV overhead line support or stay
wire  pcs 

 8.1.6.8007  ...kV õhuliini masti toe või tõmmitsa montaaž  tk 

 8.1.6.8007  Set up of …kV overhead line pole support / stay
wire  pcs 

 8.1.6.8008  ...kV õhuliini visangu ümberehitus  tk 
 8.1.6.8008  Reconstruction of …kV overhead line span  pcs 
 8.1.6.8009  ...kV õhuliini rekonstruktsioon  km 
 8.1.6.8009  Reconstruction of …kV overhead line  km 

 8.1.6.8010  ...kV õhuliini masti vahetus (k.a. vajadusel ka toed ja
tõmmitsad)  tk 

 8.1.6.8010  Replacement of …kV overhead line pole (incl.
supports and stays if needed)  pcs 

 8.1.6.8011  ...kV õhuliini visangu rekonstruktsioon
(topeltsidemete tegemine)  tk 

 8.1.6.8011  Reconstruction of …kV overhead line span (double
fastening)  pcs 

 8.1.6.8012  …kV õhuliini ristmevälja ümberehitus  tk 
 8.1.6.8012  Reconstruction of …kV overhead line road crossing  pcs 

 8.1.6.8013  ...kV õhuliini masti ümber tõstmine (k.a. vajadusel
ka toed ja tõmmitsad)  tk 

 8.1.6.8013  Relocation of …kV overhead line pole (incl. supports
and stays if needed)  pcs 

 8.1.6.8014  Kaablikaevik ja ...kV maakaablite paigaldamine
torusse koos taastamisega  m 

 8.1.6.8014  m 



 Cable trenches and …kV underground cables layout
into pipe with restoration 

 8.1.6.8015  ...kV kaabli uputamine veekogu (jõgi, järv, tiik)
põhja  m 

 8.1.6.8015  Sinking the …kV cable to the bottom of body of
water (river, lake, pond)  m 

 8.1.6.8016  ...kV kaabli paigaldus kinnisel meetodil  m 
 8.1.6.8016  …kV cable layout with horizontal drilling  m 

 8.1.6.8017  Kaablikaevik ja ...kV maakaablite paigaldamine koos
taastamisega  m 

 8.1.6.8017  Cable trenches and …kV underground cables layout
with restoration  m 

 8.1.6.8018  Elektrimaakaablid ühises kaevikus teiste kaablitega  m 

 8.1.6.8018  Underground cables in the same trench with other
cables  m 

 8.1.6.8019  Olemasolevate elektrimaakaablite kaitsmine ja/või
ümber tõstmine  m 

 8.1.6.8019  Protection and/or relocation of existing underground
power transmission cables  m 

 8.1.6.8020  ...kV elektrikaabli otsastamine alajaamas  tk 
 8.1.6.8020  …kV cable ending in substation  pcs 
 8.1.6.8021  ...kV elektrikaabli jätkumuhv  tk 
 8.1.6.8021  …kV cable junction sleeve  pcs 
 8.1.6.8022  ...kV elektrikaabli otsmuhv  tk 
 8.1.6.8022  …kV cable ending sleeves  pcs 
 8.1.6.8023  0.4kV kaablikapi montaaž  objekt 
 8.1.6.8023  Mounting of 0.4kV cable distribution board  object 
 8.1.6.8024  Liitumiskapi montaaž  objekt 
 8.1.6.8024  Mounting of metering board  object 
 8.1.6.8025  Maanduse rajamine, R ≤ ...?  objekt 
 8.1.6.8025  Auxiliary earthing R ≤ …?  object 
 8.1.6.8026  Mastalajaama …/0.4kV montaaž  objekt 
 8.1.6.8026  Mounting of pole mounted .../0.4kV substation  object 
 8.1.6.8027  Komplektalajaama …/0.4kV montaaž  objekt 
 8.1.6.8027  Mounting of …/0.4kV substation  object 
 8.1.6.8028  ...kV õhuliini lahklüliti (lahkkaitse) montaaž  objekt 

 8.1.6.8028  Mounting of …kV overhead line disconnecting
switch (fuse)  object 

 8.1.6.8029  Mastalajaama …/0.4kV demontaaž  objekt 
 8.1.6.8029  Dismounting of pole mounted …/0.4kV substation  object 
 8.1.6.8030  Komplektalajaama …/0.4kV demontaaž  objekt 
 8.1.6.8030  Dismounting of unit-type …/0.4kV substation  object 

 8.1.6.8031  Kioskalajaama .../0.4kV demontaaž ja hoone
lammutamine  objekt 

 8.1.6.8031  Dismounting of …/0.4kV substation and demolition
of building  object 

 8.1.6.8032  ...kV õhuliini lahklüliti (lahkkaitse) demontaaž  objekt 
 8.1.6.8032  Dismounting of …kV overhead line switch (fuse)  object 
 8.1.6.8033  Kontrollitoimingud  objekt 
 8.1.6.8033  Checking procedures  object 
 8.1.6.8034  Mahamärkimine ja teostusmõõdistus  m 
 8.1.6.8034  Setting out and as-built survey  m 
 8.1.6.8089  Elektriülekande liinid  kogusumma 



 8.1.6.8089  Power Transmission Lines  L/S 

8.2 Telekommunikatsioonisüsteemid 8.2 Telecommunications system
Tööde ulatus Tööd sisaldavad kõiki
telekommunikatsiooni-süsteemide rajamise,
ümberehitamise, kaitsmise või demonteerimisega seotud
toiminguid, masinaid, seadmeid, materjale ja tööjõudu
alates maha-märkimisest kuni teostusmõõdistuse ja
kontrolli-toiminguteni vastavalt nendele
Töökirjeldustele, asjakohastele joonistele ja loenditele
ning Inseneri juhistele. Töö sisaldab ka teeilmajaama ja
automaatse liiklusloenduri paigaldamist või nende
taastamist peale teeremonti

Materjalivajadus Materjalid transporditakse,
säilitatakse ja ladustatakse vastavalt tootja poolt
etteantud juhendile ja nõudmistele. Materjalid peavad
olema vastavuses projektis ja käesolevates
Töökirjeldustes esitatud nõuetega (ehitamine vastavalt
joonistel toodule).

Ehitamine ja Töö Sideõhuliinide demontaaž Õhuliini
mastid võtta pinnasest välja ja utiliseerida.
Sideõhuliinide ristmeväljade rekonstruktsioon
Sideõhuliinide ristmeväljade rekonstrueerimine toimub
vastavalt nendele Töökirjeldustele, asjakohastele
joonistele ja aruannetele ning Inseneri
juhistele.Kõrgusgabariit peab vastama kehtivatele
projekteerimisnormidele. Teeilmajaam Teeilmajaam
mõõdab maanteel valitsevaid ilmastikutingimusi.
Teeilmajaamu kasutatakse talviste teehooldetööde
õigeaegseks ajastamiseks ning säästetakse inimelusid.
Teeilmajaam on statsionaarne tee-infrastruktuuri ehitis,
mis paikneb vahetult tee muldkeha läheduses ning on
varustatud elektritoitega (maakaabel). Betoonjalusele
paigaldatud terasmastil paikneb jaama seadmekapp ning
mastile kinnitatud poomidel paiknevad erinevad
meteoroloogilised andurid. Teeilmajaama mõõdetud
väärtused edastatakse keskarvutisse läbi GSM süsteemi
või püsiliini (landline) kaudu. Teeilmajaama eristab
tavapärasest meteoroloogiajaamast teekattesse
paigaldatud teeandurid. Teeandurid fikseerivad libeduse
tekke ja kemikaalide olemasolu teel. Teeremondi
sattumisel teeilmajaama asukohta on vajalik paigaldada
uued teeandurid ning vajadusel ümber tõsta ka
teeilmajaama tugimast. Samuti on vajalik tee-ehituse
kavandamise käigus tagada elektritoite ja sidekaablite
taastamine. Teeilmajaama taastmistöid võivad teha
vastavat väljaõpet omavad firmad. Automaatne
liiklusloendur Automaatne liiklusloendur mõõdab
maanteel liikuvate sõidukite hulka ja kiirust ning määrab
liigi. Liiklusloendurite abil kogutud andmeid kasutatakse

Scope of Works Works shall consists of all
operations, equipment, material and labour
necessary to establish, reconstruct, protect or
demolish a telecommunication systems starting
from marking to as built survey and checking
procedures in accordance with these Specifications,
related drawings and schedules and instructions of
the Engineer.

Material Requirements Materials shall be
transported, stored and stacked according to the
manufacturer’s instructions and requirements. They
must comply with requirements described in project
and present Specifications (build as on drawings).

Construction and Workmanship Dismounting of
telecommunication overhead lines Overhead line
poles shall be extruded from soil and utilized.
Reconstruction of telecommunication overhead
line crossings Reconstruction of
telecommunication overhead line crossings shall
conform to these Specifications, related drawings
and schedules and instructions of the
Engineer.Height rate shall comply to effective
Estonian design norms. Road Weather Station,
RWS An RWS measures the climate conditions on
the road. RWS is used for correct timing of road
maintenance works in winter, and for saving human
lives. An RWS is a stationary structure of road
infrastructure which is located directly near the
embankment and has a power supply (underground
cable). On a steel mast installed on a concrete
footing the device box of the station is located, and
on beams attached to the mast different
meteorological sensors are installed. The values
measured by RWS are submitted to a central
computer through GSM or a landline. An RWS
differs from a usual meteorological station by road
sensors installed in the road surfacing. Road
sensors recognise slipperiness and chemicals on the
road. If the road is renovated in the location of an
RWS, new road sensors should be installed, and the
support mast of the RWS relocated, if required.
Also power supply and restoration of
communications cables shall be ensured during
planning of road construction activities. Restoration
of an RWS shall be carried out by companies
having passed a relevant training. Automatic
Traffic Recorder, ATR An ATR measures the



liikluskoormuse jälgimiseks. Statsionaarne
liiklusloendur mõõdab liiklust aastaringselt. Automaatne
liiklusloendur on statsionaarne tee-infrastruktuuri ehitis,
mis paikneb vahetult tee muldkeha läheduses ning on
varustatud elektritoitega (maakaabel). Betoonjalusele
paigaldatud seadmekapis paikneb loendusseade.
Seadmekapist kulgevad teekatte sisse andurikaablid,
mille otstes paikneb kaks induktiivandurit (inductive
loop) iga sõiduraja kohta. Loendusandmed edastatakse
keskarvutisse läbi GSM süsteemi või püsiliini (landline)
kaudu. Teeremondi sattumisel automaatse liiklusloenduri
asukohta on vajalik paigaldada uued induktiivandurid
ning vajadusel ümber tõsta ka loenduri seadmekapp.
Tee-ehituse kavandamise käigus on vajalik tagada
elektritoite ja sidekaablite taastamine. Liiklusloenduri
taastmistöid võivad teha vastavat väljaõpet omavad
firmad.

Vastavuse kontroll Telekommunikatsioonisüsteemide
kontrolltoimingud peavad vastama sideettevõtte
nõuetele. Valmis töö tuleb üle anda kohaliku ettevõtte
esindajale. Tuleb koostada ja teostusdokumentatsioon.

Mõõtmine Mõõtühikud vastavad
telekommunikatsiooni-süsteemide Töömahuloendis
toodule. Mõõtühik sisaldab kõiki selle artikli tööde
teostaim-seks vajalikke toiminguid, masinaid, seadmeid,
materjale ja tööjõudu.Teeilmajaama ja automaatloenduri
mõõtühikuks on tükk.

Arveldamine Telekommunikatsioonisüsteemide,
teeilmajaama ja liiklusloenduri eest maksmine toimub
vastavalt Töömahuloendis toodud ühiku hinnale pärast
kontrollitoimingud ja teostus-mõõdistuse
dokumentatsiooni esitamist ning töö üleandmist
(sideettevõtte) esindajale.

amount and speed of vehicles on the road, and
determines their type. Information collected by
ATR-devices is used for monitoring traffic load. A
stationary traffic recorder measures traffic all the
year round. An ATR is a stationary structure of
road infrastructure which is located directly near
the embankment and has a power supply
(underground cable). In the device box installed on
a concrete footing the recording device is located.
From the device box sensor cables with two
inductive loops for every line are directed to the
road surfacing. The values measured are submitted
to a central computer through GSM or a landline. If
the road is renovated in the location of an ATR,
new inductive loops should be installed, and the
device box of the recorder relocated, if required.
Also power supply and restoration of
communications cables shall be ensured during
planning of road construction activities. Restoration
of an ATR shall be carried out by companies
having passed a relevant training.

Compliance Testing Checking procedures of
telecommunication systems shall comply with the
requirements of the telecommunication systems
operating company. Completed works required to
over hand to representative of Local Corporation.
An as-built documentation shall be drawn up for
the object.

Measurement The unit of measurement for all
works necessary for Telecommunications System
shall be as an pay item. The unit of measurement
contains of all necessary operations, machinery,
equipment, material and labour for fulfillment
works under pay item.

Payment The payment under Telecommunications
System shall be made at the contract unit prices
scheduled in the Bill of Quantities after checking
procedures, submission of as-built documentation
and works handover to the representative of
Telecommunications System Company.



 8.2.6.8035  Sideõhuliini demontaaž  km 
 8.2.6.8035  Dismounting of telecommunication overhead line  km 
 8.2.6.8036  Sideõhuliini masti demontaaž  tk 

 8.2.6.8036  Dismounting of telecommunication overhead line
pole  pcs 

 8.2.6.8037  Sidekapi või võimenduspunkti demontaaž  tk 

 8.2.6.8037  Dismounting of telecommunication cabinet or
amplifier box  pcs 

 8.2.6.8038  Sidekapi ümbertõstmine  objekt 
 8.2.6.8038  Relocation of telecommunication cabinet  object 
 8.2.6.8039  Sidekapi montaaž (vk - 100)  tk 
 8.2.6.8039  Mounting of telecommunication cabinet (vk - 100)  pcs 
 8.2.6.8040  Sideõhuliini ristmevälja ümberehitus  tk 

 8.2.6.8040  Reconstruction of telecommunication overhead line
road crossing  pcs 

 8.2.6.8041  Sideõhuliini masti ümbertõstmine  tk 
 8.2.6.8041  Relocation of telecommunication overhead line pole  pcs 

 8.2.6.8042  Kaablikaeviku kaevamine kaablite paigaldamisega
torusse (xx) ja taastamine  m 

 8.2.6.8042  Cable trenches and underground cables layout to
pipe (xx) with restoration  m 

 8.2.6.8043  Kaablikaeviku kaevamine kaablite paigaldamise ja
taastamisega  m 

 8.2.6.8043  Cable trenches and underground cables layout with
restoration  m 

 8.2.6.8044  Sidekanalisatsiooni ehitus  m 
 8.2.6.8044  Construction of telecommunication pipe-line  m 
 8.2.6.8045  Sidekaevu ehitus  tk 
 8.2.6.8045  Construction of telecommunication manhole  pcs 
 8.2.6.8046  Kaabli jätkumuhve …  tk 
 8.2.6.8046  Cable junction sleeve …  pcs 
 8.2.6.8047  Olevate kaablite kaitsmine (paigaldamine torusse)  m 
 8.2.6.8047  Protection of existing cables (laying into pipe-line)  m 
 8.2.6.8048  Ol.olevate kaablite ümbertõstmine  m 
 8.2.6.8048  Relocation of existing cables  m 
 8.2.6.8049  Kontrollitoimingud  objekt 
 8.2.6.8049  Checking procedures  object 
 8.2.6.8050  Mahamärkimine ja teostusmõõdistus  m 
 8.2.6.8050  Setting out and as-built survey  m 
 8.2.6.8051  Teeilmajaam  tk 
 8.2.6.8051  Road weather station  pcs 
 8.2.6.8052  Teeandurid  tk 
 8.2.6.8052  Road sensor  pcs 
 8.2.6.8053  Automaatne liiklusloendur  tk 
 8.2.6.8053  Automatic traffic recorder  pcs 
 8.2.6.8054  Induktiivandurid  tk 
 8.2.6.8054  Automatic traffic recorder  pcs 

8.3 Välisvalgustus 8.3 Road Lighting
Tööde ulatus Käesolevate Töökirjeldustega kaetud tööd
sisaldavad kõiki välisvalgustuse rajamise,
ümberehitamise, kaitsmise või demonteerimisega seotud

Scope of the work This work shall consists of all
Road Lighting operations, machinery, equipment,
material and labour necessary for establishment,



toiminguid, masinaid, seadmeid, materjale ja tööjõudu
alates mahamärkimisest kuni teostusmõõdistuse ja
kontrollitoiminguteni vastavalt käesolevatele
Töökirjeldustele, asjakohastele joonistele, loenditele,
Inseneri juhistele ning heale ehitustavale.

Materjali nõuded Materjalid transporditakse,
säilitatakse ja ladustatakse vastavalt tootja poolt
etteantud juhendile ja nõudmistele. Materjalid peavad
olema vastavuses projektis ja käesolevates
Töökirjeldustes esitatud nõuetega (ehitamine vastavalt
joonistel toodule). Kaablikaevise ja postide
vundamentide kaevendi tagasitäite ja katendi taastamise
materjalid peavad vastama käesoleva lahenduse
Teeprojekti osas esitatud Töökirjelduse artiklite 3-
Mullatööd ja 4- Katendid nõuetele.

Ehitamine ja Töö Teevalgustuse liinide ehitamisel tuleb
lähtuda EESTI ENERGIA AS
ETTEVÕTTESTANDARDI : EE 10421629-JV ST
5-6:2001 asjakohastest alajaotustest. Tööde teostamisel
lähtuda täiendavalt käesolevast elektriprojektist ja
käesoleva teeprojekti teistest eriosadest,võrguvaldajate
ning teevalgustuse haldaja tehnilistest tingimustest antud
teeprojektile. Välisvalgustuse õhuliinide demontaaž
Demonteeritavate materjalide tagastamine või
utiliseerimine täpsustada võrguvaldajatega tööde käigus.
Välisvalgustuse õhuliini ehitus Välisvalgustuse
õhuliinide ehitamisel tagada käesoleva elektriprojektiga
määratlemata või piisavalt detailiseerimata lahenduste
vastavus ülaltoodud juhendmaterjalidega määratletud
normidele, tagada liinitrassile ja kaitsevööndile esitatud
nõuetest kinnipidamine, tagada ja kontrollida looduses
vajalikud vahekaugused looduslikest takistustest, teistest
liinidest ja ka teistest kommunikatsioonidest nende
rööpkulgemisel. Välisvalgustuse õhuliini
ristmeväljade rekon-struktsioon Välisvalgustuse
õhuliinide ristumistel eri ametkondadele kuuluvate
tehnorajatistega ja elektriõhuliinide ristmeväljade
rekonstruktsioonil järgida AS Eesti Energia JV
asjakohaseid standardeid, võrguvaldaja tehnilisi
tingimusi jt. nõudeid ning kehtivat projekteerimisnormi
ristmevälja gabariitide kohta. Olemasolevate
välisvalgustuse kaabelliinide demontaaž ja
teisaldamine Olemasolevad mitte kasutusele jäävad
kaabelliinid jätta pinnasesse või kaevata välja ja
utiliseerida vastavalt tehnilistele tingimustele ja tellija
ettekirjutustele. Kaevetööd olemasolevate kasutusel
kaabelliinide läheduses ja mitteoluline teisaldamine,
lõhestatavate kaablikaitsetorude paigaldamine jms.
toimub üldjuhul võrguvaldaja esindaja juuresolekul.
Kaablikaevis ja välisvalgustuse maakaablite

reconstruction, protection or demolition starting
from marking to as built survey and checking
procedures in accordance with these Specifications,
related drawings and schedules and instructions of
the Engineer.

Material Requirements Materials shall be
transported, stored and stacked according to the
manufacturer’s instructions and requirements. They
must comply with requirements described in project
and present Specifications (build as on drawings).
Trench backfill and pavement restoration materials
must comply with requirements of items 3 and 4 of
present Specifications.

Construction and Workmanship Dismounting of
road lighting overhead lines Poles, luminaries and
wires are to be demolished and utilized.
Construction of road lighting overhead lines
Overhead line installation shall be done in
compliance with 0.4 kV network standards of AS
Eesti Energia JV. Reconstruction of road lighting
overhead line crossings Reconstruction of road
lighting overhead line crossings is to be done in
accordance with 0.4 kV network standards of AS
Eesti Energia JV and crossing clearance-gauge of
effective Estonian design norms. Cable trenches
and underground road lighting cables
installation The cable must be set in full length in
the depth of 0.70m, except in crossing with road
and arable land, where the cable must lie 1.00m
deep. Below ditches the cable must lie in protection
pipe at least 0.5m deep from ditch bottom. Cables
must lay into protection pipe at crossings with road
and on the other sections shown on drawings. The
cable is to be surrounded from all sides with a layer
of sand, at least 0.10 m thick, and marked with a
yellow warning banner ‘Electric cable’ 0.30 m
above the ground Cable line installation shall be
done in compliance with network standard of AS
Eesti Energia JV. The cable is to be surrounded
from all sides with a layer of sand, at least 0.10 m
thick, and marked with a yellow warning banner
‘Electric cable’ 0.30 m above the ground. At
sections being under new pavement construction of
Contract area the trench shall be filled with
(gravel-) sand up to the underneath of designed
drainage course. Backfills compaction factor must
satisfy values being indicated in annex of this
Specifications “THE SMALLEST COMPACTION
FACTORS FOR EMBANKMENT SOILS”
Whether trench is in area where pavement will be



paigaldus Välisvalgustuse kaablid paigaldada kogu
pikkuses min. 0.7 m sügavusele, v.a. ristumisel
sõiduteega, kus kaablid paigaldada min. 1.0 m
sügavusele. Sõltuvalt nõutavast töökindlusest ja
paigaldustingimustest tuleb tagada projektiga määratud
kaablikaitseklass A, B, C või D. Üldjuhul paigaldatakse
välisvalgustuse kaabelliinid kogu ulatuses
kaablikaitsetorudesse. Sõltumata kaablikaitseklassist
tuleb kaabelliin alati tähistada kaablite/torude ülapinnast
0.3 m kõrgemale paigaldatava D-klassi kollase
hoiatuslindiga “Elektrikaabel”. Ristumisel sõiduteega,
teiste kommunikatsioonidega ja muudel asendiplaanil
näidatud lõikudel tagada kaablite kaitse A, B või
C-klassi kaablikaitsetorude, plaatide või koorikutega.
Kaabel ümbritseda igast küljest min 0.1 m paksuse
liivakihiga.Lepingu objekti uue katte alla jäävates
lõikudes täidetakse kaevis (kruus-)liivaga projekteeritud
dreenkihi aluspinnani. Tagasitäite tihendustegur peab
rahuldama käesolevate Töökirjelduste lisas ”MULDE
PINNASE VÄHIMAD TIHENDUSTEGURID” toodud
arvväärtusi. Kui kaevis jääb alale, kus kate
renoveeritakse tasafreesimise ja ülekattega, ehitatakse
olemasoleva katte alla minimaalselt 0,25m paksune
killustikalus.Lõikudel, mis ei jää lepingu objekti uue
katte alla, taastatakse kaevis vähemalt endises olukorras
külgneva maapinna kõrguseni. Välisvalgustuse mastid
ja valgustid Kasutada projekti spetsifikatsioonis
näidatud maste, valgusteid ja mastitarvikuid.
Põhjendatud asendusvajadusel tagada harmoonia
olemasolevate kõrvalasuvate teevalgustuse paigaldistega
ja tagada kõigi projektis esitatud teevalgustuse
kvaliteedinõuete täitmine. Muudatused kooskõlastada
tellija ja valgustuspaigaldise projekteerijaga. Projektis
antud valgusti tüübi asendamisel analoogsega on vaja
eelnevalt Tellijale esitada valgustusarvutus.
Metallmastid paigaldada selleks ette nähtud
betoonjalandisse. Jaland paigaldada 0,25 m paksusele
tihendatud killustikalusele. Jalandi peale paigaldada
kummitihend. Puitmastidele paigaldada tsingitud
konsoolid. Valgustid suunata vastavalt projekti
alusplaandel näidatule ja seletuskirja nõuetele.
Silla/viadukti valgustus Kasutada projektis näidatud
vandaalikindlaid valgusteid või siis valgustid kaitsta
vandaalikindla kaitsevõrega. Ühendused teha valgustis
või eraldiseisvas klemmikarbis. Liiklusmärgi valgustus
Liiklusmärgi valgusti kinnitada vastavalt toodud
joonistele. Liiklusmärgi valgusti suunata märgile viisil,
et teistes suundades liiklejate pimestamine oleks
minimaalne. Lülituskilp Kilpi sisse (uksetaskusse)
lisada kiletatud või niiskuskindlale alusele trükitud
skeem. Kaablite otsad tähistada nimesiltidega. Kaablitele
jätta aasad ampertangide paigaldamiseks. Sokliga

rehabilitated via levelling milling and overlay as
minimum 25cm thick crushed limestone base
course will be constructed under existing surfacing.
At sections not being under new pavement
construction of Contract area the trench will be
restored as of old condition to the level of
surrounding surface. Road lighting Poles and
Luminaries Lighting poles, luminaries and pole
fittings shown in the design specifications have to
be used. The metal poles are to be set up in the
designated concrete bases. The bases are to be
established on 25 cm thick compacted rubble
backing. The base is to be covered with a rubber
seal. Zinced consoles are to be used on wooden
lighting poles. Overpass/subway lighting
Luminaries are to be protected with vandal-proof
grid. Electrical connections are to be done in
luminaries or connection boxes. Traffic Sign
Lighting Traffic sign luminaries are to be mounted
in accordance with given drawings. Light beam is
to be aimed to minimize blinding.
Control-switchboards The board is to be provided
with a diagram printed on a moisture-proof
medium. Earthing Earthings shall be realized with
the earthing resistance designated on
cable-diagram/base plan.

Compliance Testing Documentation of the
construction work will be done according to the
Environmental minister regulation no.82.
10.10.1997 and utilisation procedure of JV
electrical device (JV directive No. 100 27.07.2001).
All the deviations in project will be fixated in
writing and coordinated with designer and
contractor. Completed works are required to over
hand to the road lighting owner/administrator. A
maintenance manual and as-built documentation
shall be drawn up for the object. Maintenance
manual shall specify the schedule for: Checking the
cleanness of luminaries – once a year;Cleaning of
luminaries – once a year or if necessary;Changing
of lamps – according to manufacturer’s
requirements;Repairing of luminaries – if
necessary.

Measurement The unit of measurement for all
works necessary for road lighting shall be as a pay
item. The unit of measurement contains of all
necessary operations, machinery, equipment,
material and labour for fulfilment works under pay
item.



pinnases kilbid täita kergkruusaga. Kilbi lukustus
kooskõlastada eelnevalt haldajaga. Lülituskilp tühistada
väljast nimesildi ja elektriohu märgiga. Maandamine
Rajada kordusmaandused asendiplaanil/kaabliskeemil
märgitud kohtades ja nõuetekohase valgumistakistusega,
mille väärtus tuleb kontrollida ja vajadusel tagada
maanduspaigaldise täiendamisega.

Vastavuse kontroll Ehitustööde dokumenteerimine
teostatakse vastavalt Keskkonnaministri määrusele
nr.82. 10.10.1997.a. Kõik kõrvalekalded projektist
fikseeritakse kirjalikult ja kooskõlastatakse projekteerija
ning tellijaga. Valmis töö tuleb üle anda välisvalgustuse
valdajale/ hooldajale. Ehitajal tuleb koostada
välisvalgustuse paigaldise käidu-juhend ja
teostusdokumentatsioon vastavalt projekti seletuskirjas
esitatud valikutele ja nõuetele. Valgustuse paigaldise
käidujuhendis märgitakse ära:

Valgustite puhtuse kontrolli sagedus – 1 kord aastas;• 
Valgustite puhastamise sagedus – (kord 1...3 aasta
tagant);

• 

Lampide vahetus – vastavalt tootjatehase juhendile,
igal valgustite puhastamisel, üle ühe või kahe
puhastuse; Valgustite remont – vastavalt vajadusele.

• 

Mõõtmine Mõõtühikud vastavad välisvalgustuse
Töömahuloendis toodule. Mõõtühik sisaldab kõiki selle
artikli tööde teostamiseks vajalikke toiminguid,
masinaid, seadmeid, materjale ja tööjõudu.

Arveldamine Välisvalgustuse osas teostatud tööde eest
maksmine toimub vastavalt Töömahuloendis toodud
ühiku hinnale pärast kontroll-toimingud ja
teostusmõõdistuse dokumentatsiooni esitamist ning töö
üleandmist välisvalgustuse valdajale/hooldajale.

Payment The payment under road lighting shall be
made at the contract unit prices scheduled in the
Bill of Quantities after checking procedures,
submission of as-built documentation and works
handover to the road lighting owner/administrator.

 8.3.6.8055  Valgustusliini demontaaž  tk 
 8.3.6.8055  Dismounting of existing lighting line  pcs 
 8.3.6.8056  Valgustusmasti demontaaž  tk 
 8.3.6.8056  Dismounting of existing lighting line pole  pcs 
 8.3.6.8057  Valgustuse lülituskapi demontaaž  tk 
 8.3.6.8057  Dismounting of cable-box  pcs 
 8.3.6.8058  Visanguid rippkeerdkaabliga  m 
 8.3.6.8058  Spans with insulated overhead line cable  m 
 8.3.6.8059  Paljasjuhtme visangu asendamine õhukaabliga  m 
 8.3.6.8059  Replacing bare-wire span with overhead line cable  m 

 8.3.6.8060  Kaablikaeviku kaevamine kaabli paigaldamise ja
taastamisega  m 

 8.3.6.8060  Cable trenches with laying underground road
lighting cable and restoration  m 



 8.3.6.8061  Kaabli ja kaablikaitsetoru paigaldamine
sillale/viaduktile/tunneli konstruktsioonile  m 

 8.3.6.8061  Installation of cable and protective duct over
bridge/overpass/subway  m 

 8.3.6.8062 
 Kaablikaeviku kaevamine kaabli/kaablite
paigaldamisega torusse/torudesse koos
taastamisega 

 m 

 8.3.6.8062  Cable trenches with laying underground road
lighting cable(s) in tube(s) and restoration  m 

 8.3.6.8063  Kaabli paigaldus kinnisel meetodil  m 
 8.3.6.8063  Cable laying with horizontal drilling  m 

 8.3.6.8064 
 … kv elektrikaabli jätkumuhv 
... kV

 tk 
... kV

 8.3.6.8064 
 … kv cable junction sleeve 
... kV

 pcs 
... kV

 8.3.6.8065 
 … kv elektrikaabli otsmuhv PVC-kaablile 
... kV

 tk 
... kV

 8.3.6.8065 
 … kv cable ending sleeves for PVC-cable 
... kV

 pcs 
... kV

 8.3.6.8066  Valgustuse lülituskilbi montaaž  tk 
 8.3.6.8066  Mounting of road lighting switch board  pcs 
 8.3.6.8067  Valgustuse lülitusseadmete montaaž  objekt 
 8.3.6.8067  Mounting lighting control fittings  object 

 8.3.6.8068 
 Kordusmaanduse rajamine, R ≤ … ? 
R ≤ … ?

 tk 
R ≤ … ?

 8.3.6.8068 
 Auxiliary earthing, R ≤ ... ? 
R ≤ … ?

 pcs 
R ≤ … ?

 8.3.6.8069 

 Valgustusmasti ankur, metallmasti (h = …m) ja
valgusti montaaž sillale/viaduktile 
h - kõrgus - [m] -

 tk 
m

 8.3.6.8069 

 Mounting of metal lighting pole anchor, metal pole (
h= …m) and luminary to bridge/overpass 
m

 pcs 
m

 8.3.6.8070 

 Valgustuse metallmasti (h = ...m), jalandi ja valgusti
montaaž 
h - kõrgus - [m] -

 tk 
m

 8.3.6.8070 

 Mounting of metal lighting pole (h= …m) with stand
and luminary 
m

 pcs 
m

 8.3.6.8071 
 Valgustuse puitmasti (h = ...m) ja valgusti montaaž 
h - kõrgus - [m] -

 tk 
m

 8.3.6.8071 

 Mounting of wooden lighting pole (h= …m) and
luminary 
m

 pcs 
m

 8.3.6.8072  Tõmmitsa montaaž  tk 



 8.3.6.8072  Mounting of stay wire  pcs 
 8.3.6.8073  Masti toe montaaž  tk 
 8.3.6.8073  Mounting of pole support  pcs 
 8.3.6.8074  Liiklusmärgi valgusti montaaž  tk 
 8.3.6.8074  Mounting of road sign luminary  pcs 
 8.3.6.8075  Silla/viadukti/tunnelivalgusti montaaž  tk 
 8.3.6.8075  Mounting of bridge/overpass/subway luminary  pcs 
 8.3.6.8076  Jaotuskapi (jaotuskarbi) montaaž koos seadmetega  tk 
 8.3.6.8076  Mounting of splitter box incl devices  pcs 
 8.3.6.8077  Valgustusmasti ümbertõstmine  tk 
 8.3.6.8077  Relocation of road lighting pole  pcs 
 8.3.6.8078  Kontrollitoimingud  objekt 
 8.3.6.8078  Checking procedures  object 
 8.3.6.8079  Mahamärkimine ja teostusmõõdistus  m 
 8.3.6.8079  Setting out and as-built survey  m 
 8.3.6.8090  Välisvalgustus  m 
 8.3.6.8090  Road Lighting  m 

8.4 Valgusfoorid 8.4 Traffic Signals
Tööde ulatus Tööd sisaldavad kõiki valgusfooride
rajamise, ümberehitamise, kaitsmise või
demonteerimisega seotud toiminguid, masinaid,
seadmeid, materjale ja tööjõudu alates mahamärkimisest
kuni teostusmõõdistuse ja kontrollitoiminguteni
vastavalt nendele Töökirjeldustele, asjakohastele
joonistele ja aruannetele ning Inseneri juhistele.
Valgusfooride ehitus hõlmab:

Foorikontrollerite paigaldus koos installeerimisega;• 
Foorikandurite paigaldus koos vundamendiga;• 
Fooride paigaldus;• 
Jalakäijate väljakutsenuppude-summerite paigaldus;• 
Sõidukite induktiivandurite paigaldus;• 
Foorikaablite kanalisatsiooni paigaldus;• 
Fooriprogrammid.• 

Fooriobjektid on projekteeritud vastavalt järgmistele Eesti
Vabariigi standarditele:

EVS 615:2001 “Foorid ja nende kasutamine”;• 
EVS-EN 12675 “Traffic signal controllers. Funktsional
safety requirements”;

• 

EVS-EN 12368 “Traffic control equipment. Signal
heads” nõuetele.

• 

Materjali nõuded Materjalid transporditakse,
säilitatakse ja ladustatakse vastavalt tootja poolt
etteantud juhendile ja nõudmistele. Materjalid peavad
olema vastavuses projektis ja käesolevates
Töökirjeldustes esitatud nõuetega (ehitamine vastavalt
joonistel toodule). Kaeviku tagasitäite ja katendi
taastamise materjalid peavad vastama käesolevate
Töökirjelduste artiklite 3 ja 4 nõuetele.

Scope of the work This work shall consists of all
Traffic Signals operations, machinery, equipment,
material and labour necessary for establishment,
reconstruction, protection or demolition starting
from marking to as built survey and checking
procedures in accordance with these Specifications,
related drawings and schedules and instructions of
the Engineer. Construction of traffic signals
contains:

Signal controller installation;• 
Traffic signal holders installation with basement;• 
Signals installation;• 
Installation of pedestrian push buttons;• 
Installation of vehicles inductive detectors;• 
Installation of traffic signal cable networks;• 
Traffic signal timing program.• 

Traffic signals are designed as the standards of the
Republic of Estonia:

EVS 615:2001 “Foorid ja nende kasutamine”
(Traffic Signals and their exploitation);

• 

EVS-EN 12675 “Traffic signal controllers.
Functional safety requirements”;

• 

EVS-EN 12368 “Traffic control equipment.
Signal heads”

• 

Material Requirements Materials shall be
transported, stored and stacked according to the
manufacturer’s instructions and requirements. They
must comply with requirements described in project
and present Specifications (build as on drawings).
Trench backfill and pavement restoration materials
must comply with requirements of items 3 and 4 of
present Specifications.



Ehitamine ja Töö Töövõtja on kohustatud
projektdokumentatsiooni nii põhjalikult läbi vaatama, et
selles esinevad võimalikud vastuolud saaks lahendada
enne töödega alustamist. Kui tööde teostamise käigus
ilmnenud vastuolud on sellised, mida Töövõtja oleks
pidanud märkama ja Tellija kaudu projekteerijale
teatama enne töödega alustamist, siis nendest
põhjustatud tööseisakute, hilinemiste ning lisakulutuste
eest vastutab Töövõtja. Foorikontrolleri paigaldus koos
installeerimisega: Foorikontroller paigaldatakse
komp-lektis olevale metallalusele vastavalt
valmistajatehase instruktsioonile, kontrolleri uks peab
olema vabalt avatav. Kontroller maandatakse
kiirmaanduriga maandus-takistusega maks. 30 oomi.
Fooriobjektide energiavarustus nähakse ette Vahi
alajaamast ühefaasilisena. Kontrolleri sideühendus
nä-hakse ette GSM modemiga M20T Tartu linna ühtse
valgusfoorisüsteemide monitooringu tagamiseks.
Foorikanduri paigaldus koos vundamendiga: Fooripostid
paigaldatakse betoonjalustele. Jalused rajada
looduslikule liivapinnasele või tihendatud
mineraalpinnasele. Jaluse paigaldamisel arvestada
kaablikanalisatsiooni torude saabumis-väljumis
suundasid, et ühendused jalusega ei põhjustaks kaablitele
läbimatuid käänakuid. Jälgida tuleb, et postide
klemmliistud ei jääks sõidutee poole. Pärast fooride
paigaldust kinnitada kanduri otsa kork, mis peab tagama
piisava ventilatsiooni ja sademekindluse. Kõik
fooripostid, konsoolid, portaalid ja teised fooriobjekti
ehituseks kasutatavad metallkonstruktsioonid peavad
olema korrosiooni vältimiseks kuumtsingitud.
Kanduritesse paigaldatakse riviklemmid. Fooripostide ja
konsoolide mõõtmed on toodud Lepingu Joonistel või
Tabelites. Fooride paigaldus Fooridena kasutatakse
firma SWARCO Futurit Verkehrssignalsysteme
Ges.m.b.H. poolt toodetud foore FuturLED 3 või selle
uuemaid modifikatsioone. Foorid paigaldatakse vastavalt
liikluskorraldusjoonisele. Fooride paigalduseks
puuritakse foorist klemmliistu mineva kaabli jaoks
(MMO 5x1,5) fooriposti ava läbimõõduga 13 mm.
Foorid kinnitatakse metallkanduritele puurkruvidega
6,3x32mm. Fooride arv ja kaabli vajadus on toodud
Lepingu Joonistel või Tabelites. Jalakäijate
väljakutsenuppude-summerite paigaldus Jalakäijate
väljakutsenupud-summerid on toodetud firmas Peek.
Nupud paigaldatakse kanduritele 3, 4, 6, 9, 11 ja 12 risti
sõiduteega, maast 1,1 meetri kõrgusele (nupu keskkoht).
Pärast paigaldust tihendatakse nupu pealmise osa ja
kanduri vahe niiskuskindla korrosiooni mittepõhjustava
silikooniga. Nupu kaante paigaldusel tuleb jälgida ja
vajadusel korrigeerida jalakäijate ülekäigu suunda
näitavat noolt. Sõidukite induktiivandurite paigaldus

Construction and Workmanship The Employee
must look through the project very carefully to
solve all the possible contradictions before the
work begin. The contradictions that appear during
the work but should have been seen by the
Employee and notified through Contractor to the
designer before the construction work, then the
Employee will take the consequences over the
standstills of work, unpunctuality and additional
costs. Installation of traffic signal controller:
Controller should be installed on the metal base as
instructed by the producer; the controller box door
should be open. Controller must have an instant
earthing impedance max 30 ?. The energy supply is
from the Vahi power transfor-mation station as one
phase electrical supply. Data connection of
controller must design by GSM modem M20T to
ensure traffic signal monitoring in Tartu.. Traffic
signal holder installing with basement: The signal
poles should be installed on concrete base.
Basement stapes must be built on sandy ground or
tightened mineral ground. When installing the
stapes, the input-output directions of the cable pipes
should be considered, to guarantee that the cable is
permeable on stacks with the stapes. The terminal
blocks should not be placed towards the roadway.
The plug should cover the holder end after
installation of signals, to make it waterproof and
ventilated. All metal elements of construction-
signal poles, consoles, portals, etc., must be
Zn-coated, in order to avoid the corrosion effect.
Terminal blocks shall be used and installed in
holders. Sizes of signal poles and consoles are
given in the Contract Drawings or Schedules.
Traffic signal installation Traffic signals are the
production of SWARCO Futurit
Verkehrssignalsysteme Ges.m.b.H. type FuturLED
3 or newer modifications. Traffic signals should be
installed as shown on the traffic scheme. To install
traffic signals the hole Ø 13 mm must be drilled in
the pole for cable (MMO 5×1,5) from signal head
to connector board. Traffic signals must be fitted to
the holders with drill-in-screws 6,3x32mm. The
amount of signals and cables are given in the
Contract Drawings or Schedules. Installation of
pedestrian push buttons Pedestrian push buttons are
produced by Peek. Buttons should be installed on
portals 3, 4, 6, 9, 11 and 12 in cross with the
roadway in the height of 1.1 meters from the
footpath (measured from the centre of the push
button). The spacing between the cover of the
button and portal must be sealed with silicone.



Andurijuhe paigaldatakse vastavalt andurite paigalduse
skeemile, 80-100 mm sügavusele sõidutee katte sisse
freesitud kanalisse, mis pärast juhtme paigaldust
täidetakse bituumen-emulsiooniga. Andurid
valmistatakse ühesoonelisest vaskkiudjuhtmest UIC-1,5.
Silmused pikkusega üle 6 meetri koosnevad kahest
juhtmekeerust, väiksemad kolmest keerust. Anduri juhe
silmusest kuni väljaspool sõiduteed asuva harukarbini
või postini keerutatakse 10 keerdu meetri kohta. Anduri
juhe ühendatakse andurikaabliga andurikaevus
harukarbis (andurikaabli plasttoru vertikaalseks pööratud
osas) jootmise teel. Pärast paigaldust peab ühenduskaev
jääma sõidutee äärekivi juurde kõnniteele või fooriposti
kõrvale, 0,1 – 0,2 m sügavusele, pealt kaetud näit.
Kõnnitee-plaadiga. Andurikaabel (VMOHBU või
VMOHPU 5x2x0,5 ) andurikaevu ja kontrolleri vahel
paigaldatakse plasttorudesse, analoogselt fooride
juhtimiskaabli paigaldusega. Andurikaabel ja tugevvoolu
kaablid peavad olema eraldi torudes. Andurite mõõtmed
ja arv on toodud Lepingu Tabelites. Foorikaablite
kanalisatsiooni paigaldus Ristmiku kontrollkaabel on
projekteeritud kahekordse ringkaablina kaabliga MCMO
27x1,5. I ring kulgeb Foorikontroller – FP1 – FP2 – FP7
– FP8 – Foorikontroller II ring kulgeb Foorikontroller –
FP3 – FP4 – FP5 – FP6 – FP9 – FP10 – FP11 – FP12 -
Foorikontroller Juhtkaabel on postide ja kontrolleri
vahelistes lõikudes paigaldatud plasttorudesse (n.
UPONOR Ę 75 mm). Torude otsad viiakse vundamendi
küljeaukudest sisse, tihendades sisestusava
“makroflexiga”. Fooritorustiku kaevudena kasutatakse
sidekaevu läbimõõduga 800 mm. Torustiku
paigaldamisel tuleb vältida järske paindeid ja pöördeid,
mis raskendaksid hilisemat võimalikku kaabli vahetust
selle purunemisel. Nii vundamendid kui ka
kaablitorustik peavad olema korralikult tihendatud
liivapinnases. Torustik paigaldatakse sõidutee all 1 m
sügavusse ja väljaspool sõiduteed 0,7 m sügavusse.
Kasutatavad materjalid ja kogused on toodud Lepingu
Tabelites. Lepingu objekti uue katte alla jäävates
lõikudes täidetakse kaevik (kruus-)liivaga projekteeritud
dreenkihi aluspinnani. Tagasitäite tihendustegur peab
rahuldama käesolevate Töökirjelduste lisas ”MULDE
PINNASE VÄIKSEIMAD TIHEDUSTEGURID”
toodud arvväärtusi. Kui kaevik jääb alale, kus katte
renoveeritakse tasafreesimise ja ülekattega, ehitatakse
olemasoleva musta katte alla minimaalselt 25cm
paksune killustikalus. Killustikalusele ehitatakse
olemasoleva katte paksune tihedast asfaltbetoonist TAB
12 I kate. Lõikudel, mis ei jää lepingu objekti uue katte
alla, taastatakse kaevik vähemalt endises olukorras
külgneva maapinna kõrguseni. Fooriprogrammid
Fooriprogrammid on toodud Lepingu Tabelites.

When covering the buttons, the arrow directing the
pedestrian movement direction must be followed.
Installation of vehicle inductive detectors The
detector wire must be installed according to the
detector installation scheme, into the trench with
depth 80-100 mm. After the installing the loop the
trench will be filled in with bitumen. Loops with
length over 6 meters include 2 wires and under the
6 meters 3 wires. Stranded cable should have 10
strands per meter. Detector cable and wire should
be connected at the junction box of the detector
well (at the vertical link of the plastic tube of
detector cable), using the soldering. The connection
cable must me located at the footpath near by the
roadway or at signal pole, in the depth of 0.1-0.2
meters, covered by footpath plate. Detector cable
(VMOHBU or VMOHPU 5x2x0.5) between the
detector well and controller should be placed into
the plastic tube, like the installation of traffic signal
control cable. The loop cable and high-amperage
cable must be placed in separated pipes. The loops
dimensions are given in the Contract Schedules.
Installation of traffic signal cables The control
cable of the intersection is designed as double circle
cable type MCMO 27x1.5. The first circle is: traffic
controller– FP1 – FP2 – FP7 – FP8 –traffic
controller. The second circle is: traffic controller-
FP3 – FP4 – FP5 – FP6 – FP9 – FP10 – FP11 –
FP12 –traffic controller. The pilot cable is put into
plastic tubes (e.g. UPONOR Ę 75 mm) in the
length between the poles and traffic controller.
Tube ends are aligned into side holes of the
basement, the entry must be thickened with
“makroflex”. The communication wells (diameter
800 mm) should be used as the traffic signal
cabling wells. Sharp bends and turns on cables
must be avoided, in order to avoid the cable breaks
at installation. The basements and cable-pipes must
be in well-thickened sand ground. The pipework
should be installed into the depth of 1 m from the
ground under the roadway and 0.7 m outside the
roadway. The loop cable and high-amperage cable
must be placed in separated pipes. Materials and
amounts used are given in the Contract Schedules.
At sections being under new pavement construction
of Conrtact area the trench shall be filled with
(gravel-)sand up to the underneath of designed
drainage course. Backfill’s compaction factor must
satisfy values being indicated in annex of this
Specifications “THE SMALLEST COMPACTION
FACTORS FOR EMBANKMENT SOILS”
Whether trench is in area where pavement will be



Vastavuse kontroll Tuleb koostada fooripaigaldise
käidujuhend ja teostusdokumentatsioon. Fooripaigaldise
käidujuhendis märgitakse ära:

Valgusfoori klaaside puhtuse kontroll – 1 kord aastas;• 
Valgustite klaaside puhastamine – 1 kord aastas või
vastavalt vajadusele;

• 

Foorilampide vahetus – vastavalt tootjatehase
juhendile;

• 

Valgusfooride remont – vastavalt vajadusele.• 

Mõõtmine Mõõtühikud vastavad fooritööde makse
artiklites toodule. Mõõtühik sisaldab kõiki selle artikli
tööde teostamiseks vajalikke toiminguid, masinaid,
seadmeid, materjale ja tööjõudu.

Arveldamine Maksmine toimub vastavalt
Töömahuloendis toodud ühiku hinnale pärast
kontrollitoimingud ja teostusmõõdistuse
dokomentatsiooni esitamist ning töö üleandmist
foorihaldaja ettevõtte esindajale.

rehabilitated via levelling milling and overlay as
minimum 25cm thick crushed limestone basecourse
will be constructed under existing bitumen bounded
surfacing. Dense asphalt concrete layer of TAB12 I
will be constructed within existing bitumen
bounded surfacing thickness. At sections not being
under new pavement construction of Conrtact area
the trench will be restorated as of old condition to
the level of surrounding surface. Traffic signal
timing programs Traffic signal timing programs are
given in the Contract Schedules.

Compliance Testing A maintenance manual and
as-built documentation shall be drawn up for the
object. Maintenance manual shall specify the
schedule for:

Checking the cleanness of traffic signals – once
a year;

• 

Cleaning of traffic signals – once a year or if
necessary;

• 

Changing of lamps – according to
manufacturer’s requirements;

• 

Repairing of traffic signals – if necessary.• 

Measurement The unit of measurement for all
works necessary for traffic signals shall be as an
item. The unit of measurement contains of all
necessary operations, machinery, equipment,
material and labour for fulfilment works under pay
item.

Payment The payment under road lighting shall be
made at the contract unit prices scheduled in the
Bill of Quantities after checking procedures,
submission of as-built documentation and works
handover to the representative of Local Traffic
Signals maintenance Company.

 8.4.6.8080  Foorikaablite kanalisatsiooni paigaldus  m 
 8.4.6.8080  Installation of traffic signal cable networks  m 
 8.4.6.8081  Foorikontrollerite paigaldus koos installeerimisega  tk 
 8.4.6.8081  Signal controller installation  pcs 
 8.4.6.8082  Foorikandurite paigaldus koos vundamendiga  tk 
 8.4.6.8082  Traffic signal holders installation with basement  pcs 
 8.4.6.8083  Fooride paigaldus  tk 
 8.4.6.8083  Signals installation  pcs 
 8.4.6.8084  Jalakäijate väljakutsenuppude-summerite paigaldus  tk 
 8.4.6.8084  Installation of pedestrian push buttons  pcs 
 8.4.6.8085  Sõidukite induktiivandurite paigaldus  tk 
 8.4.6.8085  Installation of vehicles inductive detectors  pcs 



 8.4.6.8086  Fooriprogrammid  tk 
 8.4.6.8086  Traffic signal timing program  pcs 
 8.4.6.8087  Kontrollitoimingud  kogusumma 
 8.4.6.8087  Checking procedures  L/S 
 8.4.6.8088  Teostusmõõdistus  kogusumma 
 8.4.6.8088  As-built survey  L/S 

8.5 Muud tehnovõrgud 8.5 Other Utilities

Arveldamine Maksmine toimub vastavalt
Töömahuloendis toodud ühiku hinnale pärast
kontrollitoimingud ja teostusmõõdistuse
dokomentatsiooni esitamist ning töö üleandmist
foorihaldaja ettevõtte esindajale.

Payment The payment under road lighting shall be
made at the contract unit prices scheduled in the
Bill of Quantities after checking procedures,
submission of as-built documentation and works
handover to the representative of Local Traffic
Signals maintenance Company.

 8.5.2.8091 
 Hülss 
nimetus

 m 
nimetus

 8.5.2.8091 
 Sleeve 
description

 m 
description

 8.5.2.8092 
 Eelisoleeritud soojusvõrgu toru 
d - diameeter - [mm]

 m 
mm

 8.5.2.8092 
 Pre insulated 
mm

 m 
mm

 8.5.2.8093  Kinnistugi kahele torule koos betooniga  komplekt 
 8.5.2.8093  set 

8.6 Reovee kanalisatsioon 8.6 Sewer
Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi operatsioonide
teostamist, kaasa arvatud transport, paigaldamine,
ühendamine, kaevamine ja tagasitäide, pinna
profileerimine, toruotste erosioonikaitse (kindlustamine)
ja vaatluskaevude ehitamine vastavalt Joonistele.
Töövõtja peab olema teadlik ja rakendama vastavaid
ohutusabinõusid töötades olemasolevate asbesttorudega.

Arveldamine Tasumine toimub Töömahuloendis toodud
ühikuhindades iga toru ja kaevu diameetri alusel.

Scope of the work The work shall include the
provision of all plant, labour, equipment and
materials and all operations including transporting,
laying, jointing, excavation and back filling,
grading of surfaces, erosion protection of pipe ends
and construction of manholes as shown in the
Drawings. The Contractor should be aware of, and
take suitable precautions for working with, existing
asbestos pipes.

Payment Payment shall be made at the unit prices
scheduled in the Bill of Quantities for each
diameter of the pipe and manhole.



 8.6.2.8094 
 Reovee kanalisatsioon, SN xx 
d - diameeter - [mm]

 m 
mm

 8.6.2.8094 
 Sewer pipe, SN xx 
mm

 m 
mm

 8.6.2.8095 
 Reovee kaev 
d - diameeter - [mm]

 tk 
mm

 8.6.2.8095 
 Sewer manhole 
mm

 pcs 
mm

 8.6.2.8096 
 Reovee kanalisatsiooni torustik koos kaevudega 
d - diameeter - [mm]

 m 
mm

 8.6.2.8096 
 Sewer pipe with manholes 
mm

 m 
mm

8.7 Survekanalisatsioon 8.7 Pressure sewer pipe
Tööde ulatus Tööd sisaldavad kõiki reovee ja
sademevee survetorustiku, pumpla, reoveemõõdukambri
rajamise, ümberehitamise, kaitsmise või
demonteerimisega seotud toiminguid, masinaid,
seadmeid, materjale ja tööjõudu alates
maha-märkimisest kuni teostusmõõdistuse ja
kontrolli-toiminguteni vastavalt nendele töökirjeldustele,
asjakohastele joonistele ja aruannetele ning Inseneri
juhistele.

Arveldamine Tasumine toimub vastavalt lepingu
ühikhindades Töömahuloendis toodu makseartikli alusel
pärast kontrollitoimingud ja teostusmõõdistuse
dokumentatsiooni esitamist ning töö üleandmist kohaliku
veevarustusettevõtte esindajale. Vajadusel tuleb
koostada eraldi tööprojekt.

Scope of the work Works shall consists of all
operations, equipment, material and labour
necessary to establish, reconstruct, protect or
demolish the sewer and storm pressure pipe
systems starting from marking to as built survey
and checking procedures in accordance with these
Specifications, related drawings and schedules and
instructions of the Engineer.

Payment The payment shall be made at the
contract unit prices scheduled in the Bill of
Quantities after checking procedures, submission of
as-built documentation and works handover to the
representative of Local Water Supply Company.

 8.7.2.8097 
 (Reovee, sademevee) survetoru, PN xx 
d - diameeter - [mm]

 m 
mm

 8.7.2.8097 
 (Sewer, storm) pressure pipe, PN xx 
mm

 m 
mm

 8.7.2.8098  (Reovee, sademevee) pumpla xx l/s  tk 
 8.7.2.8098  (Sewer, storm) pump station, xx l/s  pcs 
 8.7.2.8109  Reoveemõõdukambri ümberehitamine siibrisõlmeks  kogusumma 
 8.7.2.8109  L/S 
 8.7.2.8110  Reoveepumpla ümberehitamine  kogusumma 
 8.7.2.8110  L/S 
 8.7.2.8111  ... tööprojekti koostamine  tk 
 8.7.2.8111  pcs 



8.8 Sademevee kanalisatsioon 8.8 Stormwater
Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi operatsioonide
teostamist, kaasa arvatud transport, paigaldamine,
ühendamine, kaevamine ja tagasitäide, pinna
profileerimine, toruotste erosioonikaitse (kindlustamine)
ja vaatluskaevude ehitamine vastavalt Joonistele.
Töövõtja peab olema teadlik ja rakendama vastavaid
ohutusabinõusid töötades olemasolevate asbesttorudega.

Arveldamine Tasumine toimub Töömahuloendis toodud
ühikuhindades iga toru ja kaevu diameetri alusel.

Scope of the work The work shall include the
provision of all plant, labour, equipment and
materials and all operations including transporting,
laying, jointing, excavation and back filling,
grading of surfaces, erosion protection of pipe ends
and construction of manholes and gullies as shown
in the Drawings. The Contractor should be aware
of, and take suitable precautions for working with,
existing asbestos pipes.

Payment Payment shall be made at the unit prices
scheduled in the Bill of Quantities for each
diameter of the pipe and manhole.

 8.8.2.8099 
 Sademevee kanalisatsioonitoru, SN xx 
d - diameeter - [mm]

 m 
mm

 8.8.2.8099 
 Storm pipe, SN xx 
mm

 m 
mm

 8.8.2.8100 
 Sademevee kanalisatsiooni kaev 
d - diameeter - [mm]

 tk 
mm

 8.8.2.8100 
 Storm manhole 
mm

 pcs 
mm

 8.8.2.8101 

 Sademevee kanalisatsiooni torustik koos
kaevudega 
d - diameeter - [mm]

 m 
mm

 8.8.2.8101 
 Storm pipe with manhole 
mm

 m 
mm

8.9 Sademevee kanalisatsioon
kinnisel meetodil

8.9 Trenchless installation of
stormwater

Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi operatsioonide
teostamist, kaasa arvatud transport, paigaldamine,
ühendamine, kaevamine ja tagasitäide, pinna
profileerimine, toruotste erosioonikaitse (kindlustamine)
ja vaatlus ehitamine vastavalt Joonistele. Töövõtja peab
olema teadlik ja rakendama vastavaid ohutusabinõusid
töötades olemasolevate asbesttorudega.

Arveldamine Tasumine toimub Töömahuloendis toodud
ühikuhindades

Scope of the work The work shall include the
provision of all plant, labour, equipment and
materials and all operations including transporting,
laying, jointing, excavation and back filling,
grading of surfaces, erosion protection of pipe ends
and construction of manholes as shown in the
Drawings. The Contractor should be aware of, and
take suitable precautions for working with, existing
asbestos pipes.

Payment Payment shall be made at the unit prices
scheduled in the Bill of Quantities for each
diameter of the pipe and manhole.



 8.9.2.8102 

 Sademevee kanalisatsioonitoru kinnisel meetodil,
SN xx 
d - diameeter - [mm]

 m 
mm

 8.9.2.8102 
 Storm pipe, trenchless installation SN xx 
mm

 m 
mm

 8.9.2.8103 
 Sademevee kanalisatsiooni kaev 
d - diameeter - [mm]

 tk 
mm

 8.9.2.8103 
 Storm manhole 
mm

 pcs 
mm

8.10 Gaasivarustus 8.10 Gas
Tööde ulatus Töö sisaldab kõiki masinaid, tööjõudu,
seadmeid ja materjale ning kõigi operatsioonide
teostamist, kaasa arvatud transport, paigaldamine,
ühendamine, kaevamine ja tagasitäide, pinna
profileerimine ja vaatluskaevude ehitamine vastavalt
Joonistele ning Inseneri juhistele alates
mahamärkimisest kuni teostusmõõdistuse ja
kontrolltoiminguteni.

Arveldamine Tasumine toimub vastavalt lepingu
ühikhindades Töömahuloendis toodud makseartikli
alusel pärast kontrolltoiminguid ja teostusmõõdistuse
dokumentatsiooni esitamist ning töö üleandmist
gaasivarustusettevõtte esindajale.

Scope of the work

Payment

 8.10.2.8104 
 Gaasitoru xxx, PN xx 
d - diameeter - [mm]

 m 
mm

 8.10.2.8104 mm
 m 
mm

 8.10.2.8105  Gaasimõõdusõlm  tk 
 8.10.2.8105  pcs 
 8.10.2.8106  Gaasimõõdusõlme ümber tõstmine  tk 
 8.10.2.8106  pcs 
 8.10.2.8107  Märkekaabel  m 
 8.10.2.8107  m 
 8.10.2.8108  Turvalint  m 
 8.10.2.8108  m 

9 Maastikukujundustööd 9 Landscaping



9.1 Kraavide ja nõlvade
kindlustamine

9.1 Reinforcement of ditches and
slopes

Tööde ulatus Tööd sisaldavad kõiki joonistel näidatud
kraavide ja nõlvade kindlustamiseks vajalikke töid ja
materjale Kraavinõlvade ja põhjade kindlustamisel
geotekstiili ja lubjakivikillustikuga laotatakse
lubjakivikillustik 32/64 mm TERRAM 900 või
samaväärsele geotekstiilile.

Materjalid ja töö Mätaste mõõdud peavad olema
vähemalt 20 cm, mätta paksus vähemalt 5 cm. Mätaste
muru peab olema terve. Vajadusel tuleb mättad kinnitada
puutikkudega või toestada puitsõrestikuga. Garantiiaja
lõpus peavad mättad olema stabiilsed ning ilma
defektideta, vähemalt 80% alast peab olema kaetud terve
muruga. Enne erosioonifiltri paigaldamist tuleb maapind
tasandada ning külvata vajalikud seemned. Piki- ja
põikilõikude ülekate peab olema 5-10 cm. Filtrid tuleb
kinnitada 3-4 terasklambri või puutikuga vastavalt
pinnase koostisele. Erilist tähelepanu tuleb pöörata
kinnitamisele mulde alumistes osades ja servades
Kraavide nõlvadele ja põhja puistatakse
lubjakivikillustikku fr.16-32 mm.

Mõõtmine Mulde nõlvade kindlustamisel mätaste ning
õlgmattidega on mõõtühikuks ruutmeeter. Igapaksusega
lubjakivikillustikust kaitsekihi mõõtühikuks on
ruutmeeter.

Arveldamine Käesoleva artikli eest tasumine toimub
lepingu ühikuhindade alusel vastavalt Töömahuloendile.

Scope of works The works include all works and
materials to reinforce ditch and slope as shown in
the drawings. Reinforcement of ditches slopes and
bottom with crushed limestone on the geotextile
consist of crushed limestone 32/64 mm spread on
the geotextile TERRAM 900 or similar.

Materials and workmanship The dimensions of
sodding panels shall be at least 20 cm and thickness
of the panel is minimum 5 cm. The grass of panels
shall be sound. If necessary, the panels shall be
nailed with wooden nails or supported by wood
grid. At the end of the defects liability period the
sodding shall be stable without any failures and at
least 80% of the area shall have sound grass
coating.

Before installation of erosion control blanket the
ground must be levelled and the area must be sown
with the requested seeds. The overlap of 5-10 cm at
the longitudinal and transverse sections is required.
Blankets have to be fastened with 3-4 steel cramps
or wooden pins according to the composition of the
soil surface. Especially attention must pay to the
fastening at lower parts and edges of the
embankment. Crushed limestone coating consist of
crushed lime stone 16-32 mm spread on the slopes
and bottom of ditches.

Measurement Square meter shall be unit of
measure of sodding and reinforcement of
embankment slopes with straw blanket. Square
meter shall be unit of measure for each thickness of
the layer of crushed limestone protection.

Payment The payment under this item shall be
made at the contract unit price as scheduled in the
Bill of Quantities.

 9.1.4.9001  Mätastega katmine  m2

 9.1.4.9001  Sodding  m2

 9.1.4.9002 
 Lubjakivikillustik 
h - paksus - [cm]

 m2

cm

 9.1.4.9002 
 Crushed limestone 
cm

 m2

cm

 9.1.4.9003  Õlgmatt koos PP-võrguga  m2



 9.1.4.9003  Straw blanket with PP net  m2

 9.1.4.9004 
 Lubjakivikillustik geotekstiilil 
h - paksus - [cm]

 m2

cm

 9.1.4.9004 
 Crushed limestone on the geotextile 
cm

 m2

cm

 9.1.4.9005 
 Munakivid geotekstiilil 
h - paksus - [cm]

 m2

cm

 9.1.4.9005 
 Cobble-stone on the geotextile 
cm

 m2

cm

 9.1.4.9006  Erosioonikaitse  m2

 9.1.4.9006  Erosion barrier  m2

 9.1.4.9031  Kraavide ja nõlvade kindlustamine  kogusumma 
 9.1.4.9031  Reinforcement of ditches and slopes  L/S 

9.2 Istutamine 9.2 Planting
Tööde ulatus Käesolev artikkel sisaldab kõiki Joonistel
näidatud istutustöid ja –materjale, puid ning taimi

Puud ja põõsad Istutatav materjal tuleb osta kohalikest
puukoolidest Kasutada tohib ainult äsja välja kaevatud
ning ilma juurekahjustusteta puid ja taimi.

Istutamine Standardsed puuistikud istutatakse 75 kuni
90 cm sügavustesse ja 60-80 cm läbimõõduga
aukudesse, nii et auk on 0,5 m suurem kui juurestik.
Põõsad ja ronitaimed istutatakse 50-cm sügavustesse
aukudesse või kraavidesse. Kraavi laius ühe rea
taimedele on 50 cm. Kahjustunud oksad ja juured tuleb
enne istutamist ära lõigata, lõikekohad tuleb katta vaha
või sobiva värviga. Istutamisel tuleb kaevatud auk täita
mullaga ning lükata see augu keskosa suunas. Kasta
ohtralt. Puude ja põõsaste soovitatav istutusaeg on 20.
aprillist kuni 20. maini ning september ja oktoober.

Vastavus Istutatav materjal tuleb valida vastavalt
projektis toodud liikidele. Kasvama mitteläinud taimede
arv ei tohi ületada 20%. Muruseeme peab olema heade
idanemisomadustega (vähemalt 75%). Seeme ei tohi
sisaldada umbrohuseemneid või võõrkehi.
Murukülvamise normid sõltuvad muruseemne segust,
keskmine külvinorm on 50 kg/ha.

Külvamine Muru tuleb külvata vastavalt Töökirjelduse
punktile 3.7.

Mõõtmine Mõõtühikuks on joonistel toodud iga
haljasala kogusumma.

Arveldamine

Scope of works This item includes all planting
works and materials, trees and vegetation as shown
in the Drawings.

Trees and bushes Material to be planted shall be
purchased from local nurseries. Only newly dug out
trees and plants with undamaged root structure
shall be used.

Planting Standard tree plants shall be planted into
75 to 90-cm deep pits of a 60-80 cm so that the pit
is 0.5 m bigger than the root tangle. Bushes and
creepers shall be planted into 50-cm deep pits or
trenches. Trench width for one-row plants shall be
50 cm. Damaged branches and roots shall be cut off
before planting, cutting points shall be covered with
wax or acceptable paint. When planting, fill the pit
you have dug out with soil ad ram it towards pit
centre. Water generously. Recommended planting
period for trees and bushes - 20 April to 20 May in
spring and September and October in autumn.

Acceptance Planting material shall be selected
according to the species specified in the design.
The number of plants which feils to vegetate shall
not exceed 20%. Lawn seed shall possess good
ability to germinate (not lower than 75%). There
must not be any weed seeds or mote admixtures.
Seed sowing standards depend on lawn plant
mixture composition, appr. 50 kg/ha.

Seeding Grass seeding shall be in accordance with
Clause 3.7 of the Specification.



Measurement The unit of measurement shall be in
lump sum for each planting area described in the
drawings.

Payment

 9.2.7.9007 
 Puude istutamine (xxx) 
h - kõrgus - [m] -

 tk 
m

 9.2.7.9007 
 Planting of trees (xxx) 
m

 pcs 
m

 9.2.7.9008 
 Üherealise heki (kuusk) istutamine 
h - kõrgus - [m] -

 tk 
m

 9.2.7.9008 
 Planting of single row hedge (spruce) 
m

 pcs 
m

 9.2.7.9009 
 Kaherealise heki (kuusk) istutamine 
h - kõrgus - [m] -

 tk 
m

 9.2.7.9009 
 Planting of double row hedge (spruce) 
m

 pcs 
m

 9.2.7.9010  Põõsaste istutamine (xxx)  tk 
 9.2.7.9010  Planting of bushes (xxx)  pcs 
 9.2.7.9032  Puude ja põõsaste istutamine  kogusumma 
 9.2.7.9032  Planting of trees and bushes  L/S 

9.3 Ooteplatvormide ehitamine 9.3 Building Bus Stop Platforms
Töö ulatus Ooteplatvormid tuleb ehitada olemasolevate
platvormide asukohtadesse renoveerides olemasoleva
või ehitades uue platvormi vastavalt joonisele leht SD/1
projektis toodud kohtades ja ajal. Töö sisaldab kogu
varustust nagu joonistel näidatud, kaasa arvatud
äärekivid, vundamendid, prügikast, pink jne.

Materjalinõuded Kattekiht peab olema 5cm paksune
asfaltbetoon TAB 12 I Asfaltbetoonkiht tuleb paigaldada
10 cm paksusele lubjakivikillustikust aluskihile. Katendi
alumine kiht peab olema 20 cm paksusestdreenivast
liivakihist. Platvormi ääristab betoonalusel
betoonäärekivi suurusega 15x30x100 cm. Platvormi
kõrgus sõiduteest on 15 cm (Tee proj.normides on
nõutud 20 cm).

Ehitamine ja Töö Olemasolevad platvormid tuleb
lammutada. Ehitada tuleb betoonäärekivid. Dreeniva
liivakihi paksus katte all on 20 cm, materjal on sama mis
dreenkihil. Kiht tuleb korralikult tihendada (98-100%)
ning moodustada kalle aluse ääre suunas. Kate tuleb
ehitada vastavalt punktile 4800. (pole õige p.nr.; p.o.

Scope of Work Passenger platforms shall be
provided in places of the existing ones by repairing
them or shall built new ones in accordance with the
list drawing sheet SD/1 at locations shown on the
layout drawings and schedules of design
documentation. The work shall include the
provision of all equipment as detailed in the
drawings, inc. kerbstones, foundations, waste bin,
bench etc.

Material Requirements Surfacing shall be of
asphalt concrete course TAB 12 I 5 cm thick.
Asphalt concrete course shall be placed on a
crushed limestone base course 10 cm thick..
Surfacing base is formed by a draining sand layer
20 cm thick. The platform is confined by a concrete
kerb 15 x 30 x 100 cm on a concrete base. The
platform is elevated with respect to the carriageway
by 15 cm (Road design norms require an elevation
of 20 cm).



4400 või 4500) Kui platvorm on olemasolevast
bussipeatusest kõrgem, tuleb pärast olemasoleva peatuse
lammutamist ehitada bussipeatuse ette astmed ning
vajadusel munakividest lisakate. Katet ääristab
betoonalusel betoonäärekivi suurusega 15x30x100 cm
või 8x20x100 cm.

Vastavuse kontroll Ehitatava ooteplatvormi paigutus,
suurus ja kujundus peavad vastama Projekti nõuetele.
Lubatud kõrvalekalded asetuse ja suuruse osas: ±5 cm
plaanis, ±2 cm profiilis. Platvormi katte pinna kõrgus
äärekivi suhtes ei tohi olla suurem kui +1 cm või peab
olema samal kõrgusel äärekiviga. Lammutatud
platvormide materjalid tuleb vedada Töövõtja
materjalide laoplatsile. Platvorm tuleb varustada
Projektile vastava pingiga.

Mõõtmine Bussiooteplatvormide mõõtühikuks on tükk.

Arveldamine Bussiooteplatvormide eest tasumine
toimub lepingu ühikuhindades Töömahuloendistoodud
platvormide artiklite alusel.

Construction and Workmanship The existing
platforms shall be dismantled. Concrete kerbs shall
be constructed. Draining sand layer thickness under
the surfacing shall be 20 cm, the material being the
same as for drainage layer. It shall be properly
compacted (compaction 98-100%) and sloped with
a gradient towards the subgrade edge. Surfacing
construction shall be done according to Section
4800 (wrong section No, must be 4400 or 4500). If
the platform is higher than the existing bus station,
steps shall be constructed and also necessary
additional surfacing of cobble stones in front of the
bus station, following dismantling of the existing
one. The surfacing is confined by concrete kerb
15x30x100 cm or 8x20x100 cm on concrete
foundation.

Compliance Testing Layout, size and design of the
passenger platform constructed shall comply with
Project requirements. Allowable deviations in
positioning and size: ±5 cm in plan, ±2 cm in
profile. Platform pavement surface at the kerb shall
be not higher than +1 cm or on a level with kerb.
Materials of platforms dismantled shall be
transported to Contractor’s bulk materials storage
site. Provision shall be made for a bench, according
to the Project.

Measurement The unit of measurement for bus
stop platforms shall be piece.

Payment The payment under bus stop platforms
shall be made at the contract unit price against each
itemised bus stop platforms as scheduled in the Bill
of Quantities.

 9.3.6.9011  Bussiooteplatvormid  tk 
 9.3.6.9011  Bus stop platforms  pcs 

9.4 Ootekoja ehitamine 9.4 Construction of Bus stop
Shelter

Töö ulatus Kõik uue ootekoja ehitamiseks vajalikud
tööd ja materjalid on toodud joonisel SD/2.

Materjalinõuded Ootekoja renoveerimiseks kasutatavad
materjalid peavad olema kooskõlas olemasoleva
ootekoja ehitusmaterjalidega.

Ehitamine ja Töö Ootekoja ehitamise nõuded on toodud
joonistel SD/2. Kohalik teedevalitsus määrab kindlaks

Scope of Work All works and materials for
construction of the new bus stop shelter see
drawing SD/2.

Materials Requirements Used materials for
repairing of Bus stop shelter must conform to
building materials of existing shelter.



ootekodade vajalikud renoveerimistööd.

Mõõtmine Ootekodade mõõtühikuks on tükk.

Arveldamine Ootekodade eest tasumine toimub lepingu
ühikuhindades Töömahuloendis toodud ootekojatüüpide
artiklite alusel.

Construction and Workmanship Requirements
for bus stop shelter construction are shown in
drawings SD/2. Authorities of local Road Office
will determine factual needful repairing works of
Bus stop shelters.

Measurement The unit of measurement for
shelters shall be by piece.

Payment The payment under bus stations shall be
made at the contract unit price against each type of
shelter as scheduled in the Bill of Quantities.

 9.4.5.9012  Ootekoda  tk 

 9.4.5.9012  Bus stop shelter  pcs 
 9.4.5.9013  Ootekoja ümberpaigaldamine  tk 
 9.4.5.9013  Relocation of Bus Stop Shelters  pcs 
 9.4.5.9014  Ootekoja remont  tk 
 9.4.5.9014  Repair of bus stop shelter  pcs 

9.5 Mulde veeviimarid 9.5 Run off pipe from the
embankment

Töö ulatus Kõik mulde veeviimarite ehitamiseks
vajalikud tööd ja materjalid peavad vastama joonistele.
Samuti kõik vee ärajuhtimiseks vajalikud struktuurid,
mis on kirjeldatud projektis, vastavalt toodud joonistele.

Mõõtmine Mulde veeviimarite mõõtühikuks on artikkel.

Arveldamine Käesoleva artikli eest tasumine toimub
lepingu ühikuhindades Töömahuloendis toodud
kogusumma alusel.

Scope of Work All works and materials for the
construction of the run off pipe from the
embankment according to the drawings.

Measurement The unit of measurement for Run
off pipe from the embankment shall be an item.

Payment The payment under this item shall be
made at the contract unit price, lump sum, as
scheduled in the Bill of Quantities.

 9.5.3.9015  Sadevete äravoolutorud  m 
 9.5.3.9015  Runoff pipe from embankment  m 
 9.5.3.9016  Sadevete äravoolutorude puhastamine  m 
 9.5.3.9016  Cleaning of runoff pipes  m 
 9.5.3.9017  Sadevete voolurennid  m 
 9.5.3.9017  Stormwater gutter  m 
 9.5.3.9018  Sadevete voolurennide puhastamine  m 
 9.5.3.9018  Cleaning of stormwater gutter  m 

9.6 Piirded 9.6 Fencing
Töö ulatus Käesolev alajaotis sisaldab kõiki terasest
võrkaia (okastraataia) ehitamiseks vajalikke seadmeid,
varustust, materjale ja tööjõudu. Kõik aia ehitamiseks
vajalikud tööd ja materjalid peavad vastama Joonistele.

Scope of work The work covered by this Series of
the Specifications consists in furnishing all plant,
equipment, material and labour in connection with
construction of steel mesh fence (barbed wire



Kõik ulukite “väljajooksulaiendi” rajamiseks vajalikud
tööd ja materjalid peavad vastama seletuskirjas ja
joonistel loetletud mahtudele, kui Insener ei näe ette
teisiti. Kõik risuvalli rajamiseks rajamiseks vajalikud
tööd ja materjalid peavad vastama seletuskirjas ja
joonistel loetletud mahtudele, kui Insener ei näe ette
teisiti.

Materjalinõuded Kogu võrkaed ja selle postid, samuti
auto- ja jalgväravad peavad olema tsingitud vastavalt
[AASHTO M232-84] või kaetud plastikkattega. Kõik
teraspostid tuleb lõigata enne tsinkimist. Võrkaia osade
lõikamine, keevitamine või puurimine ei ole pärast
tsinkimist lubatud, kui Insener ei näe ette teisiti. Võrkaia
võrgusilma suurus peab vastama projektis toodule.
Väravatel kasutatav võrk peab olema analoogne võrkaia
ehitusel kasutatava võrguga. Tsingitud terastoru väline
läbimõõt peab olema vähemalt 76 mm ja seina paksus
vähemalt 2 mm või nagu joonistel näidatud. Muu
suurusega aedade ja postide kasutamiseks tuleb saada
Inseneri heakskiit. Kõik avatud otsaga postid tuleb
varustada vastupidavast materjalist sulguriga, mis oma
kuju tõttu suunab vee postist väljapoole ning on
varustatud posti külge kinnitamise vahenditega. Auto- ja
jalgväravad peavad olema varustatud vastupidavast
materjalist sulguritega. Väravad peavad olema
varustatud sulguriga, mis väldib nende avanemist
sõidutee poole. Okastraataed peab olema tsingitud
materjalist Postid on mädanemisvastase vahendiga
immutatud puidust. “Väljajooksulaiendi” rajamiseks
kasutatakse liivpinnast ja puitmaterjali, viimane peab
olema töödeldud ilmastikutingimuste eest kaitsvate
vahenditega. Risuvalli rajamiseks kasutatakse kuivanud
puuoksi ja väljajuuritud kände. Risuvall on 0,5...1,0
meetrit kõrge; 1,0...1,5 meetrit lai; pikkus vastavalt
joonistele.

Ehitamine ja Töö Võrkaed tuleb paigaldada vastavalt
tootja juhistele Võrkaed ei tohi mulde nõlva ülemisele
servale olla lähemal kui 5,0 m. Aia ülemine serv peab
olema ümbritsevast maapinnast 2,0 m kõrgusel. Postide
kinnitussügavus maapinnas peab olema vähemalt 0,8 m.
Aiapostide ümber peab olema ehitatud
betoonvundament. Võrkaia postide vaheline kaugus peab
vastama projektis toodule. Tootjatehase ja Inseneri
nõusolekul võib postide vahekaugust muuta. Vana
okastraataed tuleb lammutada kooskõlas piirneva
naabriga. Uus aed paigaldatakse piki teeala serva. Aia
kõrgus ning traatide arv peab olema sama, mis vanal
aial. Okastraataia postid tuleb lüüa või paigaldada
aukudesse ning kaitsta lagunemise eest. Kui pinnas ei
võimalda poste nõutaval viisil maasse lüüa, võib

fence). All works and materials for construction of
fence as shown in the Drawings. All works and
materials for the construction of wildlife „safety
extensions“ shall be in accordance with the
volumes set out in Drawings, unless otherwise
agreed by the Engineer. All works and materials for
the construction of stump wall shall be in
accordance with the volumes set out in Drawings,
unless otherwise agreed by the Engineer.

Material Requirements The whole mesh fence
and its posts, as well as vehicle and wicket gates
shall be galvanised in accordance with [AASHTO
M232-84] or covered with plastic. All steel posts
shall be cut to size prior galvanising. The cutting,
welding or drilling of mesh fence components will
not be permitted after galvanising unless otherwise
approved by the Engineer. Mesh size of the fence
shall meet the requirements of the design.
Wire-netting used on gates shall be analogue to the
one used for mesh fence. Zinc coating steel tube
must have minimum external 76 mm and minimum
wall thickness of 2 mm or as otherwise shown in
the drawings. The Engineer must approve using of
fences and post with other size All open-ended
posts shall be fitted with a cap of durable material
shaped to shed water to the outside of the post and
be fitted with a means of securing the cap to the
post. Vehicle and wicket gates shall be equipped
with shutters of resistant material. Gates shall be
equipped with shutters that prevent the gates
opening towards carriageway. Barbed wire fence
must be from galvanised material. Posts will be
wooden and they must be protected against the
decomposition. For „safety extensions“ sand and
wooden material shall be used, the latter shall be
weather treated. Stump wall – a wall consisting of
seasoned tree branches and stumps, about 0,5...1
metres high, 1...1,5 metres wide (lenght as needed).

Construction and Workmanship The mesh fence
shall be installed in accordance with the
manufacturer’s instructions. The mesh fence shall
not be closer than 5.0 m from upper edge of the
embankment’s slope. The fence top edge shall be
2.0 m over the surrounding earth. The posts
anchorage depth in earth will be at the least 0.8m.
There have to be constructed concrete foundation
surrounding fence posts. The distance between the
mesh fence posts shall meet the requirements of the
design. If agreed by producer and Engineer the
distance between posts may be changed. The old



postidele puurida masse augu, mis ei ole suurem kui
posti läbimõõt miinus 25 mm. Kui postid paigaldatakse
aukudesse, siis peab auk olema piisavalt suur, et
võimaldada selle korralikku tampimist. Postid tuleb
paigaldada suurema otsaga allapoole. Pärast tööde lõppu
tuleb kogu väljakaevatud muld ära kasutada ning
järeltäide võib veidi üles kerkinud olla. Kogu aiavõrk
tuleb käsipingutitega pingule tõmmata. Väravad tuleb
ehitada ja paigaldada nii nagu joonistel näidatud või
Inseneri poolt ette nähtud. Töövõtja peab olemasolevate
aedade eemaldamisel rakendama piisavat hoolikust, nii
et materjale oleks võimalik tagasi asetada suures osas
samas seisundis kui need eemaldati. Ülesvõetud aia
kasutamata osa tuleb Inseneri poolt näidatud kohta
hunnikusse laduda. Ulukite “väljajooksulaiendi”
ehitamisel tuleb lähtuda joonistel toodud mõõtudest ja
loetletud materjalidest, kui Insener ei näe ette teisiti.
Risuvall rajatakse loomaläbipääsude juurde
hõlbustamaks väikeulukite liikumist, pakkudes neile
varjetingimusi.

Mõõtmine Võrkaia rajamise mõõtühikuks on meeter.
“Väljajooksulaiendi” rajamise mõõtühikuks on tk.
Autovärava ehitamise mõõtühikuks on tk. Jalgvärava
ehitamise mõõtühikuks on tk. Risuvalli ehitamise
mõõtühikuks on jm.

Arveldamine Võrkaedade eest tasumine toimub
Töömahuloendi alusel. “Väljajooksulaiendi” rajamise
eest tasumine toimub Töömahuloendi alusel. Risuvalli
eest tasumine toimub Töömahuloendi alusel.

barbed wire fence has to be dismantled in
co-ordination with peripheral neighbour. The new
fence will be installed to longways road tract
border. The height of fence as well number of wires
must be the same, as has the old one. Post for
barbed wire fence shall be driven or set in holes and
must be protected against the decomposition. If soil
conditions prevent proper driving of posts a pilot
hole may be drilled which shall be no larger than
the diameter of the post minus 25 millimetres.
When posts are set in holes, the holes shall be large
enough to allow proper tamping. Wood posts shall
be set with the large end down. When completed all
the excavated earth shall be used and the backfill
shall be crowned slightly. All fence wire shall be
pulled tight with hand stretchers. Gates shall be
constructed and located as shown on the Drawings
or as directed by the Engineer. The Contractor shall
exercise proper care removing existing fences so
the materials can be reset in substantially the same
condition as when removed. Unused portions of the
salvaged fence shall be stockpiled where designated
by the Engineer. When constructing the wildlife
„safety extension“ the measurements and materials
of the drawings shall serve as a basis, unless
otherwise agreed by the Engineer. Stump walls are
built near animal passages, provide shelter to small
mammals and facilitate their movement.

Measurement The measurement unit for mesh
fence shall be meter. The measurement unit for
„safety extension“ shall be piece. The measurement
unit for vehicle gate shall be piece. The
measurement unit for wicket gate shall be piece.
The Measurement unit of stump wall shall be
meter.

Payment The payment under mesh fences shall be
as scheduled in the Bill of Quantities The payment
under “safety extension” shall be as scheduled in
the Bill of Quantities. The payment under stump
wall shall be as sheduled in the Bill of Quantities.



 9.6.5.9019 
 Võrkaia ehitamine 
h - kõrgus - [m] -

 m 
m

 9.6.5.9019 
 Construction of mesh fence 
m

 m 
m

 9.6.5.9020  Okastraataia ehitamine (x traadi)  m 
 9.6.5.9020  Construction of barbed wire fence  m 
 9.6.5.9021  “Väljajooksulaiendi” ehitamine  tk 
 9.6.5.9021  Construction of “safety extension”  pcs 

 9.6.5.9022 
 Auto … värava ehitamine 
b

 tk 
b

 9.6.5.9022 
 Construction of vehicle … gate 
b

 pcs 
b

 9.6.5.9023 
 Jalgvärava ehitamine 
b

 tk 
b

 9.6.5.9023 
 Construction of wicket gate 
b

 pcs 
b

 9.6.5.9024 
 Puitaia ehitamine 
h - kõrgus - [m] -

 m 
m

 9.6.5.9024 
 Construction of wooden fence 
m

 m 
m

 9.6.5.9033  Risuvall  m 
 9.6.5.9033  Stump wall  m 

9.7 Müratõkkesein 9.7 Noise barrier
Töö ulatus Käesolev alajaotis sisaldab kõiki
müratõkkeseina tarnimiseks ja paigaldamiseks vajalikke
seadmeid, varustust, materjale ja tööjõudu. Kõik
müratõkkeseina paigaldamiseks vajalikud tööd ja
materjalid peavad vastama seletuskirjas ning joonistel
loetletud mahtudele, kui Insener ei näe ette teisiti.

Materjalinõuded

Müratõkkeseina võib valmistada erinevatest
materjalidest, tavaliselt kasutatakse betooni, puitu, terast
ja müüritist. Müratõkkeseina ehitamiseks valitud
materjal peab sobima keskkonda, kuhu sein ehitatakse.

Müratõkkeseina materjalid, paigaldamine ja kvaliteet
peavad vastama standarditele EVS-EN 1794-1 ja
EVS-EN 1794-2 või teistele analoogsetele. Materjalide
transport ja ladustamine toimub vastavalt
valmistajatehase juhendile. Samad nõuded kehtivad ka
müratõkkeseina ehitusel kasutatavate liitematerjalide
(ankrud), segude jms. kohta.

Ehitamine ja töö

Scope of Work The work covered by this section
of the Specifications consists in furnishing all plant,
equipment, material and labour in connection with
construction of noise barrier. Volume of all works
and materials for construction of noise barrier as
described in the explanatory letter and shown in the
Drawings, unless otherwise agreed by the Engineer.

Material Requirements

Noise barriers may be constructed from a variety of
material, most commonly concrete, wood, steel and
masonry. The materials selected for the noise
barrier should be appropriate for the environment in
which it is placed.

Materials, installation and quality of noise barrier
shall meet the requirements of EVS-EN 1794-1 and
EVS-EN 1794-2 or other similar standards.
Materials shall be transported and stored in
accordance with producer’s instruction. Same
requirements are applied to connection materials
(keepers), mixes etc.



Müratõkkeseina ehitamisel tuleb järgida kõiki
valmistajatehase nõudeid ja soovitusi. Vajadusel
konsulteerida Inseneriga. Erinevate alternatiivmaterjalide
viimistlus peab olema standardne. See soodustab
esteetilise väljanägemise ühtlust ning lihtsustab ehitamist
ja hooldust.

Müratõkkesein peab vastama , lume- ja staatilisele
koormuse nõuetele, liiklus- ja tuleohutusnõuetele ning
keskkonnaalastele nõuetele. Erilist tähelepanu tuleb
pöörata teehooldusnõuetele. Vundamendi konstruktsioon
peab tagama müraseina püsivuse. Müratõkkeseina ei tohi
projekteerida järskude otstega. Võimalusel peab
müratõkkesein olema sujuvate või astmeliste otstega.

Mõõtmine Müratõkkeseina rajamise mõõtühik on
meeter.

Arveldamine Müratõkkeseina ehitamise eest tasumine
toimub Töömahuloendi alusel.

Construction and Workmanship

When building noise barrier all requirements and
suggestions of the producer shall be followed.
Engineer shall be consulted if necessary. Standard
aesthetic treatments for various alternative
materials should be used. This will encourage
aesthetic continuity, and simplify construction and
maintenance.

Noise barrier shall meet the requirements of snow
and permanent load, traffic and fire safety
requirements, and environmental requirements.
Special consideration should be given to road
maintaining requirements. Structure of the
foundation shall ensure stability of noise barrier.
Noise barrier should not be designed with abrupt
beginnings or ends. If possible, the ends of noise
barrier should be tapered or stepped.

Measurement The measurement unit for noise
barrier shall be meter

Payment The payment under noise barrier shall be
as scheduled in the Bill of Quantities

 9.7.5.9025 
 Müratõkkeseina ehitamine  
h - kõrgus - [m] -

 m 
m

 9.7.5.9025 
 Construction of noise barrier 
m

 m 
m

9.8 Lisapaigaldised 9.8 Road Equipment
Töö ulatus

Kõik tee lisapaigaldiste ehitamisega seonduvad tööd
tuleb teostada vastavalt joonistele. Ehitusmaterjalid on
toodud samadel joonistel. Töö sisaldab kõiki ettenähtud
lisapaigaldiste ehitamisega seonduvaid töid ja materjale.
Prügikast peab olema sügavkogumissüsteemiga
Prügikast ALFA-ECO või muu sarnane. Prügikasti maht
on toodud joonistel.

Materjalinõuded Töövõtja peab paigaldama varustuse
vastavalt tootja juhistele.

Mõõtmine Kõigi lisapaigaldiste mõõtühikuks on
artikkel.

Scope of Work

All works for the construction of the road
equipment must be done according specific
drawings. Materials for the construction are shown
on the same drawings. The work shall include all
works and materials for the installation of specified
road equipment. Waste bin is to be deep collection
system Waste Bin ALFA- ECO or similar. Capacity
of the Waste bin is given in drawings.

Material Requirements The Contractor shall
install the equipments according to the
manufacturers instructions.

Measurement The unit of measurement for all
equipments shall be an item.



Arveldamine Tasumine toimub lepingu ühikuhindades
vastavalt Töömahuloendis toodud Prügikasti tüübile.

Payment The payment shall be made at the
contract unit price against type of Wastebin as
scheduled in the Bill of Quantities.

 9.8.4.9026  Prügikast  tk 
 9.8.4.9026  Wastebin  pcs 
 9.8.4.9027  Pink  tk 
 9.8.4.9027  Bench  pcs 
 9.8.4.9028  Laud  tk 
 9.8.4.9028  Table  pcs 
 9.8.4.9029  Käimla  tk 
 9.8.4.9029  Toilet booth  pcs 
 9.8.4.9030  Trepp  tk 
 9.8.4.9030  Staircase  pcs 


	

